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DEFINITIONS AND ACRONYMS 

The following definitions and acronyms apply to this RFQ and any resulting Contract: 
 
Addendum/Addenda: Modification to this RFQ, issued by RRC and posted to the Texas Comptroller of Public 
Accounts ESBD website (http://www.txsmartbuy.com/esbd) prior to Response due date. 
 
Changed Conditions: Subsurface or latent physical conditions differing materially from those indicated in the 
Contract or Work Order issued thereunder, or unknown, unusual physical conditions which could not reasonably 
be anticipated when considering and analyzing all information provided within the Solicitation and Contract 
documents and information readily accessible to Respondent and available upon Respondent’s request prior to 
Respondent’s submission of a Response. 
 
Contract: The written agreement, if any, executed by the authorized representative of RRC and the Vendor, that 
formalizes the terms, provisions, covenants, and obligations, including but not limited to those contained in this 
RFQ, of the respective parties to the agreement. 
 
Contractor: The individual or entity qualified to provide the goods and/or services sought by RRC pursuant to 
this RFQ and who is ultimately be selected to carry out the requirements stipulated in this RFQ and any resulting 
contract. 
 
Days: The word “days” shall mean calendar days unless otherwise specifically noted. Business days shall mean 
Monday through Friday except holidays officially listed on the State of Texas Holiday Schedule and/or on which 
RRC headquarters office is closed. 
 
Electronic State Business Daily (ESBD): The designated website where state agencies, universities, and 
municipalities post formal solicitations (over $25K), addenda to posted solicitations, and awards. The link to the 
ESBD is http://www.txsmartbuy.com/esbd  
 
Fiscal Year (FY): RRC’s FY begins September 1 of one year and concludes August 31 of the following year. 
 
Historical Underutilized Business (HUB): As defined within Texas Government Code Chapter 2161. 
 
Notice to Proceed (NTP): The formal written authorization issued from RRC to Vendor, which indicates 
work under the Contract or Work Order issued thereunder is authorized to commence in accordance with the 
terms and conditions of the Contract and a Work Order issued thereunder and on, but not sooner than, the date 
specified within the Notice to Proceed. 
 
Professional Environmental Engineering Services: Professional services are occupations in the service sector 
requiring special training in the arts or sciences. Some professional services require holding professional degrees 
and licenses and they also require specific skills such as architects, accountants, engineers, doctors, lawyers and 
teachers. For the purposes of this solicitation, Professional Environmental Engineering Services includes, but is 
not limited to, the services listed and described in Attachment 1 Statement of Services. 
 
Railroad Commission of Texas (RRC): The state agency responsible for the issuance of this RFQ. 
 
Respondent:  An individual or entity who submits a response to this RFQ. 
 
Response: An expression of interest submitted by a Respondent to RRC as a result of this RFQ solicitation, and 
that contains Respondent’s statement of qualifications and other information evidencing Respondent’s 
qualifications to perform the services and work required under the Contract. 
 
Request For Qualification (RFQ):  This solicitation document requesting submittal of qualifications or 
specialized expertise.  This RFQ includes all attachments, appendices and exhibits hereto and/or that are 

http://www.txsmartbuy.com/esbd
https://comptroller.texas.gov/about/holidays.php
http://www.txsmartbuy.com/esbd
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incorporated by reference as though fully set forth within, and any Addenda that may be issued following 
issuance date of the original RFQ document set. 
 
RRC Authorized Representative: The individual authorized to make decisions on behalf of RRC. 
 
RRC Statewide Rules: The official rules of RRC and that are found in 16 TAC Part 1, Chapters 1 through 20. The 
TAC and RRC Statewide Rules may be found on the Office of the Secretary of State website at 
http://texreg.sos.state.tx.us/...RRC Statewide Rules. 
 
Solicitation and Contract Documents: Those documents identified as a component of the RFQ, including all 
exhibits, attachments, and appendices thereto and/or that are incorporated by reference as though fully set forth 
within, and any Addenda that may be issued following issuance date of the original RFQ document set, and those 
documents identified as a component of the Contract agreement between RRC and the Respondent awarded a 
contract arising from the RFQ.  
 
Statement of Services (SOS): A broad description of activities, deliverables and expectations applicable to work 
to be delivered under the resulting Contract or a Work Order issued thereunder.  
 
Scope of Work (SOW): A section within the SOS or within a Work Order issued under the Contract and that 
provides detailed specifications of the services to be provided. 
 
TAC: Texas Administrative Code. 
 
Vendor: The individual or entity qualified, in RRC’s sole determination, to provide the goods and/or services 
sought by RRC pursuant to this RFQ and who is ultimately selected to carry out the requirements stipulated in this 
RFQ, and any resulting contract and work order issued under such contract. 
 
Work Order: A description of a specific job or project arising under the Contract and that includes details 
applicable to the location(s), goods, services, and incidentals of work to be performed. 
 
 

http://texreg.sos.state.tx.us/public/readtac$ext.ViewTAC?tac_view=3&ti=16&pt=1
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PART I: NOTICE TO RESPONDENTS 

1. INTRODUCTION. 
In accordance with applicable provisions of Texas Government Code Chapters 2155, 2156 and 2254, the Railroad 
Commission of Texas extends this RFQ to qualified entities to submit a Response detailing the entity’s 
qualifications to provide Professional Environmental Engineering Services as further described herein and in 
accordance with all terms, conditions, and specifications contained within the Solicitation and Contract 
Documents. Responses to this RFQ No. 455-21-1024 shall be received by the Railroad Commission of Texas, 
Contract Management Section, 1701 N. Congress Avenue, Austin, TX 78701 no later than 2:00PM (CT), 
Thursday, August 19, 2021 for RFQ No. 455-21-1024, Professional Environmental Engineering Services. 
 
1. SERVICES, GENERALLY. The RRC seeks Professional Environmental Engineering Services to be 
performed for the RRC throughout the state of Texas, further detailed in RFQ Attachment 1 Statement of 
Services.  
 
2. BACKGROUND. Texas Natural Resources Code Chapter 134 and Texas Administrative Code Title 16 
Chapter 12 provide that, in connection with surface coal mining and reclamation, the RRC may perform activities 
necessary or expedient to protect the public health, safety, or general welfare and to restore, reclaim, abate, 
control, or prevent adverse effects of past coal mining practices (collectively, Reclamation Services). 
 
The Abandoned Mine Land program division of the RRC is tasked with the reclamation of abandoned surface 
mines which usually consists of the following: earthwork (highwall reduction and spoil recontouring) burial or 
treatment of unsuitable spoil (usually acidic or naturally occurring radioactive spoil) and installation of erosion 
and water control structures and revegetation. Dangerous abandoned underground mine openings are usually 
closed by one of the following methods: backfilling, capping (concrete or metal grating) or metal gating. The 
reclamation activities must be professionally engineered and environmentally developed. 
 
The RRC does not have the personnel or the equipment required to perform Professional Environmental 
Engineering Services. RRC relies on contracting with highly qualified, experienced Professional Environmental 
Engineering Service companies licensed in the State of Texas to provide and perform all work necessary to 
complete Professional Environmental Engineering projects required under the Contract and Work Orders issued 
thereunder.  
 
This RFQ describes the requirements that must be met by the selected Respondents. Respondents are cautioned to 
carefully read the RFQ in its entirety. Selection of the most highly qualified Professional Environmental 
Engineering Services providers will be based on demonstrated competence, detailed credentials, evaluation 
criteria and other requirements as outlined in Part II: Instructions to Respondent, Section 2.10.2 Weighted 
Criteria and RFQ ATTACHMENT 3 Respondent’s Qualification Statement. Failure to provide the mandatory 
required information will automatically disqualify Respondent from consideration for award in connection with 
this RFQ.  
 
Selected Respondents shall be bound to the terms and conditions of this RFQ, and the RRC’s Contract as finalized 
between the RRC and Respondent (see RFQ ATTACHMENT 5 Sample RRC Contract), any additional, specific 
terms and conditions applicable to a finalized, negotiated Work Order issued thereunder, and shall comply with 
all applicable local, state, and federal statutes, rules, regulations, and ordinances, including but not limited to 
those related to licensing, certification, and permitting requirements. 
 
RRC reserves the right to award more than one Contract from this RFQ. A Contract arising from this RFQ shall 
not be exclusive; RRC may obtain Professional Environmental Engineering Services from other sources during 
the term of the Contract. A Contract shall have no monetary value and no guarantee that any Work Order will be 
issued thereunder. An award of a Contract arising from this RFQ shall not disqualify a Respondent from 
responding to a future RRC project-specific solicitation for Professional Environmental Engineering Services. 
Respondent is subject to an Applicant/Violator System (“AVS”) report prior to Contract award.  

3. ANNOTATIONS. 
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3.1 PERFORMANCE PERIOD. Any Contract resulting from this RFQ shall include an original term of one (1) 
year from date of the Contract effective date (“Original Term”). At RRC’s discretion, original Contract term may 
be extended for up to three (3) additional one-year optional renewal terms (“Renewal Term”). Renewal Terms to 
any Contract shall be accomplished through written amendment to the original Contract, fully executed prior to 
expiration of the Contract, and shall incorporate all terms and conditions of the original Contract as may be 
amended by mutual agreement between the RRC and Vendor.  
3.2 MINIMUM QUALIFICATIONS. To be eligible for consideration of contract award, Respondent must meet 
all minimum qualification requirements as outlined in the Solicitation and Contract Documents, including 
requirements stated within any part of this RFQ and the SOS. A Response must clearly demonstrate Respondent 
meets the following minimum qualifications: 

• In accordance with Texas Occupations Code Title 6, Subchapter I § 1001.405. Practice by Business
Entity; Registration, all Engineering firms submitting a response to this Request for Qualifications must
maintain current “business entity registration” with the Texas Board of Professional Engineers (TBPE)
and/or Texas Board of Professional Geoscientists (TBPG) concurrent with their submission of said
response and, if selected, through the term of the contract.  Provide a copy of your TBPE and/or TBPG
Certificate of Registration with your response in Tab B Executive Summary.

• A Texas Licensed Professional Engineer (P.E.) with a formal educational background in civil,
environmental, or mining engineering and strong experience in earthwork design, earthwork modeling
surface water control and large earthwork project management experience.  Copies of resume (2 pages
maximum), applicable degrees, certificates, and current licenses (or wallet cards) must be included in
Tab B Executive Summary.

• A Texas Registered and Licensed Professional Surveyor (R.P.L.S.) with strong experience in earthwork
construction and boundary surveying.

• A Certified Professional Soil Scientist (CPSS) or Professional Geologist (PG) with experience in
sampling, determining acid base relationships in mine spoil and lime treatment of lignite/coal mine
spoil.

• A biologist with NEPA experience and hydrology expertise permitted to handle state-listed species.
• An experienced project manager with work history related to heavy earthwork reclamation.

3.3 COSTS OF RESPONSE PREPARATION. All costs associated with preparation and submission of a 
Response, including costs associated with submission of all required documents and all copies of all documents 
and all costs including travel and related activities associated with optional oral presentations, if required, are to 
be borne solely by the Respondent. Responses that do not meet all requirements or contain all required 
documentation specified in this RFQ shall be rejected as non-responsive. 
3.4 PROTEST PROCEDURES. Any actual or prospective Respondent who is aggrieved in connection with this 
Solicitation, evaluation, or award of any contract resulting from this Solicitation may formally protest as provided 
in RRC’s rules set forth in 16 Texas Administrative Code §20.1 (see, 16TAC§20.1). 

PART II: INSTRUCTIONS TO RESPONDENT 

2. GENERAL RESPONSE INSTRUCTIONS.
2.1 STRICT ADHERENCE TO SUBMISSION DEADLINE. Responses must be received by the Contract 
Management Section, Railroad Commission of Texas, Austin, Texas NO LATER THAN the date and time 
specified within this RFQ, or as revised by Addenda, if any, to this RFQ. RESPONSES RECEIVED AFTER THE 
DEADLINE DATE AND TIME WILL NOT BE CONSIDERED. Please see section 2.3 Response Delivery below. 
2.1.1 SCHEDULE OF EVENTS.  TABLE 1 Schedule of Events provides dates applicable to this RFQ.  At the 
sole discretion of RRC, TABLE 1 may be revised through written addendum posted to the Texas Comptroller's 
ESBD website no later than the Response due date and time. At sole discretion of RRC, award may occur at any 
time after due date of Responses and completion of evaluation of Responses received.

https://texreg.sos.state.tx.us/public/readtac$ext.TacPage?sl=R&app=9&p_dir=&p_rloc=&p_tloc=&p_ploc=&pg=1&p_tac=&ti=16&pt=1&ch=20&rl=1
http://www.txsmartbuy.com/esbd
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TABLE 1: Schedule of Events 
Event Date 

Issuance of RFQ July 20, 2021 
Submission of HSP for RRC Courtesy Review July 27, 2021 
Deadline for Submission of Written Inquiries (no later than 3:00PM CT) August 2, 2021 
Response to Written Inquiries, if any (Addendum posted to ESBD) August 9, 2021 
Deadline for Submission of HSP for courtesy review    August 10, 2021 
Response Due Date (no later than 2:00PM CT) August 19, 2021 
Award Date (estimated only) September 10, 2021 

 
2.2 RESPONSE LABELING/PACKAGING. Responses shall be placed in an envelope/package and labeled in 
accordance with address labeling requirements set forth in RFQ Section 2.3. It is the Respondent’s responsibility 
to properly label and deliver the Response to RRC by the specified date and time for this RFQ.  
 
2.3 RESPONSE DELIVERY. ANY RESPONSE SUBMITTED BY EMAIL OR BY FACSIMILE WILL BE REJECTED. 
It is the sole responsibility of the Respondent to select their preferred method of delivery from the delivery 
methods permitted herein. Failure to adhere to these requirements will cause the Respondent to be considered 
non-responsive and disqualified from award.  Respondents must use the following address labeling information 
most applicable to Respondent’s chosen delivery method:  

US Postal Service: 
  RFQ No. 455-21-1024 
Railroad Commission of Texas 
Contract Management Section  
Matthew Bowman, Contract Manager 
PO Box 12967 
Austin, TX 78711-2967 

Overnight or Hand Delivery: 
  RFQ No. 455-21-1024 
Railroad Commission of Texas 
Contract Management Section  
Matthew Bowman, Contract Manager 
1701 N. Congress Ave. 
Austin, TX 78701 

 
 2.4 PROHIBITED COMMUNICATIONS; SOLE POINT OF CONTACT 

2.4.1 Upon issuance of this RFQ, RRC, its representative(s), and partners (if any) will not answer questions or 
otherwise discuss the contents of this RFQ with any potential Respondent or their representatives(s), except for 
the written inquiries submitted in accordance with Section 2.5, below. Attempts to ask questions by phone or in 
person will not be allowed or recognized as valid. FAILURE TO ADHERE TO THIS RESTRICTION MAY DISQUALIFY 
RESPONDENT AND RESPONDENT’S RESPONSE. 
 

Respondents shall rely only on written statements issued through or by RRC’s Contract 
Management Section. This restriction does not preclude discussions between affected 
parties for the purposes of conducting business not related in any way to this RFQ. 

2.4.2 For information related to this RFQ No. 455-21-1024, the project, and administration of any resulting 
Contract, RRC’s sole Point of Contact shall be Matthew Bowman, Contract Manager, whose contact information 
is: 

Mailing Address Email 
Railroad Commission of Texas 
Contract Management Section  
Matthew Bowman, Contract 
Manager 
PO Box 12967 
Austin, TX 78711-2967 

Matthew.Bowman@RRC.Texas.gov 

Phone 
512-463-7087 

2.5 INQUIRIES AND ADDENDA 
2.5.1 Respondent solely is responsible for thoroughly understanding the RFQ and all attachments, exhibits, 
forms, and addenda, if any, issued. Should any Respondent find any ambiguity, conflict, discrepancy, 

mailto:Matthew.Bowman@RRC.Texas.gov
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exclusionary specification, omission, or other error in the RFQ, or should Respondent be in doubt as to the exact 
meaning of information within the RFQ, Respondent should immediately notify in writing via email or email with 
editable attachment (i.e., MS Word® document) RRC’s sole point of contact for this solicitation (see RFQ section 
2.4.2). RRC shall not be responsible for oral instructions or for misinterpretation of the Solicitation and Contract 
Documents. 
2.5.2 Respondents submitting inquiries must reference the relevant RFQ page and section and should submit all 
questions by the inquiry deadline stated within TABLE 1 Schedule of Events of this RFQ. RRC reserves the right 
to amend answers prior to the Response submission deadline, and RRC reserves the right to respond to questions 
received after deadline for submission of written questions. When issuing response to questions submitted, RRC 
shall issue Addenda posted to the Texas Comptroller’s ESBD website.  
2.5.3 Addenda issued, if any, shall be posted by RRC to the Texas Comptroller’s ESBD website 
(http://www.txsmartbuy.com/esbd). It is solely the responsibility of Respondents to check the Texas 
Comptroller’s ESBD website for any and all updates to the RFQ. A Respondent’s failure to check the Texas 
Comptroller’s ESBD website for updates shall not release Respondent from the requirements of Addenda or 
additional information published within any Addenda. 
 
2.6 HISTORICALLY UNDERUTILIZED BUSINESSES REQUIREMENTS 
Pursuant to Texas Government Code Chapter 2161, state agencies are required to make a good faith effort to 
increase the contract awards for the purchase of goods or services the state agencies expect to make to HUBs 
during a fiscal year. Historically Underutilized Businesses are strongly encouraged to respond to this RFQ. 
2.6.1 HUB SUBCONTRACTING PLAN. In accordance with Texas Government Code Chapter 2161, each state 
agency that considers entering into a contract with an expected value of $100,000 or more shall, before the agency 
solicits bids, responses, offers, or other applicable expressions of interest, determine whether subcontracting 
opportunities are probable under the contract. RRC has determined subcontracting opportunities are probable 
under a contract arising from this RFQ, therefore: 
2.6.1.1 ALL RESPONDENTS, INCLUDING TEXAS CERTIFIED HUBS, MUST SUBMIT A COMPLETED HUB 

SUBCONTRACTING PLAN (“HSP”) FORM (SEE RFQ ATTACHMENT 4 HUB Subcontracting Plan and 
Appendix) WITH THE RESPONSE FOR THE RESPONSE TO BE CONSIDERED RESPONSIVE. A 
RESPONDENT’S FAILURE TO INCLUDE A COMPLETED HSP FORM WILL BE DEEMED A MATERIAL FAILURE 
TO COMPLY WITH RFQ REQUIREMENTS AND SHALL RESULT IN RRC’S REJECTION OF THE RESPONSE AND 
RENDERING THE RESPONSE INELIGIBLE FOR AWARD OF A CONTRACT ARISING FROM THIS RFQ.  

2.6.1.2 RESPONDENTS MUST SUBMIT A COMPLETED HSP FORM ON THE HSP FORM INCLUDED AS RFQ 
ATTACHMENT 4 HUB Subcontracting Plan and Appendix; NO ALTERNATE FORMS, INCLUDING 
ALTERNATE OR PRIOR VERSIONS OF HSP FORMS, WILL BE ACCEPTED. 

2.6.1.3 Preliminary HSP Review. A Respondent may submit a draft of Respondent’s HSP for a preliminary 
review by RRC’s HUB team. Respondents wishing to take advantage of the preliminary HSP review must 
submit the HSP no later than the deadline for submission of HSP for preliminary review stated within 
TABLE 1 Schedule of Events of this RFQ. Respondents are strongly encouraged to utilize this 
opportunity for a preliminary review of the HSP. The preliminary review is not an official review of the 
HSP for determination of responsiveness or contract award but is a preliminary review for compliance 
with HSP form instructions and required Good Faith Effort. 

2.6.2 GOOD FAITH EFFORT REQUIRED. In accordance with 34 Texas Administrative Code §20.285(d), any 
person submitting a bid, response, offer, or other applicable expression of interest in response to this RFQ shall 
submit a completed HUB Subcontracting Plan form demonstrating evidence of good faith effort in developing 
that plan. Good faith effort shall be in full conformance with all directions for demonstration and submission 
specified in the HSP form (see RFQ ATTACHMENT 4 HUB Subcontracting Plan and Appendix). 
2.6.3 PROBABLE HUB SUBCONTRACTING OPPORTUNITIES. RRC has identified potential areas of 
subcontracting opportunities which are listed within TABLE 2 Potential HUB Subcontracting NIGP Codes of 
this RFQ. Full commodity and services descriptions may be found on the Texas Comptroller’s website at: 
https://comptroller.texas.gov/purchasing/nigp/. The list is for information purposes only and is not intended as an 
exhaustive list of subcontracting opportunities related to this RFQ. It is the solely the responsibility of a 
Respondent to determine what, if any, subcontracting opportunities are most applicable to the Respondent’s 
business in performance of work under a Contract arising from this RFQ. Respondent is not required to include 
within an HSP form any or all the commodities or services listed in TABLE 2 Potential HUB Subcontracting 
NIGP Codes of this RFQ. Respondents should review the HSP form (see RFQ ATTACHMENT 4 HUB 

http://www.txsmartbuy.com/esbd
https://comptroller.texas.gov/purchasing/nigp/
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Subcontracting Plan and Appendix) for instructions applicable to identification of specific commodities or 
services intended for subcontracting. 

TABLE 2: POTENTIAL HUB SUBCONTRACTING NIGP CODES 
NIGP Class NIGP Item Description (Commodities and Services) 

155 70 Portable Toilets 
312 00 Environmental Protective Equipment, Inside and Out 
925 17 Civil Engineering Services 
925 33 Engineering Services, Professional 
925 36 Engineering Services 
925 86 Professional Land Surveying Services 
926 78 Remediation Services, Environmental 
961 48 Laboratory and Field Testing Services, Including Hazardous Waste 
962 52 Cartography and Surveying Services, Map (Not Aerial) 
966 18 Copying Services (Reproduction) 

2.6.4 HUB SUBCONTRACTING PLAN (HSP) PRIME CONTRACTOR PROGRESS ASSESSMENT REPORT. 
Pursuant to 34 Texas Administrative Code §20.285(f)(1), as a condition of payment, a prime contractor shall 
maintain business records documenting compliance with the HUB Subcontracting Plan and shall submit a 
compliance report to the state contracting agency each month. Therefore, as a condition of payment under the 
Contract, from start date of Contract through completion date of Contract, a prime contractor (Vendor) awarded a 
Contract arising from this RFQ shall monthly submit a HUB Subcontracting Plan (HSP) Prime Contractor 
Progress Assessment Report (see RFQ ATTACHMENT 4 Appendix A Prime Contractor Progress Assessment 
Report (PAR)  prior to RRC’s approval of payment under the Contract.   
2.6.5 RRC’S HUB PROGRAM ADMINISTRATION. For explanation of the RRC’s HUB program, for assistance 
in completing the HSP form, and to obtain HUB lists if web access is not available, Respondents are encouraged 
to contact RRC’s HUB Administration (Phone: 512-669-0511; or email: hub@rrc.texas.gov.) 
 
2.7 RESPONSE REQUIREMENTS 
2.7.1 REQUIRED NUMBER OF RESPONSE ORIGINALS AND COPIES. Respondent must submit one (1) paper 
original, plus three (3) identical paper copies of the Response. Response shall be written only on 8 ½” X 11” 
white paper using double or 1.5 spacing, and 12-point or larger Times New Roman font. Responses shall be free 
of any extrinsic items and shall be bound in a three-ring binder. The one (1) clearly marked  “original” must 
include an original ink signature on the Title Page (Tab A) (electronic signatures will not be accepted), and the 
name and title of the individual signing who must possess the authority to legally bind the Respondent. RRC 
reserves the right to require a Respondent to furnish documentary evidence of Respondent’s signature authority. 
Respondent must also submit one (1) electronic copy of the Response on a USB storage device; the Response file 
must be readable using Adobe Acrobat Reader DC®, and the electronic storage device (USB) shall not be 
encrypted. USB(s) must be labeled with Respondent’s name. Response shall be saved in a zip file and the file 
folder shall contain individual PDF files for each required tab. 
 
Response shall include all required attachments and certifications. The RRC will not accept attachments 
and certifications submitted after the deadline. Failure to provide all required information in the required 
format shall make the response non-responsive and thus disqualified from consideration. The RRC may 
reject a proposal that fails to include required contents. 
 
2.7.2 CONFIDENTIAL INFORMATION; PUBLIC INFORMATION ACT DISCLOSURES. RRC is a governmental 
body subject to the Texas Public Information Act (“PIA”), Texas Government Code Chapter 552. Any Response 
and other information submitted to RRC by Respondent are subject to release as public information by RRC. A 
Response and other submitted information are presumed subject to disclosure unless a specific exception to 
disclosure under the PIA applies. If it is necessary for Respondent to include proprietary or otherwise confidential 
information in its Response or other submitted information, the Respondent must clearly label that proprietary or 
confidential information and identify the legal basis for confidentiality. Merely making a blanket claim that the 

mailto:hub@rrc.texas.gov
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entire Response is protected from disclosure because it contains some proprietary information is not acceptable 
and will make the entire Response subject to release under the PIA. In order to trigger the process of seeking an 
Attorney General opinion on the release of proprietary or confidential information, the specific provisions of the 
Response that are considered by the Respondent to be proprietary or confidential must be clearly labeled as 
described above. Any information which is not clearly identified by the Respondent as proprietary or confidential 
will be deemed subject to disclosure pursuant to the PIA. Respondent will be deemed to have irrevocably waived, 
and to have agreed to fully indemnify the State of Texas and the RRC against, any claim of infringement by RRC 
regarding the intellectual property rights of Respondent or any third party for any materials appearing in the 
Response. 

 
Respondent is required to make any information created or exchanged with a state governmental entity (as defined 
by Texas Government Code §2252.907(d)) pursuant to the Contract, and not otherwise excepted from disclosure 
under the Texas Public Information Act, available in at least one of the following formats that is accessible by the 
public at no additional charge to the State of Texas and/or RRC:  *.pdf format compatible with the latest version 
of Adobe Acrobat®; Microsoft Word®; Microsoft Excel®; or, hard copy (paper). 
 
If Respondent’s Response contains any information which Respondent claims is confidential and not subject to 
release under the PIA, Respondent must prepare and deliver to RRC two USB storage devices containing the 
following information: 
 

One USB storage device with PDF document containing complete copies of all of Respondent’s 
submissions pursuant to this RFQ. Respondent must label this PDF document “Complete Response 
Documents, [Respondent’s Name], RRC RFQ No. 455-21-1024. CONTAINS CONFIDENTIAL 
INFORMATION.” 
 
One USB storage device with PDF document containing copies of all of Respondent’s submissions with 
all information claimed as confidential excised, blacked out, or otherwise redacted. This document must 
also contain an appendix which contains clear references to all redacted information including a general 
description of the redacted information. Respondent must label this PDF document “For Public Release: 
Redacted version of [Respondent’s Name], RRC RFQ No. 455-21-1024.” 

 
2.8 EXCEPTION TO PROVISIONS 
Respondent is strictly prohibited from taking blanket exception to the entire RFQ; a Response that includes 
blanket exception to the entire RFQ or that does not include proposed alternative language to exceptions taken, 
may be disqualified from Contract award. Any exception may be considered negatively during the evaluation and 
scoring process or may result in a contract not being awarded to Respondent.  
 
2.9 ORGANIZATION OF RESPONSE 
All Responses shall have all pages numbered and be organized in a manner that directly corresponds with the 
identified tabs set forth within this RFQ section. Responses shall contain all required information, at a minimum, 
and be stated in a clear and concise manner. Vague and general responses shall be considered nonresponsive and 
thereby disqualified from consideration of Contract award. Respondent shall include all information Respondent 
believes is necessary and/or helpful to RRC determining Respondent’s qualifications and ability to deliver all 
goods and services in accordance with this RFQ, including the specifications stated within the SOS, and all terms 
and conditions of the Contract. Respondent shall submit a Response that includes, at a minimum, the following: 
2.9.1 TITLE PAGE (TAB A). The Response title page must include: 

a. RRC’s RFQ number: RFQ No. 455-21-1024; 
b. Respondent’s name and physical address; 
c. Respondent’s Vendor Identification Number (11-digit number issued by the Texas CPA); 
d. Respondent’s Federal Employer Identification Number (9-digit number issued by the IRS); and 
e. Respondent’s authorized agent’s signature, printed name, title, and date of signature to Response. 

2.9.2 EXECUTIVE SUMMARY (TAB B). Respondent’s executive summary should include a clear, 
comprehensive summary of Respondent’s qualifications and experience applicable to the requirements of this 
RFQ, Respondent’s Executive Summary should include, at a minimum, the following: 



RFQ No. 455-21-1024 
Prof. Environmental Engineering Srvcs. 

RRC RFQ Page | 11 

a. Summary of Respondent’s qualifications, including licenses and/or certifications if applicable and/or 
required by this RFQ, and a statement of Respondent’s ability to meet or exceed required minimum 
qualifications; 

b. Summary of Respondent’s experience in delivery of same or substantially similar services as those 
required under this RFQ, and a statement of Respondent’s ability to meet or exceed required 
minimum experience; 

c. Clear, concise, detailed explanation of Respondent’s exceptions taken, if any, to the terms and/or 
conditions of this RFQ. 

2.9.3 EXPERIENCE AND QUALIFICATIONS (TAB C). Tab C shall include elaboration of, and details related to, 
the three (3) projects identified within Attachment 3: Respondent’s Qualifications Statement Form. Submitted 
projects shall demonstrate the capability of providing expertise in all applicable codes and standards including but 
not limited to: 

a. Title 16 Texas Administrative Code Chapter 12, Sub Chapter R; 
b. Surface Mining Control and Reclamation Act of 1977 Title IV (SMCRA) 
c. National Environment Policy Act (NEPA) 
d. Clean Water Act (CWA) 
e. National Historic Preservation Act (NHPA) 

Respondent may provide details of additional projects in addition to the three (3) identified in Attachment 3: 
Respondent’s Qualifications Statement Form. Any additional projects provided shall demonstrate Respondent’s 
ability to meet or exceed the minimum qualifications and experience required to deliver the Professional 
Environmental Engineering Services described within RFQ ATTACHMENT 1 Statement of Services.  
 
Respondent is solely responsible for providing sufficient details to ensure RRC’s evaluation committee members 
can determine Respondent’s understanding of the RFQ, the Statement of Services, and scope of work and 
specifications applicable to performance of the Professional Environmental Engineering Services.  
 
2.9.4 RESPONDENT’S SUBMITTALS (TAB D).  
2.9.4.1 REQUIRED RRC RFQ ATTACHMENTS. Response TAB D shall include properly completed Required 

RRC RFQ Attachments identified within this section. Failure to include each and all the Required RRC 
RFQ Attachments shall result in the Response being deemed nonresponsive to the RFQ and disqualified 
from consideration of Contract award. The Required RRC RFQ Attachments applicable to this 
solicitation include: 
a. RFQ ATTACHMENT 2: Respondent’s Statements and Covenants  
b. RFQ ATTACHMENT 3: Respondent’s Qualifications Statement form 
c. RFQ ATTACHMENT 4: HUB Subcontracting Plan 

 
IN ADDITION TO THE REQUIRED RRC RFQ ATTACHMENTS, A RESPONDENT SHALL INCLUDE WITHIN TAB D 
RESPONDENT’S SUBMITTALS SECTION ANY ADDITIONAL STATEMENTS, INCLUDING ANY STATEMENTS 
ARISING FROM SECTION 2.9.4.2 THROUGH 2.9.4.5 OF THIS RFQ, OR SUCH OTHER INFORMATION 
RESPONDENT DEEMS NECESSARY, VALUABLE, AND APPROPRIATE TO FULLY INFORM RRC OF RESPONDENT’S 
QUALIFICATIONS, EXPERTISE, AND SUPERIORITY IN SELECTION AS A VENDOR FOR CONTRACT AWARD. 
 
2.9.4.2 Disclosures 

Each Response shall include (within Tab D Respondent’s Submittals) Respondent’s statements 
addressing the following disclosures: 

2.9.4.3 Changes in Ownership Conditions. Respondent shall include a statement certifying Respondent will 
notify RRC of:  
a. Any change in ownership during the period prior to Contract award, and  
b. Any change in ownership during the term of the Contract or any extension or renewal period(s) 
thereof. 

Respondent shall notify RRC in writing, immediately on or before the change in ownership occurs or is identified. 
Failure of Respondent and/or Vendor to notify RRC as required herein shall be grounds for rejection of the 
Response and/or termination of the Contract. 
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2.9.4.4 Legal Actions. Respondent shall identify any pending or completed legal actions that were brought 
against Respondent, Respondent’s agents, officers, and/or Respondent’s subcontractors, within the five-
year period immediately preceding the Response due date and that relate to failure to perform contracted 
services, breach of contract, mismanagement of a contract, and/or assessment of any penalties or 
liquidated damages under any contract with any governmental entity. Respondent shall provide details 
related to jurisdiction of legal action or contract dispute, reason for penalties or liquidated damages, and 
penalties or liquidated damages amount for each incident. 

2.9.4.5 Other. In addition to the disclosures stated above, Respondent shall include any disclosures necessary to 
conform with RFQ ATTACHMENT 2 Respondent’s Statements and Covenants. Respondent is strongly 
encouraged to carefully and thoroughly review each statement and covenant within RFQ ATTACHMENT 
2 Respondent’s Statements and Covenants to determine applicability of disclosures and to ensure 
Respondent’s Response includes all mandatory disclosure statements applicable to Respondent including, 
but not limited to, conflicts or potential conflicts of interest (see RFQ ATTACHMENT 2 Respondent’s 
Statements and Covenants item 5.) 

2.9.4.6 RRC RFQ ATTACHMENTS. TABLE 3 RRC RFQ Attachments of this RFQ is provided as a general 
guide only so that Respondent may note certain RRC RFQ Attachments that may be required to be 
returned with the Response submitted. TABLE 3 of this RFQ is not intended as a minimum, 
comprehensive, or exhaustive checklist of required elements of a Response. Respondent solely is 
responsible for review and understanding of the entire RFQ including all terms, conditions, specifications, 
attachments, and addenda, if any, issued and for ensuring a submitted Response contains all required 
elements and forms to be considered responsive to the RFQ.  

 
TABLE 3. RRC RFQ ATTACHMENTS 

Attachment Number: Name Return with 
Response? 

Attachment 1: Statement of Services No 
Attachment 2: Respondent’s Statements and Covenants Yes (TAB D) 

Attachment 3: Respondent’s Qualifications Statement form Yes (TAB D) 
Attachment 4: HUB Subcontracting Plan (HSP)  Yes (TAB D) 

Attachment 5: Sample RRC Contract  No 
Attachment 6: Performance Evaluation Standards  No 

Attachment 7: Federal Forms  No 
Attachment 8: Progress Payment Affidavit  No 

Attachment 9: Final Payment Affidavit  No 
Attachment 10: Performance Bond  No 

Attachment 11: Surety’s Consent to Final Payment  No 
 
2.10 RESPONSE EVALUATION AND CONTRACT AWARD 
RRC intends to award one or more Contract(s) for Professional Environmental Engineering Services, throughout 
the state of Texas. To determine highly qualified providers, Responses first shall be evaluated to determine 
pass/fail of criteria demonstrating responsiveness to this RFQ. Responses deemed responsive shall advance to 
weighted criteria evaluation and scoring. At conclusion of weighted evaluation and scoring RRC shall determine, 
in its sole discretion, whether to request pricing and/or oral presentations and/or engage in the Best and Final 
Offer (“BAFO”) process. RRC reserves the right to continue to evaluate Responses until achievement of best 
value to the State as defined by and in accordance with Texas Government Code §2155.074 and §2155.075. 

2.10.1 RESPONSIVENESS. Each Response shall be evaluated to determine responsiveness to this RFQ. 
Determination of responsiveness shall include, but may not limited to, pass/fail determination of a Response in: 

a. Compliance with RFQ Part I, Section 3.3 Costs of Response Preparation; 
b. Compliance with RFQ Part II, Section 2.6 Historically Underutilized Businesses Requirements 

(including all subsections); 
c. Compliance with RFQ Part II, Section 2.9 Organization of Response (including all subsections); and 
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d. Compliance with RFQ Part III, Section 3.1 General Terms and Conditions. 

A Respondent’s failure to comply with one or more requirements of the RFQ may result in the Response being 
deemed non-responsive and thereby disqualified from further consideration of award of a Contract. The list within 
this subsection is intended for general guidance only and is not intended as an exhaustive list of responsiveness 
criteria related to this RFQ. It is Respondent’s sole responsibility to thoroughly review the Solicitation and 
Contract Documents of this RFQ, including all attachments and addenda issued, if any, to ensure understanding of 
requirements for responsiveness. All determinations of responsiveness to this RFQ shall be final.   
 
2.10.2 WEIGHTED CRITERIA. Responses that are deemed responsive shall undergo evaluation of weighted 
criteria and scoring to determine highly qualified Respondents based upon demonstrated competence and detailed 
credentials. Weighted criteria evaluation shall apply the best value standard for purchase of goods or services as 
set forth in Texas Government Code §2155.074. Factors that may be considered include: 

a. Qualifications of Respondent, Respondent’s personnel, and/or Respondent’s subcontractors; 
b. Respondent’s ability to perform Professional Environmental Engineering Services required under the 

Contract and to promptly and timely provide Services without delay or interference; 
c. Respondent’s ability to perform Mining Industry Engineering Services is preferred. Mining Industry 

Engineering Service project experience will be evaluated at a greater weight. 
d. Indicators of Respondent’s probable performance under the Contract; indicators may include but not 

be limited to Respondent’s past performance on RRC projects, Respondent’s financial resources and 
Respondent's experience or demonstrated capability and responsibility in delivery of same or 
substantially similar services; 

e. Respondent’s compliance with RFQ Response submission requirements; and 
f. Respondent’s acceptance of terms and conditions. 

The criteria and respective weight to be used in determining the best value for the State are indicated in TABLE  4 
Weighted Criteria of this RFQ. 
 

TABLE 4: WEIGHTED CRITERIA 
Criteria Weight 

Qualifications  30% 
Environmental Engineering Experience  60% 

Overall Clarity and Responsiveness 10% 
Total Score 100% 

  

2.10.2.1 EVALUATION AND SCORING:  
• Qualifications 30% Evaluation and scoring based on education and qualifications listed 

within Executive Summary (Tab B) and relevant information in Experience and 
Qualifications (Tab C). 

• Environmental Engineering Experience 60% Evaluation and scoring based on 
Respondent’s ability to meet and exceed minimum qualifications stated in this RFQ and the 
information listed within Experience and Qualifications (Tab C) and Attachment 3: 
Respondent’s Qualifications Statement Form, including elaboration of, and details related 
to, the projects identified therein. 

• Overall Clarity and Responsiveness 10% Evaluation and scoring shall include, but is not 
limited to, overall organization and presentation of Response, demonstration of understanding 
of RFQ requirements. 

2.10.2.2       PAST PERFORMANCE. A Respondent’s past performance on a State contract, if any, shall be assessed 
in compliance with applicable provisions of Texas Government Code Chapters 2155 and 2156. Respondents may 
fail this selection criterion should one or more of the following conditions apply to Respondent: 
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a. A score of less than C or Legacy Unsatisfactory in the  Texas Comptroller's Vendor Performance 
Tracking System; 
b. Currently under a Corrective Action Plan through RRC; 
c. Having repeated negative Vendor Performance Reports for the same reason; 
d. Having a record of repeated non-responsiveness to Vendor Performance issues; and/or  
e. Having one or more Purchase Orders that have been cancelled for non-performance in the 
previous 12 months. 

To evaluate and score Respondent’s past performance, RRC may also make inquiry with other entities including 
Respondent’s references within RFQ ATTACHMENT 3 Respondent’s Qualification Statement Form and/or any 
federal, state, or local government agency. RRC may conduct research and investigation as deemed necessary to 
fully evaluate Respondent’s past performance and may consider notices of termination, cure notices, assessment 
of liquidated damages, litigation, audit reports, contract non-renewals, and other performance related facts, 
reports, actions, or information. Any such investigations shall be at the sole discretion of RRC and any negative 
findings, as determined by RRC, may result in non-award to the Respondent. 
 
2.10.3 ORAL PRESENTATIONS. Opportunity or requirement for Respondent oral presentations is not guaranteed 
and shall be determined at sole discretion of RRC. Oral presentations, if any, shall provide Respondents an 
opportunity to highlight the entity’s strengths and unique aspects of Respondent’s approach contained within the 
Response, as well as to address any questions put forth by RRC’s evaluation committee members.  

Following tabulation of weighted criteria scores, RRC may determine it is necessary to invite short-listed 
Respondents to oral presentations prior to making recommendations for award of contracts. Short-listed 
Respondents shall be deemed those falling within a competitive range determined by RRC. The competitive range 
refers to Response(s) determined to be reasonably considered for award selection and is an objective means of 
narrowing the field of Respondents that will participate in subsequent evaluation activities, if deemed necessary.  
RRC shall employ the following guidelines when determining the competitive range for invitations, if any, to 
optional oral presentations:  

a. A “natural break” in scores will determine the competitive range;  
b. The number of Respondents, if any, invited to oral presentations shall depend upon closeness of 

scores of Responses;  
c. In determining number, if any, of Respondents to be invited for oral presentations, RRC shall 

consider significant gaps in point separation between the top ranked Respondents;  
d. Only those Respondents that are determined by RRC to be highly qualified to provide the Services 

may be invited for oral presentations;  
e. Oral presentations, if any, shall be held at RRC headquarters in Austin, Texas or virtually due to 

COVID-19 or other related public health or safety issues; 
f. All expenses associated with responding to and/or attending an oral presentation shall be borne 

exclusively by the Respondent accepting and/or attending the oral presentation. 
 
2.10.4 CONTRACT NEGOTIATIONS. RRC reserves the option to negotiate with one or more Respondents 
deemed highly qualified to provide the Professional Environmental Engineering Services sought by RRC. 
Negotiation elements may include, but shall not be limited to pricing, Professional Environmental Engineering 
Services included in a Contract award, and terms and conditions. RRC reserves the right to continue negotiations 
until the best value for RRC and the State has been achieved as determined in RRC’s sole discretion. 
2.10.5 BEST AND FINAL OFFER (“BAFO”). At sole discretion of RRC, after completion of weighted criteria 
evaluation, scoring, and oral presentations (if any), RRC may award a Contract or may request BAFOs from one 
or more Respondents whose scores are sufficient to qualify the Respondent(s) for further consideration and 
negotiation as determined exclusively by RRC. In event RRC issues a request for BAFO, Respondents may be 
permitted to modify an original Response, and the RRC Contract Management Section shall evaluate the BAFOs 
received. 
2.10.6 RRC CONTACT(S) FOLLOWING AWARD. RRC contact(s) for day-to-day administration of the Contract 
shall be determined following Contract award. These individuals may appoint one or more delegates to assist in 
the day-to-day administration of the Contract and may provide to Vendor a written list of RRC delegates. 

https://comptroller.texas.gov/purchasing/programs/vendor-performance-tracking/
https://comptroller.texas.gov/purchasing/programs/vendor-performance-tracking/
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2.10.7 RESERVATION OF RIGHTS. In addition to any other rights specified elsewhere in this RFQ:  
a. RRC reserves the right to reject a Response that does not fully comply with the instructions and 

criteria outlined in this RFQ; 
b. RRC reserves the right to reject any or all Responses and call for new Responses if deemed by RRC 

to be in the best interest of RRC and/or the State of Texas; 
c. RRC reserves the right to select none, one, or more than one Response for Contract Award when 

RRC determines that such action would be in the best interest of RRC and/or the State of Texas. 

PART III: TERMS AND CONDITIONS 

3. The terms and conditions herein shall be fully incorporated into and constitute part of the RFQ and any 
resulting Contract. Respondent/Vendor shall comply, and Respondent/Vendor shall require all subcontractors of 
all tiers to comply, with the terms and conditions of the Contract. In absence of express exclusion in whole or in 
part from the Response, all terms and conditions are deemed incorporated therein. 

3.1 GENERAL TERMS AND CONDITIONS 
3.1.1 COMPLIANCE WITH RFQ AND CONTRACT. By submitting a response, acknowledging and accepting the 
Contract, or delivering any services under the Contract, Respondent/Vendor acknowledges, accepts, and agrees to 
all terms, conditions, specifications, provisions, statements, and guidelines of the Contract, including, but not 
limited to, the RFQ. All parts of the RFQ are fully incorporated into and constitute part of the Contract for all 
purposes intended. RRC, in its sole discretion, may disqualify a Response from consideration if RRC determines a 
Response is non-responsive and/or non-compliant, in whole or in part, with the requirements set forth in this 
RFQ. 
3.1.2 MISUNDERSTANDING OR LACK OF INFORMATION. Respondents must be thoroughly informed 
concerning all relevant facts, data, site conditions, and estimates required for the purpose of assembling a 
Response and concerning all difficulties that may be encountered in managing or operating a project under the 
Contract or a Work Order issued thereunder.  
3.1.2.1 No plea of ignorance of existing site conditions or difficulties that may be encountered during 

performance of a Work Order issued under the Contract shall be accepted as an excuse for any failure or 
omission by Vendor to fulfill in every detail all requirements of the Contract or shall be accepted as a 
basis for any claim whatsoever for additional compensation to a finalized, negotiated Work Order. 

3.1.2.2 By submitting a Response, each Respondent acknowledges and agrees that it fully understands and shall 
abide by the terms and conditions of the RFQ, and that Respondent shall not make any claims for, or has 
any rights to, cancellation or relief without consequences because of any misunderstanding or lack of 
information. 

3.1.3 AMBIGUITY, CONFLICT, EXCLUSIONARY SPECIFICATION, OR OMISSION. If Respondent discovers any 
ambiguity, conflict, discrepancy, exclusionary specifications, omission, or other error in the RFQ, Respondent 
must immediately notify in writing RRC’s point of contact for the RFQ. If Respondent fails to notify RRC’s point 
of contact for the RFQ of any error, ambiguity, conflict, discrepancy, exclusionary specification, or omission, 
Respondent’s submittal of a Response is done so at Respondent’s own risk, and if awarded a Contract, 
Respondent shall not be entitled to additional compensation, relief, or time by reason of the error or its later 
correction. 
3.1.4 RIGHT TO AMEND, MODIFY, OR WITHDRAW THE RFQ. RRC reserves the right to alter, amend, or 
modify any provisions of the RFQ or to rescind, revoke, or withdraw the RFQ, in whole or in part, at any time 
prior to Contract award if such action is determined by RRC to be in the best interest of the State of Texas and/or 
RRC. 
3.1.5 NO ALTERATIONS OR WITHDRAWALS OF RESPONSE AFTER DEADLINE. Responses may not be altered 
or amended after the Response due date and time specified in the RFQ. Any alterations made before the Response 
due date and time must be initialed by Respondent or Respondent’s authorized agent. Responses submitted may 
not be withdrawn after submission deadline. However, upon receipt of Respondent’s written request to withdraw 
their Response, RRC may, but not must, in its sole discretion approve the request to withdraw a Response. 
3.1.6 ATTACHMENTS. Any terms and conditions attached to a Response will not be considered unless 
specifically referred to in the Response. RRC reserves the right, in its sole discretion, to reject any Respondent 
terms and conditions or other documents or attachments as part of Respondent's Response. 
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3.1.7 BINDING EFFECT OF RESPONSE. Unless otherwise agreed in writing and signed by RRC, Respondent 
agrees to and is bound by the information and documentation provided with the Response. Upon award of 
Contract, negotiated prices shall remain fixed and guaranteed for the entire Contract period. 
3.1.8 BINDING EFFECT OF CONTRACT. An awarded Contract shall inure to the benefit of, be binding upon, 
and be enforceable against, each Party and their respective permitted successors, assigns, transferees and 
delegates. 
3.1.9 REJECTION OF RESPONSE AND CANCELLATION OF RFQ. Issuance of this RFQ does not constitute a 
commitment on the part of RRC to award a contract. RRC is under no obligation to award any contract as a result 
of this RFQ. RRC maintains sole right and discretion to reject any or all Responses and to cancel the RFQ if RRC 
deems such action as in the best interest of the State of Texas and/or RRC. RRC’s waiver of any deviations in any 
Response will not constitute a modification of the RFQ and will not preclude RRC from asserting all rights 
against Vendor for failure to fully comply with all terms and conditions of the RFQ.  
3.1.10 RESPONDENT COSTS. Respondent shall bear all costs and expenses associated with preparation and 
submission of a Response, including costs associated with travel to and attendance of pre-Response site visits, and 
submission of all required documents and all required copies of documents.  
3.1.11 RESPONDENT IDENTIFICATION. Prior to award of Contract, Vendor must provide Vendor’s Texas 
Identification Number (TIN) issued by the Texas Comptroller of Public Accounts. 
3.1.12 CONTRACT AWARD, COPYRIGHT, REISSUANCE. A response to the RFQ is an offer to contract with the 
State of Texas through RRC based upon the specifications, terms, and conditions contained in the RFQ. The 
Response shall not become a contract with RRC unless, until, and to the extent RRC issues a fully executed 
Contract and Notice of Award to a successful Vendor. RRC in its sole discretion reserves the right to reject any or 
all Responses, all or any part of any Response, waive minor technicalities, negotiate pricing and Contract terms 
and conditions with all Vendors or no Vendors, and award a Contract in the best interest of the State of Texas and 
RRC.  
 
Copyrighted Responses are unacceptable and are subject to disqualification as nonresponsive; in addition, RRC 
reserves the right to disqualify any Response that asserts any copyright on any RRC forms designated by the RFQ 
as a form required to be submitted with Respondent’s Response.  
 
Prior to issuance of a Contract, RRC reserves the right to make any corrections or include additional requirements 
necessary for RRC’s compliance with all federal and state laws, regulations, rules, policies, and best practices. 
RRC reserves the right to at any time reissue the RFQ or issue another RFQ for the goods and/or services 
described in this RFQ. 

3.1.13 LIMITATION ON AUTHORITY, NO OTHER OBLIGATIONS. Respondent/Vendor shall have no authority to 
act for or on behalf of the State of Texas and/or RRC except as expressly provided in the fully executed Contract. 
No other authority, power, or use is granted or implied. Vendor may not incur any debt, obligation, expenses, or 
liability of any kind on behalf of RRC or the State of Texas. 
3.1.14 NO OTHER BENEFITS. Vendor has no exclusive rights or benefits other than those set forth within the 
Contract. 
3.1.15 AMENDMENTS TO THE CONTRACT. The Contract may be amended only upon written agreement 
between RRC and Vendor; however, the Contract may not be amended in a manner that conflicts with the laws of 
the United States or of the State of Texas. Vendor agrees to amend the Contract and to cooperate in the execution 
of any contract amendments necessary to effectuate compliance with laws of the State of Texas when such laws 
require RRC to include additional language in the Contract. During the term of the Contract and any extensions or 
renewals thereof, RRC reserves the right to request amendments or modifications to the Contract when RRC 
determines such action to be in the best interests of the State of Texas and/or RRC and for compliance with all 
applicable state and federal laws, regulations, requirements, and guidelines. Except as otherwise provided in 
negotiated terms and conditions expressly identified and formalized in the Contract, the entire agreement between 
RRC and Vendor shall consist of the following documents: the Contract, amendments to the Contract, Purchase 
Orders, Work Orders and, Change Notices (if any), the RFQ (including addenda, if any), and the Response. 
3.1.16 ORDER OF PRECEDENCE; PROHIBITED EXCEPTIONS 
3.1.16.1 ORDER OF PRECEDENCE. In event of conflict between the RFQ and the Contract Documents, the 

following documents, in order of precedence, shall apply in resolving such conflicts: 
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• The Contract (including expressly identified, negotiated terms and conditions) and Amendments to 
the Contract, Purchase Orders, Work Orders and Change Notices (if any); 

• The RFQ and Addenda (if any); and  
• Vendor’s Response.  

3.1.16.2 PROHIBITED EXCEPTIONS. Unless expressly accepted in writing by RRC, the following exceptions 
within any Respondent’s Response shall be rejected: 

• Incorporation of laws of a state other than Texas; 
• Any requirements for prepayment; 
• Any limitations on RRC's remedies; 
• Any requirements that RRC indemnify the Respondent; 
• Any requirements that Respondent's documents control in case of conflicts; 
• Any requirements that Respondent's documents control even if Respondent accepts or acknowledges 

the Contract; 
• Any requirements to reduce or eliminate required insurance coverages, types, endorsements and 

limits; and 
• Any disclaimer of warranties. 

3.1.17 STATEMENT OF SERVICES, PERFORMANCE. Vendor shall provide the requested services in the manner 
described in this RFQ. In event of Vendor's failure to conform to all requirements of this RFQ, consequences may 
include, but not be limited to, RRC's withholding of acceptance and payments under the Contract, RRC's 
cancellation of all or part of the Contract, RRC’s revocation of any prior acceptance and Vendor’s refund of 
amounts paid prior to revocation of acceptance. 
3.1.18 TIME LIMITS ENFORCED. Time is of the essence in the performance of this Contract. Vendor shall 
strictly comply with all deadlines, requirements, and standards of performance for this Contract and any Work 
Order issued thereunder and in execution of the work. Vendor acknowledges and accepts all time limits will be 
strictly construed and rigidly enforced. 
3.1.19 CHANGES AND CHANGED CONDITIONS. 
3.1.19.1 RRC's Authorized Representative may, in writing, order changes in the work within the general scope 

of the Contract or Work Order issued thereunder. 
3.1.19.2 In event Vendor identifies Changed Conditions on a project site, Vendor shall not further proceed 

with work until Vendor has submitted a written notice of Changed Conditions to RRC’s Authorized 
Representative and received from RRC’s Authorized Representative an authorization to continue with 
work. 

3.1.19.3 If Changed Conditions increase or decrease the cost of, or time required for performing, the work, 
Vendor shall assert a claim in writing prior to the making of final request for payment under the 
Contract, and RRC may issue a written equitable adjustment by change order. However, no 
adjustment shall be made in favor of Vendor unless Vendor has timely submitted written notice of 
Change Conditions and written assertion of claim in conformance with the terms of the Contract. 
Notwithstanding the forgoing, in absence of a written notice of Changed Conditions having been 
timely submitted by Vendor, RRC in its sole discretion may waive the requirement therefore and 
approve Vendor’s claim. In the event RRC and Vendor cannot agree upon an equitable adjustment, 
the dispute shall be decided pursuant to the dispute resolution process contained within the terms and 
conditions of the Contract. 

3.1.19.4 It is recognized and agreed to by RRC and Vendor that information provided within the RFQ, 
including specifications, attachments and addenda, if any, may not be complete or free from errors, 
omissions and imperfections, or that the information may require changes or supplementation in order 
for the work to be completed to the satisfaction of RRC. Accordingly, it is the express intention of 
RRC and Vendor, notwithstanding any other provisions in the Contract, that any errors, omissions or 
imperfections in such specifications, exhibits to the RFQ, and addenda, if any, or any changes in or 
supplementation to same or to a Work Order issued by RRC and any resulting delays in the work or 
increases in Vendor’s costs and expenses arising out of such errors, omissions or imperfections shall 
not constitute or give rise to any claim, demand or cause of action of any nature whatsoever in favor 
of Vendor, whether for breach of Contract or otherwise; provided, however, that RRC shall be liable 
to Vendor for the sum stated to be due Vendor in any change order approved and signed by both RRC 
and Vendor, it being agreed hereby that such sum, together with any extension of time contained 
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within the approved change order, shall constitute full compensation to Vendor for all costs, 
expenses, and damages to Vendor as permitted under Texas Government Code Chapter 2260. 

 
3.1.20 CONTRACT COMPLETION AND LIQUIDATED DAMAGES. 
3.1.20.1 Performance Period. The performance period for work under a Work Order or Purchase Order 

arising under the Contract shall commence on the date stated within the NTP issued from RRC to the 
Vendor, and all work under the Work Order or Purchase Order shall be completed not later than 
specified within the Work Order or Purchase Order.  

3.1.20.2 Liquidated Damages Value. RRC has determined that the completion of the work under a Work 
Order or Purchase Order arising under the Contract is critical to remove the threat of pollution in 
Texas. Vendor's failure to complete any work within the required time of a Work Order or Purchase 
Order will cause damage to RRC and operations related to Professional Engineering efforts. Since 
exact damages are difficult to determine or forecast, the sum of Two Hundred Dollars ($200.00) per 
calendar day per incomplete Work Order is hereby established by the Parties as a reasonable 
estimate of just compensation to RRC for failure of Vendor to complete work specified by the date set 
forth in writing within the Work Order or Purchase Order or a written, authorized extension thereto. 
In event RRC deems liquidated damages are necessary and appropriate, the total sum of liquidated 
damages shall be deducted from the money due or to become due to Vendor, not as a penalty, but as 
liquidated damages and added expense including administrative and inspection costs for each and 
every calendar day the work or any portion thereof remains incomplete after the expiration of the 
performance period set forth within the NTP issued from RRC to Vendor or a written, authorized 
extension thereto. 

3.1.20.3 Calculation of Liquidated Damages. Charges for liquidated damages will begin accumulating on 
the first calendar day following the final completion date set forth within the NTP issued from RRC 
to Vendor or a written, authorized extension thereto, and continue until the date of actual, final 
completion as established by RRC. Final completion of the Contract will not be issued until all 
required work under the Contract has been verified by RRC’s Authorized Representative as complete. 

 
3.1.21 ASSIGNMENTS AND SUBCONTRACTORS. Respondent/Vendor shall not assign its rights, or delegate the 
performance of Vendor’s duties, under the Contract without prior written approval of RRC. Any attempted 
assignment in violation of this provision is void and without effect. 
3.1.21.1 Vendor must submit to RRC’s Authorized Representative any proposed subcontractor and shall 

receive from RRC’s Authorized Representative, written approval of the subcontractor prior to Vendor 
authorizing subcontractor’s performance of any work under the Contract. 

3.1.21.2 Subcontractors providing service under the Contract shall meet the same requirements and level of 
experience as required of the Vendor. 

3.1.21.3 No subcontract under the Contract shall relieve the Vendor of responsibility for delivery of work and 
services required under the Contract. If Vendor uses a subcontractor for any or all work required, the 
following conditions shall apply under the listed circumstances: 

• Respondents planning to subcontract all or a portion of the work to be performed under this Contract 
shall identify each proposed subcontractor on the HSP form (see RFQ ATTACHMENT 4 APPENDIX A 
Prime Contractor Progress Assessment Report (PAR); 

• Subcontracting shall be at Vendor’s expense; 
• RRC retains the right to review any subcontractor’s background and approve or reject the use of 

Vendor’s proposed subcontractors; 
• Vendor shall be the only Vendor for RRC for the Contract. Vendor shall manage Vendor’s 

subcontractors, if any. Vendor shall provide contact information, including mobile phone number and 
email address, of Vendor’s designated point of contact to which RRC and Vendor’s subcontractors 
shall submit any inquiries. 

 
3.1.22 PAYMENTS TO VENDOR. Vendor shall submit by email to RRC’s designated point of contact all requests 
for payment. Payment requests shall be submitted upon Respondent’s completion of and RRC’s acceptance of 
work. When submitting request by email, Vendor shall include as attachments to the email Vendor’s invoice, all 
additional documents required by Contract, and applicable to the payment request. Each Vendor’s invoice shall 
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reflect a single Contract and all and only services related thereto which have been delivered, inspected, tested, 
evaluated, and accepted by RRC within the Contract performance period concluding on the invoice date. 
3.1.22.1 Compliance with Texas Government Code Chapter 2251 required. A Vendor awarded a Contract 

arising from this RFQ, and all Vendor’s subcontractors, if any, shall comply with all applicable 
provisions of Texas Government Code Chapter 2251 relating to prompt payment for goods and 
services under a contract issued by a state agency. Texas Government Code Chapter 2251 requires, in 
part, that a Vendor that receives payment from a state agency shall pay a subcontractor the 
appropriate share of the payment not later than the 10th day after the date the Vendor receives the 
payment; and, the Vendor’s subcontractor who receives a payment from the Vendor shall pay a 
person who supplies goods or a service for which the payment is made, the appropriate share of the 
payment not later than the 10th day after the date the subcontractor receives the payment. Vendor’s 
compliance with this provision shall be strictly enforced by RRC. RRC reserves the right to request 
evidence of Vendor’s compliance, and evidence of Vendor’s subcontractor’s compliance with this 
condition of the Contract. 

3.1.22.2 Progress Payments. Note: A Contract arising from this RFQ shall require 0% retainage 
withheld on all progress payments, unless expressly required by supplemental terms and 
conditions within a Work Order issued under the Contract. Payment requests under the Contract 
shall be based on work completed per site, per month unless otherwise approved in writing by RRC. 
Upon Respondent’s completion of work, and upon RRC’s acceptance thereof, Vendor shall submit a 
properly prepared, itemized invoice accompanied by all additional documents required by Contract, 
as a Contract progress payment equal to 100% of the value of the work invoiced as completed by 
Respondent and accepted by RRC. Subsequent to each invoice and Progress Payment, Vendor shall 
mail within three (3) business days the original, signed and notarized Vendor’s Progress Payment 
Affidavit, to the RRC designated Contract Manager (see RFQ ATTACHMENT 8 PROGRESS 
PAYMENT AFFIDAVIT).  

3.1.22.3 Final Payments. Upon Respondent’s completion of all final, not previously invoiced, work, and 
upon RRC’s acceptance thereof, Vendor shall submit a properly prepared invoice as Vendor’s request 
for final payment under the Contract. Upon Vendor’s submittal of a properly prepared, itemized 
invoice accompanied by all additional documents required by Contract, final payment may be made 
by RRC in accordance with Texas Government Code Chapter 2251. Vendor’s final payment request 
shall reflect value for 100% of the value of work performed by Vendor and accepted by RRC, but not 
previously invoiced by Vendor, and shall include invoicing for all retainage, if any, previously 
withheld and not released under the Contract. Vendor’s final payment invoice and additional 
documents required by the Contract shall be accompanied by a completed “Final Payment Affidavit” 
(see RFQ ATTACHMENT 9 FINAL PAYMENT AFFIDAVIT.)  

 
3.1.22.4 INVOICE REQUIREMENTS. 

Vendor’s invoice must clearly reflect the following: 
• RRC Contract Number, Work Order, and Purchase Order number (as applicable); 
• RRC bill to information; 
• Vendor name; 
• Vendor address; 
• Vendor remit payment to information; 
• Texas Vendor Identification Number assigned by Texas Comptroller of Public Accounts; 
• Invoice date; 
• Invoice number (may not be duplicate invoice number from prior invoice submitted); 
• Date(s) of delivery of services and/or goods; and 
• Description of services, to include (per site): 

• Operator name 
• Lease/site name 
• County 
• Price  
• Invoice total. 
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• Vendor’s invoices submitted to and received by RRC, but which fail to conform to all invoice 
requirements stipulated within the Contract Documents will be returned to Vendor unpaid or 
will be held by RRC until all requirements for submittal of revised invoice and/or additional 
documents required by the Contract are satisfied. 

 
3.1.22.5 AUTHORIZATION OF PAYMENT. Prior to authorizing payment to Vendor, RRC shall evaluate 

Vendor’s performance in accordance with Contract requirements.  
3.1.22.6 NON-REIMBURSABLE ITEMS. RRC will not reimburse for travel, meals, lodging, or other related 

expenses unless specifically provided for under the Contract and pre-approved in writing by both the 
RRC Authorized Representative and RRC Contract Manager assigned to the Contract. In such an 
event, costs will be invoiced to RRC based on actual expenses, and RRC shall not be liable for 
reimbursement of expenses that (i) were not preapproved in writing by RRC, or (ii) exceed the current 
State Travel Regulations. Vendors are required to provide receipts to validate invoicing. State Travel 
Reimbursement Rates may be found at: 
https://fmx.cpa.texas.gov/fmx/travel/textravel/rates/current.php. 

Vendors shall note: RRC shall not reimburse for travel, meals, lodging, or other related expenses that 
may be reasonably anticipated as part of the Contract or a Work Order issued thereunder. Vendors 
shall not be reimbursed for travel, meals, lodging, or other related expenses that are reasonable and 
ordinary in the course of delivery of Professional Environmental Engineering Services. 

3.1.22.7 NO PREPAYMENTS. RRC will not prepay for any services provided to RRC by Vendor in 
performance of services or work under the Contract. RRC shall not make down payments, deposits, 
pay advances, advance deposits, or any other payments that are not made specifically for properly 
documented completed services approved for payment by and satisfactorily provided to RRC. 

3.1.22.8 REFUNDS. Upon Vendor’s discovery of any erroneous payment from RRC to Vendor of any funds, or 
upon receipt of written notice of erroneous payments issued by RRC, Vendor shall promptly refund 
or credit within thirty (30) calendar days any funds erroneously paid by RRC or which are not 
expressly authorized under the Contract. 

 
3.1.23 RECORDS MAINTENANCE, RETENTION, AND AUDIT. Respondent shall maintain and retain all records 
relating to the performance of the Contract including supporting fiscal documents adequate to ensure that claims 
for contract funds are in accordance with applicable State of Texas requirements. These records shall be 
maintained and retained by Respondent for a period of seven (7) years after the contract expiration date or until all 
audit, claim, and litigation matters are resolved, whichever is later.  

Respondent shall make available at reasonable times and upon reasonable notice, and for reasonable periods, 
work papers, reports, books, records, and supporting documents kept current by Respondent pertaining to the 
contract for purposes of inspecting, monitoring, auditing, or evaluating by Agency and the State of Texas. 
 
The state auditor may conduct an audit or investigation of any entity receiving funds from the state directly under 
the Contract or indirectly through a subcontract under the Contract. The acceptance of funds directly under the 
Contract or indirectly through a subcontract under the Contract acts as acceptance of the authority of the state 
auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in connection 
with those funds. Under the direction of the legislative audit committee, an entity that is the subject of an audit or 
investigation by the state auditor must provide the state auditor with access to any information the state auditor 
considers relevant to the investigation or audit. 

3.1.24 INDEMNIFICATION.   
3.1.24.1 ACTS OR OMISSIONS.  RESPONDENT/VENDOR SHALL DEFEND, INDEMNIFY AND HOLD 

HARMLESS THE STATE OF TEXAS AND RRC, AND/OR THEIR OFFICERS, AGENTS, 
EMPLOYEES, REPRESENTATIVES, VENDORS, ASSIGNEES, AND/OR DESIGNEES FROM 
ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL 

https://fmx.cpa.texas.gov/fmx/travel/textravel/rates/current.php
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RELATED COSTS, ATTORNEY FEES, AND EXPENSES ARISING OUT OF, OR RESULTING 
FROM ANY ACTS OR OMISSIONS OF RESPONDENT/VENDOR OR ITS AGENTS, 
EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS OF 
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE CONTRACT AND 
ANY PURCHASE ORDERS ISSUED UNDER THE CONTRACT.  THE DEFENSE SHALL BE 
COORDINATED BY RESPONDENT/VENDOR WITH THE OFFICE OF THE TEXAS 
ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN 
ANY LAWSUIT AND RESPONDENT/VENDOR MAY NOT AGREE TO ANY SETTLEMENT 
WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE TEXAS 
ATTORNEY GENERAL.  VENDOR AND RRC AGREE TO FURNISH TIMELY WRITTEN 
NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

3.1.24.2 TEXAS/WORKERS’ COMPENSATION/UNEMPLOYMENT INSURANCE; INCLUDING INDEMNITY. 
VENDOR AGREES AND ACKNOWLEDGES THAT DURING THE EXISTENCE OF THIS 
CONTRACT, VENDOR SHALL BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND 
PAYMENT OF VENDOR’S AND VENDOR'S EMPLOYEES’ TAXES OF WHATEVER KIND, 
ARISING OUT OF THE PERFORMANCES IN THIS CONTRACT. VENDOR AGREES TO 
COMPLY WITH ALL STATE AND FEDERAL LAWS APPLICABLE TO ANY SUCH 
PERSONS, INCLUDING LAWS REGARDING WAGES, TAXES, INSURANCE, AND 
WORKERS' COMPENSATION. RRC AND/OR THE STATE SHALL NOT BE LIABLE TO THE 
VENDOR, ITS EMPLOYEES, AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR 
THE PROVISION OF UNEMPLOYMENT INSURANCE AND/OR WORKERS’ 
COMPENSATION OR ANY BENEFIT AVAILABLE TO A STATE EMPLOYEE OR 
EMPLOYEE OF ANOTHER GOVERNMENTAL ENTITY. 

 
VENDOR AGREES TO INDEMNIFY AND HOLD HARMLESS RRC, THE STATE OF TEXAS 
AND/OR THEIR EMPLOYEES, AGENTS, REPRESENTATIVES, VENDORS, AND/OR 
ASSIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, 
AND ALL RELATED COSTS, ATTORNEYS’ FEES, AND EXPENSES, RELATING TO TAX 
LIABILITY, UNEMPLOYMENT INSURANCE AND/OR WORKERS’ COMPENSATION IN ITS 
PERFORMANCE UNDER THIS CONTRACT. VENDOR SHALL BE LIABLE TO PAY ALL 
COSTS OF DEFENSE INCLUDING ATTORNEYS’ FEES.  THE DEFENSE SHALL BE 
COORDINATED BY VENDOR WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN 
TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND VENDOR 
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE 
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. VENDOR AND RRC 
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

3.1.25 INFRINGEMENT: PATENT, TRADEMARK, COPYRIGHT, AND OTHER INTELLECTUAL PROPERTY. 
3.1.25.1 CLAIMS. RESPONDENT SHALL DEFEND, INDEMNIFY, SAVE, AND HOLD HARMLESS THE 

STATE OF TEXAS AND RRC, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, 
REPRESENTATIVES, VENDORS, ASSIGNEES, AND/OR DESIGNEES FROM AND AGAINST 
ANY AND ALL CLAIMS, VIOLATIONS, MISAPPROPRIATIONS, OR INFRINGEMENT OF 
ANY PATENT, TRADEMARK, SERVICEMARK, COPYRIGHT, TRADE SECRET, OR OTHER 
INTELLECTUAL, INTANGIBLE PROPERTY, PUBLICITY, OR PRIVACY RIGHTS, AND/OR 
IN CONNECTION WITH OR ARISING FROM: (1) THE PERFORMANCE OR ACTIONS OF 
RESPONDENT PURSUANT TO THIS CONTRACT; (2) ANY DELIVERABLE, WORK 
PRODUCT, CONFIGURED SERVICE OR OTHER SERVICE PROVIDED HEREUNDER; 
AND/OR (3) RRC’S AND/OR RESPONDENT’S USE OF OR ACQUISITION OF ANY 
SERVICES OR OTHER ITEMS PROVIDED TO RRC BY RESPONDENT OR OTHERWISE TO 
WHICH THE STATE OF TEXAS AND/OR RRC HAS ACCESS AS A RESULT OF 
RESPONDENT’S PERFORMANCE UNDER THIS CONTRACT. RESPONDENT AND RRC 
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 
RESPONDENT SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE, INCLUDING 
ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED BY RESPONDENT WITH 
THE OFFICE OF THE TEXAS ATTORNEY GENERAL (OAG) WHEN TEXAS STATE 



RFQ No. 455-21-1024 
Prof. Environmental Engineering Srvcs. 

RRC RFQ Page | 22 

AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND RESPONDENT MAY NOT 
AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM 
OAG. IN ADDITION, RESPONDENT WILL REIMBURSE AGENCY AND THE STATE OF 
TEXAS FOR ANY CLAIMS, DAMAGES, COSTS, EXPENSES OR OTHER AMOUNTS, 
INCLUDING, BUT NOT LIMITED TO, ATTORNEYS’ FEES AND COURT COSTS, ARISING 
FROM ANY SUCH CLAIM. IF AGENCY DETERMINES THAT A CONFLICT EXISTS 
BETWEEN ITS INTERESTS AND THOSE OF RESPONDENT OR IF AGENCY IS REQUIRED 
BY APPLICABLE LAW TO SELECT SEPARATE COUNSEL, AGENCY WILL BE PERMITTED 
TO SELECT SEPARATE COUNSEL AND RESPONDENT WILL PAY ALL REASONABLE 
COSTS OF AGENCY’S COUNSEL. 

3.1.25.2 NOTICE. If Vendor becomes aware of an actual or potential claim, or RRC provides Vendor with 
notice of an actual or potential claim, Vendor may (or in the case of an injunction against RRC, shall), 
at Vendor’s sole option and expense; (i) procure for RRC the right to continue to use the affected 
portion of the product or service, or (ii) modify or replace the affected portion of the product or 
service with functionally equivalent or superior product or service so that RRC’s use is non-
infringing. 

3.1.25.3 LIMITATIONS. Vendor shall have no liability under this section if the alleged infringement is caused 
in whole or in part by: (i) use of the product or service for a purpose or in a manner for which the 
product or service was not designed, (ii) any modification made to the product without Vendor’s 
written approval, (iii) any modifications made to the product by the Vendor pursuant to RRC’s 
specific instructions, (iv) any intellectual property right owned by or licensed to RRC, or (v) any use 
of the product or service by RRC that is not in conformity with the terms of any applicable license 
agreement. 

 
3.1.26 PERSONAL INJURY, PROPERTY DAMAGE. Vendor shall be liable for any bodily injury or personal injury 
to any individual caused by any of Vendor’s employees during any assignment under the terms of the Contract. In 
the event of loss, destruction, or damage to any State of Texas or RRC property by Vendor’s employees, Vendor 
shall indemnify the State of Texas and RRC and pay to the State of Texas and/or RRC the full cost of repair, 
reconstruction, or replacement at RRC’s election. Vendor shall reimburse the State of Texas and/or RRC for such 
property damage within thirty (30) calendar days after Vendor’s receipt of RRC’s written notice of amount due. 
This provision survives the termination or expiration of the Contract. 
3.1.27 INSURANCE REQUIREMENTS. Time is of the essence. Vendor shall submit to RRC a complete, 
current, certificate of insurance not later than ten (10) calendar days after RRC’s issuance of written 
Notice of Intent to Award of a Contract. Vendor’s certificate of insurance shall be fully compliant with all 
terms and conditions of the Contract. Vendor shall maintain required insurance coverages in accordance with the 
terms and conditions of the Contract throughout the entire Contract term (including warranty, if applicable.) 
Vendor shall not proceed with any work under the Contract without RRC’s approval of certificate of insurance. 
3.1.27.1 All required insurance coverage must issue from a company or companies that: 

• Have both a Financial Strength Rating of “A” or better from A.M. Best Company, Inc.; and 
• Have a Financial Size Category Class of “VII” or better from A. M. Best Company, Inc. 

3.1.27.2 All insurance policies for required coverage must be issued by companies authorized to do business 
in, and under the laws of, the State of Texas. Certificates of insurance shall be issued on a form 
approved by the Texas Department of Insurance and be satisfactory to RRC. Certificates of insurance 
shall specify and/or set forth the following: 
• RRC as certificate holder with correct mailing address; 
• Insured’s name which must match Vendor’s legal name on and within this Contract; 
• Insurance company(ies) affording each coverage, policy number of each coverage, policy dates of 

each coverage, all coverages and limits described herein, and signature of authorized 
representative of the insurance company(ies); 

• Producer of the certificate of insurance with correct address and phone number listed; 
• Additional insured status as required herein; 
• Amount of any deductibles and/or retentions; 
• A 30-day Notice of Cancellation, non-renewal, or reduction in coverage; 
• Contractual liability coverages as required herein; 
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• Primary and non-contributing endorsement. All insurance coverage required herein shall be 
primary to and shall seek no contribution from all insurance available to RRC, with RRC’s 
insurance being excess, secondary, and non-contributing; 

• Waiver of Subrogation endorsement; and 
• Listing of all exclusions and limitations added by endorsement to general liability coverage; 

however, no endorsements shall restrict, limit, or exclude in any manner whatsoever, coverage 
required. 

3.1.27.3 All certificates of insurance for required coverage other than workers’ compensation and professional 
liability (as applicable) shall name the State of Texas, RRC, and its officers, directors, and employees 
as additional insured. 

3.1.27.4 Respondent’s Response shall include proof of minimum required insurance types and limits of 
coverage. Proof of insurance may be provided in the form of current certificates of insurance (e.g., an 
Acord™ form). 

3.1.27.5 Minimum Contractually Required Insurance Types and Coverage:  

**At RRC sole discretion, higher limits may be required based on complexity of WO/Project**  

 

3.1.27.6 Failure to Obtain, Maintain, or Renew Required Insurance. Failure to obtain, maintain, and/or 
renew the required insurance shall constitute a material breach of and default under this Contract. If 
Vendor fails to remedy such breach within five (5) business days after written notice by RRC, Vendor 
shall be liable for any and all costs, liabilities, damages and penalties resulting to the State of Texas 
and RRC from such breach, unless a written waiver of the specific insurance requirement(s) is 
provided to Vendor by RRC. In the event of any failure by Vendor to comply with the provisions of 
this Contract, RRC may, without in any way compromising or waiving any right or remedy at law or 
in equity, on written notice to Vendor, purchase such insurance, at Vendor’s expense, provided that 
RRC shall have no obligation to do so and if RRC shall do so, Vendor shall not be relieved of or 
excused from the obligation to obtain and maintain such insurance amounts and coverages. 

 
3.1.28 TERMINATION AND CANCELLATION. The Contract may be terminated, canceled, or cancellation of 
services may occur, in whole or in part, in any one or more of the following circumstances: 
3.1.28.1 TERMINATION OR CANCELLATION FOR CONVENIENCE.  

Insurance Type Each Occurrence/Aggregate Limits 
Workers’ Compensation 
 

 

Within statutory limits/Texas Workers’ Compensation Act. 
 Employer’s Liability 

Bodily Injury by Accident 
Bodily Injury by Disease 

$1,000,000 Each Accident 
$1,000,000 Each Employee 
$1,000,000 Policy Limit 

Commercial General Liability 
Includes liability arising out of all locations and operations 
of Vendor, including but not limited to liability assumed 
under this Contract (including the tort liability of another 
assumed in a business contract). Defense shall be provided 
as an additional benefit and not included within the limits of 
liability.  
 

Bodily Injury and Property Damage 
$1,000,000 Each Occurrence/$2,000,000 General Aggregate 
$2,000,000 Product-Completed Operations Aggregate 
$1,000,000 Personal Injury and Advertising Liability 
$5,000 Medical Expense each person 

Automobile Liability 
Must include liability arising out of any auto and be on 
business auto form.  
 

$1,000,000 Combined Single Limit (for each accident) 

Commercial Umbrella 
Excess Liability 
 

$1,000,000 Each Occurrence/$1,000,000 General Aggregate 
$1,000,000 Each Occurrence/Person 
$  l  
 

Vendor’s Pollution Liability 
Minimum completed operations period of 5 years 
 

 
$5,000,000 Each Occurrence/$10,000,000 Aggregate 
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• Mutual Agreement. Upon the mutual written agreement of RRC and Vendor, the Contract may 
be terminated or canceled. 

• RRC Cancellation upon Thirty (30) Days’ Notice. RRC may in its sole discretion terminate, 
cancel the Contract, or cancel specific services of the Contract with thirty (30) calendar days’ 
written notice to Vendor. 

3.1.28.2 TERMINATION OR CANCELLATION FOR CAUSE. 
• Breach of Material Term. Either party may, upon giving thirty (30) calendar days’ written 

notice identifying specifically the basis of such notice, terminate the Contract for breach of a 
material term or condition of the Contract, provided the breaching party must not have cured such 
breach within the thirty (30) calendar days’ period. In the event of such termination, Vendor will 
be paid for all services accepted prior to the date of the termination. No additional charges or fees 
will be assessed to RRC for the termination or cancellation. 

• Vendor Nonperformance. If Vendor defaults on the Contract after award has been made, RRC 
reserves the right to cancel the Contract without notice and either reissue the RFQ or award the 
Contract to the next qualified, responsive and responsible Vendor offering the best value to the 
state as determined by RRC. In such event, the defaulting Vendor will not be considered for 
award for any Contract arising under the re-solicitation and may not be considered in future 
solicitations for the same type of work unless the specifications or scope of work differ 
substantially from the work and/or services under the Contract on which Vendor defaulted. The 
length of any period of suspension shall be determined by RRC based on the seriousness of the 
default. In the event of nonperformance default, Vendor shall remain liable for all covenants and 
indemnities under the Contract. Vendor shall be liable for all costs and expenses, including any 
attorneys’ fees and court costs, incurred by RRC with respect to the enforcement of any remedies 
listed herein. 

• Bankruptcy. Upon the filing of a petition for bankruptcy, or upon the judgment of bankruptcy or 
insolvency by or against Vendor, RRC may terminate the Contract for cause without notice. Such 
termination shall be effective upon the date of such filing or upon the date of judgment. 

• Availability of State Funds, Legislative Action, Necessity of Performance. The Contract is 
subject to termination or cancellation, without penalty to RRC, either in whole or in part, subject 
to the availability of state funds. 

• Legal Remedies and Damages from Breach of Contract. RRC expressly reserves all legal 
remedies to which it may be entitled to collect and all damages directly or indirectly resulting 
from breach of contract by Vendor or any of its agents, representatives, subcontractors, 
employees, or any other party acting on behalf of Vendor. RRC reserves the right to pursue all 
applicable rights and remedies if the Contract is terminated for any reason and RRC expressly 
waives no such rights or remedies. 

• Substitution of Services. In the event of RRC’s termination or cancellation of the Contract for 
cause, RRC may procure, upon such reasonable terms and in such manner as RRC deems 
appropriate, substitute services similar to services terminated or canceled. Vendor shall be liable 
to RRC for any excess or additional costs incurred by RRC in acquiring such services plus court 
costs and attorneys’ fees. RRC’s recovery of costs under this section is in addition to any other 
remedies available to RRC under the Contract and/or under applicable law. 

3.1.28.3 MISCELLANEOUS TERMINATION PROVISIONS. 
• Recovery of Funds. RRC reserves the right to recover reasonable costs, fees, expenses, and other 

amounts or damages available to RRC under the Contract or under applicable law, including, but 
not limited to, attorneys' fees and court costs, if termination or cancellation is at Vendor's request 
or if termination or cancellation is for cause.  This right is in addition to any other remedies 
available to RRC under the Contract or under applicable law. RRC reserves the right to pursue all 
applicable rights and remedies if the Contract is terminated for any reason, and RRC expressly 
waives no such rights or remedies. 

• Notice of Termination or Cancellation Delivery. Any termination by RRC of the Contract 
which requires written notice may be accomplished by RRC's delivery to Vendor of a notice of 
termination or cancellation specifying that the Contract is terminated or canceled. 
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3.1.29 FEDERAL, STATE, AND LOCAL REQUIREMENTS. Vendor shall demonstrate onsite compliance with the 
Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of the Revenue Act of 1978, dealing with 
issuance of Forms W-2 to common law employees. Vendor shall be solely responsible for both federal and state 
unemployment insurance coverage and standard Worker’s Compensation Insurance coverage for Vendor’s 
employees. Vendor shall comply with all federal and state employment tax laws and withholding requirements. 
The State of Texas shall not be liable to Vendor and Vendor’s employees for any unemployment, workers’ 
compensation, or federal or state tax withholding requirements. Vendor shall indemnify the State of Texas and 
RRC and shall pay all costs, penalties, or losses resulting from Vendor’s omission or breach of this section. 
3.1.30 INDEPENDENT VENDOR. Vendor shall serve as an independent Vendor in providing services under the 
Contract. Vendor’s employees are not and shall not be construed as employees or agents of the State of Texas. 
Subject only to the terms of this Contract, Vendor shall have the sole right to supervise, manage, operate, control, 
and direct performance of its duties under this Contract. Nothing contained in the Contract shall be deemed or 
construed to create a partnership or joint venture, to create relationships of an employer-employee or principal-
agent, or to otherwise create any liability for RRC whatsoever with respect to the indebtedness, liabilities, and 
obligations of Vendor or any other party. Vendor shall be solely responsible for, and RRC shall have no 
obligation with respect to: 

• Withholding of income taxes, FICA, or any other taxes or fees; 
• Industrial worker’s compensation insurance coverage; 
• Participation in any group insurance plans available to employees of the State of Texas; 
• Participation or contributions by State of Texas to the State Employees Retirement System; 
• Accumulation of vacation or sick leave, or 
• Unemployment compensation coverage provided by the state. 

 
3.1.31 FORCE MAJEURE. Any delays in or failure of performance by either party, except in respect of the 
obligation of payments under the RFQ or Contract, shall not constitute default hereunder if and to the extent such 
delays or failure of performance are caused by occurrence(s) beyond the reasonable control of the party affected, 
and which by the exercise of due diligence such party is unable to prevent, herein called “Force Majeure,” 
including acts of God or the public enemy, sabotage, war, mobilization, revolution, civil unrest, riots, strikes, 
lockouts, fires, accidents breakdowns, floods, earthquakes, hurricanes or any other natural disaster or 
governmental actions.  In any such event, the party claiming Force Majeure shall promptly notify the other party 
of the Force Majeure event in writing and, if possible, such notice shall set forth the extent and duration thereof.  
The party claiming Force Majeure shall exercise due diligences to prevent, eliminate, or overcome such Force 
Majeure event where it is possible to do so and resume performance at the earliest possible date. However, if non-
performance continues for more than thirty (30) days, RRC may terminate the Contract immediately upon written 
notification to the Respondent. 
3.1.32 LABOR ACTIVITY. Notwithstanding the foregoing paragraph, in the event any strike, boycott, picketing, 
work stoppage, slowdown, or other labor activity is directed against Vendor at RRC’s facility and such labor 
activity results in the curtailment or discontinuation of services performed under the Contract, RRC shall have the 
right during said period to employ any means legally permissible to have the work performed. 
3.1.33 DISPUTE RESOLUTION. Disputes arising under the Contract shall be resolved in accordance with the 
dispute resolution process provided in Texas Government Code Chapter 2260 and in accordance with 16 Texas 
Administrative Code Chapter 20, Subchapter A, Division 2. 
 
Compliance with the contested case process provided in Chapter 2260 is a condition precedent to seeking consent 
to sue from the Legislature under Chapter 107, Civil Practices and Remedies Code. Neither the execution of the 
Contract by RRC nor any other conduct of any representative of RRC relating to the Contract shall be considered 
a waiver of sovereign immunity to suit. 
 
3.1.34 COMPLIANCE WITH OTHER LAWS. Respondent shall comply with all laws, regulations, requirements 
and guidelines applicable to a vendor providing services and products required by the Contract to the State of 
Texas, as these laws, regulations, requirements and guidelines currently exist and as amended throughout the term 
of the Contract. RRC reserves the right, in its sole discretion, to unilaterally amend the contract prior to award and 
throughout the term of the Contract to incorporate any modifications necessary for RRC’s compliance, as an 
agency of the State of Texas, with all applicable state and federal laws, regulations, requirements and guidelines. 
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3.1.35 PERMITS, LICENSES, CERTIFICATIONS. Vendor shall obtain and maintain all permits, licenses, or other 
authorizations as may be required for performance of the work under the Contract. Upon request by RRC, Vendor 
shall furnish to RRC certified copies of required permits, licenses, or other required authorizations. Vendor will 
be responsible to pay all taxes, assessments, fees, premiums, permits, and licenses required by law. Vendor shall 
be responsible for payment of any such government obligations not paid by Vendor’s subcontractors during 
performance of the Contract. 
3.1.36 LEGAL NOTICES. Any legal notice required or permitted to be delivered under the RFQ and/or Contract 
shall be deemed delivered when deposited in the United States mail, postage prepaid, certified mail, return receipt 
requested, addressed to RRC or Respondent. Notice given in any other manner shall be deemed effective only 
when received by the party to be notified.  Either party may change its address for notice by providing written 
notice to the other party in accordance with the terms and conditions herein. 
3.1.37 GOVERNING LAW AND VENUE. The RFQ and Contract shall be governed by and construed in accordance 
with the laws of the State of Texas without regard to conflicts of law provisions. The venue of any suit brought 
under the RFQ and/or Contract is fixed in any court of competent jurisdiction in Travis County, Texas unless the 
specific venue is otherwise identified in a statute which directly names or otherwise identifies its applicability to 
the RRC. Vendor irrevocably waives any objection, including any objection to personal jurisdiction or proper 
venue or based on the grounds of forum non conveniens, which it may now or hereafter have to the filing of any 
action or proceeding in such jurisdiction in respect of this Contract or any document related hereto. Nothing in 
this Section shall be construed as a waiver of sovereign immunity by RRC. 
3.1.38 NO WAIVER. Failure of either Party to require performance by another Party under the Contract will not 
affect the right of such Party to require performance in the future. No delay, failure, or waiver of either Party’s 
exercise or partial exercise of any right or remedy under the contract shall operate to limit, impair, preclude, 
cancel, waive or otherwise affect such right or remedy. A waiver by a Party of any breach of any term of the 
contract will not be construed as a waiver of any continuing or successive breach. 
3.1.39 CONFIDENTIAL INFORMATION; PUBLIC INFORMATION ACT DISCLOSURES. Information, 
documentation, and other material in connection with this Solicitation or any resulting Contract may be subject to 
public disclosure pursuant to Texas Government Code Chapter 552 (the "Public Information Act"). In accordance 
with Texas Government Code §2252.907, Respondent is required to make any information created or exchanged 
with the State pursuant to the Contract, and not otherwise excepted from disclosure under the Texas Public 
Information Act, available in a format that is accessible by the public at no additional charge to the State. Specific 
forms acceptable to RRC include MS Word®, MS Excel®, and *.pdf files. 
3.1.40 DISASTER RECOVERY PLAN. Upon request of RRC, Respondent shall provide to RRC the descriptions 
of Respondent’s business continuity and disaster recovery plans. 
3.1.41 PUBLIC DISCLOSURE. Respondent shall not use RRC’s name, logo, or other likeness in any press release, 
marketing material, or other announcement without prior written approval of RRC. RRC does not, and shall not, 
endorse any Respondent, vendor, commodity, or service. Respondent shall not, and is not authorized to, make or 
participate in any media releases or public announcements pertaining to the Solicitation, a contract arising from 
this RFQ, the Response, or the services to which they relate with RRC’s prior written consent, and then only in 
accordance with explicit written instructions from RRC.  
3.1.42 ENTIRE CONTRACT AND MODIFICATION. The Contract and its integrated attachment(s) constitute the 
entire agreement of the parties and are intended as a complete and exclusive statement of the promises, 
representations, negotiations, discussions, and other agreements made in connection with the subject matter 
hereof. Unless an integrated attachment to the RFQ and Contract expressly states a mutual intent to amend a 
specific article, section, item, term, or condition of the RFQ and/or Contract, general conflicts in language 
between any attachment and the RFQ and Contract shall be construed in favor of the terms and conditions of the 
RFQ and Contract. Unless expressly authorized by the terms of this Contract, no modification, renewal, 
extension, or amendment to the RFQ and Contract shall be binding upon the parties unless the same is in writing 
and signed by all Parties through an authorized representative of each Party with authority to bind the Party to the 
Contract. 
3.1.43 SEVERABILITY. If any provision contained in this RFQ and the Contract is held to be unenforceable by a 
court of law or equity, the RFQ and Contract shall be construed as if such provision did not exist and the non-
enforceability of such provision shall not be held to render any other provision or provisions of this Contract 
unenforceable. 
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3.1.44 COUNTERPARTS. The Contract issued pursuant to this RFQ may be executed in any number of 
counterparts, each of which shall be an original, and each such counterpart shall together constitute but one and 
the same agreement. 
3.1.45 RESPONDENT’S STATEMENTS AND COVENANTS REQUIRED. Respondents must sign and return the 
Respondent’s Statements and Covenants form (see RFQ ATTACHMENT 2) which shall be part of Respondent’s 
Response and shall be fully incorporated by reference and constitute part of the Contract if awarded to 
Respondent. Failure to include a signed Respondent’s Statements and Covenants form shall result in a Response 
being deemed nonresponsive and ineligible for Contract award. 
 
3.2 SUPPLEMENTAL TERMS AND CONDITIONS APPLICABLE TO RFQ NO. 455-21-1024.  
3.2.1 Possessory Rights of Material and Equipment. Pursuant to certain provisions of Texas Natural 
Resources Code Chapter 91, upon entering into a contract to clean up a site or facility upon which equipment or 
hydrocarbons are stored, the State of Texas shall have first lien, superior to all preexisting and subsequent liens 
and security interests, on hydrocarbons stored at a site or facility and in any equipment that is located at the site or 
facility. A Vendor awarded a Contract under this RFQ shall not obtain possessory rights, lien rights, salvage 
rights, or title to such hydrocarbons or equipment except by formal, written process and agreement in accordance 
with Texas Natural Resources Code Chapter 89 and any other applicable statute, law, or rule. 
3.2.2 Federal Funds. Work Orders issued under a Contract arising from this RFQ may be funded with federal 
dollars, including grant dollars. Respondents shall note the following:  
3.2.1.1 Federal Forms. A Work Order issued under a Contract arising from this RFQ may, but not shall, be 

funded with federal dollars, including but not limited to grant dollars. A Work Order funded with 
federal dollars shall require, as applicable, completion of required federal forms and compliance with 
federal statutes, rules, and regulations. 

3.2.1.2 Flow down terms and conditions. Work Orders issued under a contract arising from this RFQ may, 
but not shall, be funded by grant dollars received by RRC from agreements between RRC and the 
U.S. government. Such agreements shall have certain applicable federally funded contract provisions 
(“Flow Down Terms and Conditions”) that will be required to be made part of any agreement, Work 
Order, or Purchase Order issued by RRC for work funded using federal dollars. By submitting a 
response to this RFQ, Respondent acknowledges understanding that in order to receive a Work Order 
funded by federal dollars, Respondent shall be provided opportunity to review any applicable 
agreement and any applicable Flow Down Terms and Conditions prior to negotiation of the Work 
Order and, if accepting of the applicable Flow Down Terms and Conditions, Vendor shall fully 
comply with the requirements thereof. 

  
3.2.2 Electrical Items. All electrical items (if required under a Work Order) shall meet all applicable OSHA 
standards and regulations and bear the appropriate listing from Underwriters Laboratory (UL), Factory Mutual 
Resource Corporation (FMRC), or National Electrical Manufacturers’ Association (NEMA). 
3.2.3 Prohibited Use of State Property. Respondent is prohibited from using State Property for any purpose 
other than performing Professional Environmental Engineering Services authorized under the Contract. State 
Property includes, but is not limited to, RRC’s office space, identification badges, RRC information technology 
equipment and networks (e.g., laptops, portable printers, cell phones, iPads, external hard drives, data storage 
devices, any RRC issued software, and the RRC Virtual Private Network (VPN client)), and any other resources 
of RRC. 
3.2.4 Vendor’s Identification of Key Personnel. Upon request of RRC and prior to start of any work related 
to such request, Vendor shall provide to the requesting RRC Authorized Representative a list of Vendor’s 
personnel, including subcontractors, who shall be assigned to a project management, site management, and/or 
operations management role and/or such other assignments to critical activities (“Key Personnel Roles”). 
Vendor’s list shall include, at a minimum, identification of Vendor’s senior staff within the following types of 
roles: Project Manager, Site Manager, Operations Manager.  
3.2.4.1 Upon receipt of written approval of Vendor’s list under this article, Vendor shall not reassign, 

transfer, or delegate any Key Personnel Roles, responsibilities, tasks or duties under the Work Order 
without prior written approval of the RRC Authorized Representative.  

3.2.4.2 Vendor solely shall be responsible for ensuring, throughout Contract Term, that Vendor’s personnel, 
including subcontractors, that are assigned to a Key Personnel Role, shall meet all minimum 
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qualifications, certifications, licenses, and experience required by the Solicitation and Contract 
Documents and federal, state, and local laws, rules, regulations, and ordinances. 

3.2.4.3 In event Vendor receives written approval from RRC to replace any personnel assigned a Key 
Personnel Role, Vendor shall ensure replacement of the personnel shall be with a qualified individual 
with equal or better qualifications of the previously approved Vendor personnel and at no additional 
cost to RRC. 

 
3.2.5 Enhanced Contract Monitoring. RRC has determined any contract resulting from this RFQ may require 

enhanced monitoring for performance and compliance with the Contract terms and conditions. Vendor 
receiving a Contract award resulting from this RFQ shall be subject to applicable performance evaluation 
standards described within RFQ ATTACHMENT 6 PERFORMANCE EVALUATION STANDARDS. 
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1. INTRODUCTION 
Vendor shall provide all labor, materials, equipment, tools, incidentals, and services necessary to deliver 
Professional Environmental Engineering Services for the RRC, as directed. All work under the Contract shall be 
performed in accordance with applicable federal, state, and local statutes, laws, ordinances, regulations, and rules, 
including RRC Statewide Rules, the specifications within this SOS and any Work Order issued under the 
Contract, and all terms and conditions of the Contract. 
 
2. BACKGROUND  
Texas Natural Resources Code Chapter 134 and Texas Administrative Code Title 16 Chapter 12 provide that, in 
connection with surface coal mining and reclamation, the RRC may perform activities necessary or expedient to 
protect the public health, safety, or general welfare and to restore, reclaim, abate, control, or prevent adverse 
effects of past coal mining practices (collectively, Reclamation Services).  
 
The Abandoned Mine Land program division of the RRC is tasked with the reclamation of abandoned surface 
mines which usually consists of the following: earthwork (highwall reduction and spoil recontouring) burial or 
treatment of unsuitable spoil (usually acidic or naturally occurring radioactive spoil) and installation of erosion 
and water control structures and revegetation. Dangerous abandoned underground mine openings are usually 
closed by one of the following methods: backfilling, capping (concrete or metal grating) or metal gating. The 
reclamation activities must be professionally engineered and environmentally developed. 
 
The RRC does not have the personnel or the equipment required to perform Professional Environmental 
Engineering Services and seeks to prequalify Engineering Firms deemed highly capable of completing all work 
required under a Contract arising from RFQ No. 455-21-1024 and any Work Order issued thereunder. 
 
3. SCOPE OF SERVICES 

Vendor shall deliver Professional Environmental Engineering Services including but not limited to services 
detailed under Section 3.1 Services to be Performed for the RRC. Vendor shall deliver the Services in 
accordance with the terms and conditions of the Contract while adhering to the highest of applicable 
professional standards. All Respondents to this Solicitation must submit qualifications for General 
Environmental Engineering Services to be considered for a Contract. 

Respondent shall submit qualifications for any and all applicable services listed in Section 3.1 Services to be 
Performed of this solicitation. Respondent must demonstrate proven experience in Attachment 3: 
Respondent’s Qualifications Statement Form and with your response in Tab C Experience and Qualifications. 

3.1 Services to be Performed. Under the direction of RRC staff, Vendor shall be solely responsible for 
performance of all work required under the contract. Vendor’s responsibilities shall include, but not be limited 
to, the following services: 

3.1.1 Delineate the nature, extent, and source of abandoned mine contamination through detailed field 
sampling which includes, but is not limited to: 
a) Investigation and assessment of ground subsidence features, not limited to geotechnical 

investigation and determination of failure mechanisms;  
b) Surface and subsurface water sampling, analysis, and interpretation; 
c) Soil sampling, analysis, and interpretation; 
d) Ecological risk assessments, not limited to wildlife and habitat assessments; 
e) Archeological investigations; 
f) Air quality evaluation, testing, and permitting; 
g) GIS mapping, design, and analysis; and 
h) Wetland delineation surveying. 

3.1.2 Design remediation systems, oversee the construction and installation, and perform full-service 
operation, maintenance, and monitoring until project completion including but not limited to: 
a) Design and construction of roads, wetlands, ponds, creeks, etc.; 
b) Design and oversee reclamation plan based on results of geotechnical investigation; 
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c) Slope stability and volumetric of surface grading, including control of surface 
water/groundwater, as necessary; erosion and sediment control measures, and appropriate 
final grading techniques; 

d) Environmental permitting not limited to: Clean Water Act 402 and 404 permits; 
e) Monitoring for endangered or threatened species; 
f) Archeological design and remediation; 
g) Acid forming materials remediation; 
h) Acid seep remediation; and 
i) Revegetation analysis and recommendation.  

3.1.3 Respondent shall perform reclamation observation and post-reclamation/post-construction 
monitoring at AML sites. 

3.1.4 Compare feasibility and cost-effectiveness of remedial solution. 
3.1.5 Prepare detailed technical reports, documenting findings, and recommendations. 
3.1.6 Provide expert testimony or other administrative hearing support 
3.1.7 Other tasks as required. 

3.2 WORK ORDER PROCESS 
Respondents awarded a Contract arising from this RFQ shall be subject to RRC’s Work Order process for work 
required under the Contract. RRC’s Work Order process shall include RRC first selecting the most suitable 
Vendor of RRC’s pre-qualified Vendors, in terms of ability to provide the particular Professional Environmental 
Engineering Services required, proximity to the worksite, availability, and any other relevant factors at the sole 
determination of RRC. It is at RRC sole discretion to negotiate Work Order price with pre-qualified Vendor using 
the following process: 
3.2.1 RRC shall submit to Vendor a Work Order request which shall include a scope of work to be performed 
at one or more sites specified within the Work Order. 
3.2.2 Within the number of days specified within a Work Order request, Vendor shall complete and return the 
information requested by RRC, including applicable pricing for all work required to deliver all Professional 
Environmental Engineering Services specified within the Work Order request. 

3.2.2.1 Vendor’s failure to return to RRC the information requested within the required days 
specified within the Work Order request may result in RRC retracting the Work Order 
request from Vendor and submitting to another Vendor some or all Professional 
Environmental Engineering Services specified within the Work Order request. 

3.2.3 RRC shall review the Vendor’s response to the Work Order request to determine whether the response is 
fair and reasonable, negotiating if necessary any unacceptable terms, conditions, and pricing of the Work Order, 
until the RRC and Vendor enter into written acceptance of the Work Order or formally end negotiations between 
RRC and the Vendor for that Work Order. 
3.2.4 Upon RRC’s and Vendor’s written acceptance of a Work Order, RRC shall issue a written NTP for 
Professional Environmental Engineering Services to be delivered in accordance with the Work Order.  

3.2.4.1 Vendor shall submit any and all Insurance, Bond, or other specified documents to RRC prior 
to RRC issuing a written NTP. 

3.2.4.2 Vendor shall not commence work under a Work Order prior to receipt of RRC’s written NTP 
to Vendor for the Work Order.  

3.2.4.3 Upon receipt of RRC’s written NTP, Vendor shall promptly commence performance of the 
Services in accordance with the Work Order and work schedule specified therein. 

3.2.4.4 Vendor shall perform all work with sufficient diligence to ensure timely completion of all 
Professional Environmental Engineering Services to be delivered under the Work Order. 

3.3 WORK SCHEDULE 
TIME IS OF THE ESSENCE AND IS AN ESSENTIAL ELEMENT OF THE CONTRACT.  
3.3.1 Within the time specified within RRC’s written NTP, Vendor shall mobilize all necessary equipment, 
materials, and personnel to one or more sites in accordance with the Work Order specifications. The Vendor shall 
remain on the job until the RRC Authorized Representative has deemed all Professional Environmental 
Engineering Services required have been completed on all sites specified in the Work Order.  
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3.3.1.1 At least 24 hours prior to scheduled move-in date applicable to a Work Order, Vendor may 
submit to the RRC Authorized Representative a written request for an extension to the move-
in date.  

3.3.1.2 It is the sole discretion of RRC to approve any requested extension to a move-in date.  
3.3.1.3 RRC shall issue approved extensions in writing. 
3.3.1.4 Only extensions authorized by RRC in writing shall be honored by RRC as acceptable delay 

to the move-in date. 
3.3.1.5 Should Vendor fail to move in by the designated deadline, RRC reserves the right to 

unilaterally revoke the Work Order and/or terminate the Contract. In the event of Work Order 
revocation and/or Contract termination under this provision, RRC may award the Work Order 
and/or Contract to the next qualified Vendor offering the best value to the state as determined 
by RRC. 

3.3.2 Vendor shall diligently conduct work during daylight hours, daily, Monday through Friday, weather 
permitting. Any alterations to the work schedule shall be submitted in writing by Vendor to RRC and must be 
approved in writing by RRC’s Authorized Representative prior to Vendor’s change in the work schedule.  

3.3.2.1 At RRC’s discretion, Saturdays and Sundays may be approved as workdays. 
3.3.2.2 Vendor shall not perform any work without authorization of RRC’s onsite Authorized 

Representative. Any work performed by Vendor without prior written authorization from the 
RRC’s Authorized Representative or without presence of an RRC onsite Authorized 
Representative shall be deemed undertaken and performed at Vendor’s risk of rejection of 
work and/or subject to Vendor’s sole responsibility for all costs associated with work 
necessary to repair or improve work rejected by RRC. 

3.3.3 Vendor shall prepare and submit a daily work report to RRC’s onsite Authorized Representative at the 
end of each workday or prior to start of the subsequent workday. 

3.3.3.1 Failure to submit daily reports may result in termination of Contract. 
3.3.3.2 The daily work report shall be in a format designated by RRC’s Authorized Representative 

and shall include, but is not limited to, the following information: 
a. A brief description of the services delivered by Vendor that day; 
b. As applicable, itemized costs attributable to services provided that day and a total cost of all 

services delivered that day; 
c. A listing of each of Vendor’s subcontractors used that day; 
d. The type and volume of all waste removed, if any, from the site that day and a listing of each 

of Vendor’s disposal and/or recycling facilities receiving waste from the project that day; and 
e. A listing of each service provider’s names for each of Vendor’s waste haulers used that day 

and each of their respective RRC WHP number(s). 
3.3.3.3 Failure of Vendor to comply with requirements of the RRC Authorized Representative under 

this section may result in Vendor performance being deemed unsatisfactory and/or 
insufficient to ensure completion of the work under the Contract or Work Order within the 
time specified in the Contract or Work Order. In such an event, RRC may terminate Vendor’s 
right to proceed with the work, or any separable part of the work, in accordance with Contract 
terms and conditions. 

 
3.4 VENDOR RESPONSIBILITIES 
3.4.1 Vendor shall determine and provide all labor, materials, equipment, tools, incidentals, and services, 
including coordination and supervision of Vendor’s staff and subcontractors and all staff and subcontractor work 
activities, necessary to access site locations and perform Professional Environmental Engineering Services in 
accordance with all terms, conditions, and specifications of the Contract and any Work Order issued thereunder. 
3.4.2 Vendor shall conduct and deliver services in accordance with procedures approved by the RRC and in 
accordance with applicable RRC Statewide Rules. 
3.4.3 Vendor shall obtain written approval of the RRC Authorized Representative prior to making or 
commencing with any changes to an approved Work Order’s work plan or procedure.  
3.4.4 Vendor shall schedule and manage resources to ensure safe and efficient prosecution of all Professional 
Environmental Engineering Services.  
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3.4.5 Vendor shall maintain all appropriate training, licenses, permits, certifications, and registrations 
applicable to performance of work and delivery of Professional Environmental Engineering Services throughout 
the lifetime of the Contract. 
3.4.6 Vendor shall conduct daily onsite safety meetings prior to Vendor commencing work, if applicable. 
Vendor’s safety meetings shall include, at a minimum, a review of safety protocols and procedures applicable to 
the day’s work and discussion of Vendor’s work plan for the project(s) that day. 
3.4.7 Vendor shall maintain a safe work environment and ensure Vendor’s staff and subcontractors comply 
with all applicable safety laws, rules, policies, and standards including but not limited to those put forth by the 
U.S. Department of Labor Occupational Safety and Health Administration (“OSHA”).  

3.4.7.1 Vendor shall ensure all Vendor’s personnel, including Vendor’s subcontractors, observe 
prudent safety practices, including but not limited to the use of gloves, foot protection, eye 
protection, hearing protection, head protection, safety vests, and other personal protective 
equipment appropriate to the work place and hazards of the project and in accordance with 
OSHA and industry accepted standards.  

3.4.7.2 Vendor’s onsite safety practices shall include, at a minimum, the following: 
a. When a negotiated Work Order requires excavation, Vendor shall comply with all laws, rules, 

and ordinances applicable to damage prevention of underground utilities and underground 
pipelines. 

b. In emergencies affecting the safety or protection of persons, work, or property on the site or 
adjacent thereto, Vendor, without special instructions or authorization from the RRC 
Authorized Representative, is obligated to act to prevent threatened damage, injury, or loss, 
and to be fully responsive to directives issued by authorized official emergency personnel, 
including any emergency response vendor contracted by RRC. Vendor shall give prompt 
notification to the RRC Authorized Representative in event such emergency occurs. 

c. Under no circumstances shall Vendor’s employees, subcontractors, or subcontractors’ 
employees enter any excavation, pit, or vessel without applying proper safety precautions and 
without observing all applicable safety regulations. 

3.4.8 Any health and safety program or manual required under the Contract and such site-specific health and 
safety plan as may be required by the RRC Authorized Representative or law shall remain and be maintained at 
the site, readily accessible for review by all Vendor’s employees, Vendor’s subcontractors, and subcontractors’ 
employees, and by the RRC Authorized Representative. 
3.4.9 Vendor shall invoice RRC in accordance with the terms and conditions of the Contract. 
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By signature hereto, Respondent makes and agrees to the following certifications, covenants, representations, statements, 
and warranties, as applicable: 
 
1. The provisions in RFQ No. 455-21-1024 apply to Respondent and all of Respondent’s principals, officers, 

directors, shareholders, partners, owners, agents, employees, subcontractors, independent contractors, and any 
other representatives who may provide services under, who have a financial interest in, or who otherwise are 
interested in the RFQ or the Contract arising therefrom.  

 
2. Respondent certifies Respondent’s intent to furnish the requested goods and/or services at the prices quoted in its 

Response, and notwithstanding any disclaimers in Respondent’s Response and notwithstanding any other 
provision of the RFQ or the Contract to the contrary, Respondent warrants and guarantees that all goods and 
services shall meet all specifications of the Contract.  

  
3. Respondent certifies Respondent’s prices include all costs of Respondent in providing the requested items that 

meet all specifications of this RFQ, and that its prices will remain firm for acceptance for a minimum of one 
hundred eighty (180) calendar days from deadline for submission of Response or issuance of Work Order.  

 
4. Each of Respondent’s employees, including replacement employees hired in the future, shall possess the 

qualifications, education, training, experience, and certifications required to perform the services in the manner 
required by the RFQ.  

  
5. Respondent represents and warrants that Respondent’s provision of goods and/or services, or other performance 

under the Contract, will not constitute an actual or potential conflict of interest or reasonably create an appearance 
of impropriety. 

  
6. Pursuant to Texas Government Code Section 2155.003, Respondent has not given, offered to give, nor intends to 

give at any time hereafter any economic opportunity, future employment, gift, loan, gratuity, special discount, 
trip, favor, or service to a public servant in connection with the Contract.  

 
7. Respondent represents and warrants that RRC’s payments to Respondent and Respondent’s receipt of 

appropriated or other funds under the Contract are not prohibited by Texas Government Code §§556.005 or 
556.0055.  

 
8. Respondent represents and warrants that it is not currently delinquent in the payment of any franchise taxes owed 

to the State of Texas under Texas Tax Code Chapter 171. In addition, if Respondent is an individual not residing 
in Texas or a business entity not incorporated in or whose principal domicile is not in Texas, the following 
certification applies: 
 

Vendor certifies that it holds a permit issued by the Texas Comptroller to collect or remit all state 
and local sales and use taxes that become due and owing as a result of the individual’s or entity’s 
business in Texas, or certifies that it does not sell tangible personal property or services that are 
subject to the state and local sales and use tax. 

 
9. Respondent represents and warrants that Respondent shall pay all taxes or similar amounts resulting from this 

Contract, including, but not limited to, any federal, state, or local income, sales, or excise taxes of Respondent and 
Respondent’s employees. RRC shall not be liable for any taxes resulting from this Contract. 

  
10. Respondent represents and warrants that in accordance with Texas Government Code §2155.005, neither 

Respondent nor the firm, corporation, partnership, or institution represented by Respondent, nor anyone acting for 
such a firm, corporation or institution has (1) violated any provision of the Texas Free Enterprise and Antitrust 
Act of 1983, Texas Business and Commerce Code Chapter 15, or the federal antitrust laws, or (2) communicated  
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11. directly or indirectly the contents of this Response to any competitor or any other person engaged in the same line 
of business as Respondent. 

 
Respondent assigns to RRC all of Respondent’s rights, title and interest in and to all claims and causes of action 
Respondent may have under the antitrust laws of Texas or the United States for overcharges associated with this 
RFQ or any resulting contract. 

  
12. By submitting a Response, Respondent represents and warrants that the individual submitting this Respondent’s 

Statements and Covenants and the documents made part of the Response is authorized to sign such documents on 
behalf of the Respondent and to bind the Respondent under any contract that may result from the submission of 
the Response.  

  
13. Respondent certifies that if a Texas address is shown as the address of Respondent within the Response, 

Respondent qualifies as a Texas Bidder as defined in Texas Government Code §2155.444(c).  
 
14. Under Texas Family Code §231.006, regarding child support, Respondent certifies that the individual or business 

entity named in the Response and any Contract resulting from the Response to this RFQ is not ineligible to 
receive the specified payment and acknowledges that the Contract may be terminated and payment may be 
withheld if this certification is inaccurate. Furthermore, pursuant to Texas Family Code §231.006(j), in event of 
Contract award, Respondent agrees to provide, prior to Contract award, the name and Social Security Number for 
each person with 25% or greater ownership interest in the business entity.  

 
15. Under Texas Government Code §669.003, Respondent certifies that it does not employ, or has disclosed its 

employment of, any former executive head of RRC. Respondent must provide the following information in the 
Response. 
Name of Former Executive:   
Name of State Agency:   
Date of Separation from State Agency:   
Position with Respondent:   
Date of Employment with Respondent:   

 
16. Respondent has not been the subject of allegations of deceptive trade practices violations under Texas Business 

and Commerce Code Chapter 17, or allegations of any unfair business practice in any administrative hearing or 
court suit, and Respondent has not been found to be liable for such practices in such proceedings.   

 
Respondent certifies that it has no officers who have served as officers of other entities who have been the subject 
of allegations of deceptive trade practice violations or allegations of any unfair business practices in an 
administrative hearing or court suit, and that such officers have not been found to be liable for such practices in 
such proceedings.  

  
17. In accordance with Texas Government Code §2155.4441, Respondent agrees that during the performance of a 

contract for services it shall purchase products and materials produced in Texas when they are available at a price 
and time comparable to products and materials produced outside this state.  

  
18. Pursuant to Texas Government Code §2271.002, Respondent certifies that either (i) it meets an exemption 

criterion under Texas Government Code §2271.002; or (ii) it does not boycott Israel and will not boycott Israel 
during the term of the Contract resulting from this solicitation. Respondent shall state any facts that make it 
exempt from the boycott certification in its Proposal. 

 
19. Pursuant to Texas Government Code §2272.003, Respondent certifies that either (i) it meets an exemption 

criterion under Texas Government Code §2272.002; or (ii) it is not an abortion provider or an affiliate of an 
abortion provider during the term of the Contract resulting from this solicitation. 
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20. Pursuant to Texas Government Code §2274.002, Respondent certifies that it (i) does not boycott energy 

companies; and (ii) will not boycott energy companies during the term of the contract.  
  
21. Pursuant to Texas Government Code §2274.002, Respondent certifies that it (i) does not have a practice, policy, 

guidance, or directive that discriminates against a firearm entity or firearm trade association; and (ii) will not 
discriminate during the term of the contract against a firearm entity or firearm trade association.   

 
22. Respondent represents and warrants that it is not engaged in business with Iran, Sudan, or a foreign terrorist 

organization, as prohibited by Texas Government Code §2252.152. 
 

23. Respondent certifies that it is not listed in the prohibited vendors list authorized by Executive Order 13224, 
“Blocking Property and Prohibiting Transactions with Persons Who Commit, Threaten to Commit, or Support 
Terrorism”, published by the United States Department of the Treasury, Office of Foreign Assets Control. 

  
24. If Respondent is submitting a Response for the purchase or lease of computer equipment, then Respondent 

certifies its compliance with Texas Health and Safety Code Chapter 361, Subchapter Y, and Texas Commission 
on Environmental Quality rules in 30 TAC Chapter 328. 
 

25. Respondent shall ensure that any Respondent employee or subcontractor employee who has access to a state 
computer system or database shall complete a cybersecurity training program certified under Texas Government 
Code §2054.519. Such training is required to occur during the Contract term and the renewal period. Respondent 
shall provide RRC with verification of the completion of the requisite training. 
 

26. Respondent represents and warrants that within the five (5) calendar years immediately preceding the submission 
of the Response, Respondent is not aware of and has received no notice of any court or governmental agency 
actions, proceedings, or investigations, etc., pending or threatened against Respondent, or any of the individuals 
or entities included in Respondent’s Response, that would or could impair Respondent’s performance under any 
contract resulting from this RFQ, relate to the solicited or similar goods or services, or otherwise be relevant to 
RRC’s consideration of the Response. If Respondent is unable to make such representation and warranty, 
Respondent instead represents and warrants that it has included as a detailed attachment in its Response a 
complete disclosure of any such court or governmental agency actions, proceedings or investigations, etc. that 
would or could impair Respondent’s performance under any contract resulting from this RFQ, relate to the 
solicited or similar goods or services, or otherwise be relevant to RRC’s consideration of the Response. In 
addition, Respondent represents and warrants that it shall notify RRC in writing within five (5) business days of 
any changes to the representations or warranties in this clause and understands that failure to so timely update 
RRC shall constitute breach of contract and may result in immediate termination of any agreement resulting from 
this RFQ.  
 

27. Respondent represents and warrants that Respondent and each of Respondent’s subcontractors have the requisite 
resources, qualifications, and independence to conduct the services free from outside direction, control, or 
influence, and subject only to the accomplishment of RRC’s objectives.  

  
28. Respondent represents and warrants that neither Respondent nor any of its employees, agents, or representatives, 

including any subcontractors and employees, agents, or representative of such subcontractors, identified in the 
Response has been convicted of a felony criminal offense, or that if such a conviction has occurred Respondent 
has fully advised RRC of the facts and circumstances in its Response.  

  
29. Respondent has read and agrees to all terms and conditions of this RFQ, unless Respondent specifically takes an 

exception and proposes an alternative provision in Respondent’s Response (see RFQ section 2.8 Exception to 
Provisions.) 

  
30. Pursuant to Texas Government Code §572.069, Respondent warrants and certifies Respondent will not employ 

any former state officer or employee, including an RRC officer or employee, who in any manner participated in a 
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procurement process or contract negotiations for RRC involving Respondent within two (2) years after the date 
that the contract is signed or the procurement is terminated or withdrawn. This certification only applies to former 
state officers and employees whose state service or employment ceased on or after September 1, 2015.  

 
Respondent shall disclose any current or former employees or subcontractors who are current or former 
employees of the State of Texas and shall disclose their role or position relative to the provision of services under  
 
the Contract, as well as their hire or contract date. Respondent shall also disclose any proposed personnel who are 
related by marriage or within the second degree of consanguinity to any current or former employees of the State.   
 
Failure to fully disclose the information required under this paragraph may result in disqualification of 
Respondent’s Response or termination of the Contract. 

 
31. Respondent represents and warrants that if selected for award of a Contract arising from this RFQ, prior to 

submitting the signed Contract to RRC, Vendor shall comply with Texas Government Code §2252.908, relating 
to Disclosure of Interested Parties, by accessing the Texas Ethics Commission (“TEC”) portal 
(ethics.state.tx.us/...form1295), reviewing the instructional video, creating a username and password, and 
completing and electronically filing with the TEC the “Certificate of Interested Parties”. 

 
32. Respondent certifies that for contracts for services Respondent shall utilize the U.S. Department of Homeland 

Security’s E-Verify system during the term of the Contract to determine the eligibility of:  
a) All persons employed by Respondent to perform duties within Texas; and  
b) All persons, including subcontractors, assigned by Respondent to perform work pursuant to the Contract, 

within the United States of America.  
  
If it is determined that Respondent has violated the certification set forth in this section, the (1) Respondent shall 
be in breach of the Contract, (2) RRC shall have the option to terminate the Contract for cause without prior 
notice, and (3) in addition to any other rights or remedies available to RRC under the Contract, Respondent shall 
be responsible for all costs incurred by RRC to obtain substitute services to replace the terminated Contract. 

  
33. Respondent acknowledges and agrees that, to the extent Respondent owes any debt including, but not limited to, 

delinquent taxes, delinquent student loans, and child support owed to the State of Texas, any payments or other 
amounts Respondent is otherwise owed under the Contract may be applied toward any debt Respondent owes the 
State of Texas until the debt is paid in full. These provisions are effective at any time Respondent owes any such 
debt or delinquency. 

 
34. In accordance with Texas Government Code §552.372, Respondent agrees to (1) preserve all contracting 

information related to the Contract as provided by the records retention requirements applicable to RRC for the 
duration of the Contract, (2) promptly provide to RRC any contracting information related to the Contract that is 
in the custody or possession of the Respondent on request of RRC, and (3) on termination or expiration of the 
Contract, either provide at no cost to RRC all contracting information related to the Contract that is in the custody 
or possession of the Respondent or preserve the contracting information related to the Contract as provided by the 
records retention requirements applicable to RRC. Except as provided by Texas Government Code §552.374(c), 
the requirements of Texas Government Code Chapter 552, Subchapter J, may apply to the Contract and the 
Respondent agrees that the Contract can be terminated if the Respondent knowingly or intentionally fails to 
comply with a requirement of that subchapter. 

 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
https://www.e-verify.gov/employers
https://www.e-verify.gov/employers
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35. Pursuant to 34 Texas Administrative Code §20.306, if applicable to the RFQ, Respondent claims the preference(s) 
checked below: 

 
Supplies, materials, or equipment produced 

in TX or Offered by TX bidder or TX bidder 
that is owned by a service-disabled veteran 

Rubberized asphalt paving material 
 

Foods of Higher Nutritional Value 

Agricultural products produced or grown 
in TX 

Recycled motor oil and lubricants 

Agricultural products and services Offered 
by TX bidders 

Products produced at facilities located 
on formerly contaminated property 

 
USA produced supplies, materials, or 

equipment 

 
Products and services from 

economically depressed or blighted areas 
 

Products of persons with mental or 
physical disabilities 

 
Contractors that meet or exceed air 

quality standards 
 

Products made of recycled, 
remanufactured, or environmentally sensitive 
materials including recycled steel 

 
Recycled or Reused Computer 

Equipment of Other 

 
36. Pursuant to Texas Government Code §§2155.004, 2155.006, 2155.0061, and 2261.053, Respondent certifies that 

the individual or business entity named in this Response is not ineligible to receive the Contract and 
acknowledges that the Contract may be terminated, and payment withheld if this certification is inaccurate. 

 
37. Respondent represents and warrants Respondent currently is, and for the Contract term duration shall remain, in 

compliance with the requirements of 42 U.S.C. Ch. 126, §12101, et. seq., the Americans With Disabilities Act, 
and its implementing regulations, as each may be amended. 

 
38. Respondent represents and warrants Respondent currently is, and for the Contract term duration shall remain, in 

compliance with the applicable provisions of the Drug-Free Work Place Act of 1988 (41 U.S.C. §§8101-8106.) 
and maintain a drug-free work environment. The final rule, government-wide requirements for drug-free work 
place (grants), issued by the Office of Management and Budget (2 C.F.R. Part 182) to implement the provisions 
of the Drug-Free Work Place Act of 1988 is fully incorporated by reference and shall constitute part of the 
Contract, and Vendor shall comply with the relevant provisions thereof, including any amendments to the final 
rule that may hereafter be issued. 

 
39. Respondent agrees Respondent shall comply with all applicable provisions found within 41 CFR §60-1.4, related 

to Equal Employment Opportunity. Applicable provisions include, but are not limited to, the following: Vendor 
shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, 
sexual orientation, gender identity, national origin, disability, or age. Vendor shall take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment, without regard to their 
race, color, religion, sex, sexual orientation, gender identity, national origin, disability, or age. 

 
40. Respondent represents and warrants that all articles and services provided by Respondent and Respondent’s 

subcontractors under the Contract shall meet or exceed the safety standards established and promulgated under the 
Federal Occupational Safety and Health Act of 1970, as amended (29 U.S.C. Chapter 15), state, local, and 
industry related statutes, rules, regulations, and codes. 

 
41. Respondent represents and warrants that Respondent currently is, and for the Contract term duration shall remain, 

in compliance with all requirements of the Immigration and Nationality Act (8 U.S.C. §1101 et seq.) and all 
subsequent immigration laws and amendments; additionally, Respondent shall not place any Respondent’s 
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employee at a worksite and Respondent shall not permit any Respondent employee, or any employee of 
Respondent’s subcontractor to perform any work on behalf of or for the benefit of the State of Texas and/or RRC 
without first ensuring the employee’s authorization to lawfully work in the United States. 

 
42. Respondent certifies that it and its principals are not suspended or debarred from doing business with the state or 

federal government as listed on the State of Texas Debarred Vendor List maintained by the Texas Comptroller of 
Public Accounts and the System for Award Management (SAM) maintained by the U. S. General Services 
Administration. 

 
43. Respondent represents and warrants that all statements and information prepared and submitted in this document 

and the Response are current, complete, true, and accurate. Submitting a Response with a false statement, and/or 
material misrepresentations made during the performance of a Contract, each are a material breach of the Contract 
and may void the submitted Response and the resulting Contract.  

 
Authorized representative on behalf of Respondent must complete and sign the following: 
 

Respondent Name  Federal Employer Identification Number 
  

Signature of Authorized Representative Date signed 
  

Printed Name & Title of Authorized Representative 
  

 
 
 

https://www.comptroller.texas.gov/purchasing/programs/vendor-performance-tracking/debarred-vendors.php
https://sam.gov/search/
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THIS FORM MUST BE FULLY COMPLETED AND INCLUDED WITH RESPONSE SUBMITTALS. Failure to answer any 
question or provide the requested information may result in the Response being deemed non-responsive. Complete all 
blocks; if a question or information request is not applicable to Respondent, complete that item with “not applicable” or 
“N/A”. If additional space is required for a complete response, provide the additional information on 8 x 11 ½ paper with 
Respondent’s letterhead, and include reference to specific page number, item, and section of this Qualifications Statement 
applicable to the information.  
 

COMPANY  
ADDRESS  

PHONE  FAX  
E-MAIL    

Company is organized as: Individual  _______ Partnership_______  Corporation ________ 

If incorporated, under the laws of the State of _______________________ with principal place of business in _________________________ 

 
PRINCIPALS IN COMPANY AND YEARS EXPERIENCE: PROFESSIONAL ENVIRONMENTAL ENGINEERING 
SERVICES 

NAME TITLE PHONE NO. OF YEARS 
    

    

    

    

    

    

 
COMPANY HISTORY:  List company existence below, including any other business names used. 
From  to  Firm Name  

From  to  Firm Name  

From  to  Firm Name  

From  to  Firm Name  
 
Has company, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or been engaged in 
litigation over a contract?  ____ Yes _____ No.      If yes, provide details of most recent occurrence on separate sheet(s) and attach to 
this form as instructed within the introduction of this form. 
 
 
RESPONDENT’S CAPABILITIES: 
 
COMPANY’S AVERAGE ANNUAL GROSS REVENUE $ ___________________           
Percentage of this revenue by categories: 
 

Site Investigation & Characterization Services _________% Geotechnical Investigation & Engineering Services_____________% Other Services ____________% 
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FINANCIAL CAPABILITIES:  
 
FINANCIAL INFORMATION SUMMARIZED BELOW WAS PREPARED BY: 

Accounting Firm or 
Respondent’s Staff  Address  

City/State/Zip  E-Mail  

Prepared by (name, title):  Phone  
 
FINANCIAL STATEMENT SUMMARY: 

Current Assets  Current Liabilities  

Fixed Assets  Net Worth  

Total Assets  Total Liab. & Net Worth  

 
 
 
BANKING REFERENCE 

BANK  Address  

City/State/Zip  E-Mail  

Bank Contact Name  Phone                              

Checking Acct.  Numbers  Fax  

Loan Acct. Numbers  

CD/MM Acct. Numbers  

 
RESPONDENT’S EXPERIENCE RECORD: 
PROVIDE THREE (3) SUCCESSFUL NON-RRC PROJECTS THAT ARE AT LEAST 50% COMPLETE (50% COMPLETE 
PROJECTS WILL BE COUNTED TOWARDS SUCCESSFUL PROJECTS) OR HAVE BEEN COMPLETED WITHIN THE LAST FIVE (5) 
YEARS MEASURED BACKWARDS FROM THE ISSUE DATE OF THIS RFQ, AND THAT BEST DEMONSTRATE CURRENT 
QUALIFICATIONS RELATED TO THE WORK DESCRIBED WITHIN RFQ ATTACHMENT 1: STATEMENT OF SERVICES.  
1. 

Project Name  

Project Location  Contract Amount Beginning $                            Ending $ 
Project Owner Name  

& Type (Private, Gov’t)  Address  

City  State                                           Zip  

Project Owner’s Rep 
familiar with project  Phone                                           Email  

Contract Start Date 
(Date of Notice to Proceed)  Contract Duration 

(Calendar Days)  
If Project is still in progress, 
provide percentage complete                                                         If completed,  

date of completion  

If time extensions were added 
to the contract as a result of 

Respondent’s responsibilities, 
provide a short explanation of 

each occurrence/extension. 

 

Describe Project, Respondent’s 
types of services delivered 

under the project, and 
explanation of project 

comparability to RFQ work. 

 

 
2. 

Project Name  
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Project Location  Contract Amount Beginning $                            Ending $ 
Project Owner Name   

& Type (Private, Gov’t)  Address  

City  State                                           Zip  

Project Owner’s Rep 
familiar with project  Phone                                           Email  

Contract Start Date 
(Date of Notice to Proceed)  Contract Duration 

(Calendar Days)  

If Project is still in progress, 
provide percentage complete                                                         If completed,  

date of completion  

If time extensions were added 
to the contract as a result of 

Respondent’s responsibilities, 
provide a short explanation of 

each occurrence/extension. 

 

Describe Project, Respondent’s 
types of services delivered 

under the project, and 
explanation of project 

comparability to RFQ work. 

 

 
3. 

Project Name  

Project Location  Contract Amount Beginning $                            Ending $ 
Project Owner Name 

& Type (Private, Gov’t)  Address  

City  State                                           Zip  
Project Owner’s Rep 
familiar with project  Phone                                           Email  

Contract Start Date 
(Date of Notice to Proceed)  Contract Duration 

(Calendar Days)  
If Project is still in progress, 
provide percentage complete                                                         If completed,  

date of completion  
If time extensions were added 

to the contract as a result of 
Respondent’s responsibilities, 
provide a short explanation of 

each occurrence/extension. 

 

Describe Project, Respondent’s 
types of services delivered 

under the project, and 
explanation of project 

comparability to RFQ work. 

 

 
 
 
RESPONDENT’S HUB STATUS*: 
*HUB status information is not a factor considered for contract award but is collected for purposes of RRC’s analysis in determining and achieving agency HUB goals. 
Please indicate if Respondent is a Texas Certified Historically Underutilized Business (HUB):  ______ YES ______ NO 
If yes, please indicate: 
• Gender: _____ Male _____ Female; AND, 
• Qualification as member of one or more of the following groups accordance with 34 TAC §20.282(19)(C):  
 Asian Pacific American   Black American   Hispanic American 
 Native American   American Woman  Service-Disabled Veteran 
 
RESPONDENT’S PREVIOUS RRC WORK EXPERIENCE: 
Has Respondent ever performed prior work under contract or subcontract with RRC?   _____ YES     _____ NO 
 
If yes, list the most recent contract number(s) and name(s):        
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RESPONDENT’S CERTIFICATION AND CONSENT STATEMENT: 
 
By signature below, I certify all information provided within this Qualifications Statement and any supplemental or attached 
documents is true and correct, and I authorize the Railroad Commission of Texas to contact the references provided within this 
Qualifications Statement and authorize release of information from such references to the Railroad Commission of Texas. 
 
 
 
                
Respondent Name       Signature of Owner or Officer 
 
 
                
Title of Person Signing      Date 
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HUB Subcontracting Plan (HSP)
QUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to 
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency. 

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:  

     
  

  
 

 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors. 
Section 2 c. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate 
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a 
continuous contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the 
“Agency Special Instructions/Additional Requirements”, complete: 

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - Yes
Section 4 - Affirmation
GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB 
vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which 
you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency 
identified in the “Agency Special Instructions/Additional Requirements”, complete: 

   
 

           
   

 

  

Section 1 - Respondent and Requisition Information
Section 2 a. - Yes, I will be subcontracting portions of the contract.
Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors 
and Non-HUB vendors.
Section 2 c. - No
Section 2 d. - No
Section 4 - Affirmation
GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources 
(i.e., employees, supplies, materials and/or equipment), complete:   

   
 

Section 1 - Respondent and Requisition Information 
Section 2 a. - No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources.
Section 3 - Self Performing Justification 
Section 4 - Affirmation

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP) 
        

        

               

In accordance with Texas Gov’t Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore, 
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting 
Plan (HSP) with their response to the bid requisition (solicitation). 

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b). 

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the 
goals specified in the 2009 State of Texas Disparity Study.  The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are: 

• 11.2 percent for heavy construction other than building  contracts,

• 21.1 percent for all building construction, including general contractors and operative builders’ contracts,

• 32.9 percent for all special trade construction contracts,

• 23.7 percent for professional services contracts,

• 26.0 percent for all other services contracts,  and

• 21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - -

          
               

       
             

           

Respondent (Company) Name:

Point of Contact:
State of Texas VID #: 

Bid Open Date:

 SECTION 1: RESPONDENT AND REQUISITION INFORMATION

(mm/dd/yyyy) 

- Yes - No

1 

a.

b.

c.

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified  HUBs  for  
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the 
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with 
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected 
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the 
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

E-mail Address:

Is your company a State of Texas certified HUB?

Requisition #:

Phone #:

Fax #: 



 
 

 

  

 

            
       

-  

- Yes, I will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)  

    
   
- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to Item d, of this SECTION.) 

       
      

- Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.) 
- No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.) 

 

 
 

      

              
          

            
 

   
    

 

 
Non-HUBs 

 
HUBs 
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Enter your company’s name here: Requisition #: 

       SECTION 2: RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work 
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including 
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with 
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity. 
a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

Item # Subcontracting Opportunity Description Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 

1 %

2

3

4

5

6  %

7

8

9

10

11  %

12

13

14

15

Aggregate percentages of the contract expected to be subcontracted: 

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php). 

c. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, Item b.

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs 
with which you do not have a continuous contract* in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

2

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.

- No, I will not be subcontracting any portion of the contract, and I will be fulfilling the entire contract with my own resources, including employees, goods and
  services. (If No, continue to SECTION 3 and SECTION 4.)
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Enter your company’s name here: Requisition #: 

   SECTION 2: RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)   

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting 
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBs, 
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB). 

Item # Subcontracting Opportunity Description 

HUBs Non-HUBs 

16  %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

 %  %  %

% % % 

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

Aggregate percentages of the contract expected to be subcontracted: 

HSP – SECTION 2 
(Continuation Sheet) 

*Continuous Contract:  Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you do not have 
a continuous contract* in place 

for more than five (5) years. 

Percentage of the contract 
expected to be subcontracted to 

HUBs with which you have a 
continuous contract* in place for 

more than five (5) years. 

Percentage of the contract 
expected to be subcontracted 

to non-HUBs. 
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Enter your company’s name here: Requisition #: 

SECTION 3: SELF PERFORMING JUSTIFICATION (If you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you 
responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies, 
materials and/or equipment.

SECTION 4:  AFFIRMATION 

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and 
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition: 

• The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

• The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report – PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xls).

• The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,
respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

• The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Printed Name Title Date 
(mm/dd/yyyy) 

 

Signature							

Reminder: 
If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

If you responded “No” SECTION 2, Items c and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of 
the subcontracting opportunities you listed in SECTION 2, Item b. 

3 

http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls
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HSP Good Faith Effort - Method A (Attachment A) 

Enter your company’s name here: 
       

Requisition #: 
 

IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-gfe-achm-a.pdf

SECTION A-1:    SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 
Item Number: 

    
Description: 

   

Company Name Texas certified HUB 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

- Yes - No $ 

$ 

$ 

$ 

$ 

$ 

$ 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

% 

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

- Yes - No

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

          
           

              
     

           
  

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded.  

 Page 1 of 1  
(Attachment A) 

Texas VID or federal EIN 
Do not enter Social Security Numbers. 

If you do not know their VID / EIN, 
leave their VID / EIN  field blank.

SECTION A-2:   SUBCONTRACTOR SELECTION

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you 
use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at 
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do. HUB status code “A” signifies that the company is a Texas certified HUB. 

https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-gfe-achm-a.pdf
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do
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					Enter your company’s name here: 
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	Requisition #: 
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HSP Good Faith Effort - Method B (Attachment B) 

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort - 
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this 
page or download the form at  https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-gfe-achm-a.pdf

SECTION B-1: SUBCONTRACTING OPPORTUNITY 

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are 
completing the attachment. 

Item Number: Description: 

SECTION B-2: MENTOR PROTÉGÉ PROGRAM
If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a 
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that 
specific portion of work.
Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.

- Yes (If Yes, continue to SECTION B-4.)

- No / Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

SECTION B-3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY 

  

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade 
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or 
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to 
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.
When completing this section you MUST comply with items a, b, c and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and 
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work, 
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person. 
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is 
also available online at https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-opportunity-notification.pdf

     

Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency 
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the 
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders 
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do. HUB 
status code “A” signifies that the company is a Texas certified HUB.
List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor 
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting 
opportunity notice.

Did the HUB Respond? 

 

Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to 
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a 
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to 
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices 
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.  

List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date 
when you sent notice to it and indicate if it accepted or rejected your notice.

Trade Organizations or Development Centers Was the Notice Accepted? 

Page 1 of 2 
(Attachment B)

a.

b.

c.

d.

- Yes

- Yes

- Yes

- Yes

- Yes

- No

- No

- No

- No

- No

Texas VID
(Do not enter Social Security Numbers.) 

Date Notice Sent
(mm/dd/yyyy) 

Company Name 

Date Notice Sent
(mm/dd/yyyy) 

http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1
https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-gfe-achm-a.pdf
https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-opportunity-notification.pdf
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do


Rev. 2/17 HSP Good Faith Effort - Method B (Attachment B) Cont. 
Enter your company’s name here: Requisition #: 

SECTION B-4:  SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing 
the attachment. 

Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page. 
Item Number:  Description:

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified HUB 
and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be 
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that 
you use the State of Texas’ Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at 
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do. HUB status code “A” signifies that the company is a Texas certified HUB.

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ % 

- Yes - No $ %

- Yes - No $ % 

- Yes - No $ % 

If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written 
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide 
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the 
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the 
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of 
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the 
contract is awarded. 

 Page 2 of 2  
 

(Attachment B) 

a.

b.

c.

Company Name 
Approximate

Dollar Amount
Expected 

Percentage of 
Contract 

Texas certified HUB 
Texas VID or federal EIN 

Do not enter Social Security Numbers. 
If you do not know their VID / EIN, 
leave their VID / EIN  field blank.

https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do
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HUB Subcontracting Opportunity Notification Form
      

    
 

  
  

 
 

   
 

       
    

In accordance with Texas Gov’t Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the 
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state 
agency I have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding. 

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at 
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days 
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid 
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers 
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran) 
identified in Texas Administrative Code §20.282(19)(C). 

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time 
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A. 

SECTION A: PRIME CONTRACTOR’S INFORMATION

Company Name:

. 
Central Time Date (mm/dd/yyyy) 

Point-of-Contact:
E-mail Address:

State of Texas VID #:

SECTION B: CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name: 
Point-of-Contact: Phone #: 

Requisition #: Bid Open Date: 
(mm/dd/yyyy) 

SECTION C: SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION

1. Potential Subcontractor’s Bid Response Due Date:
 If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in Item 2, 

we must receive your bid response no later than

In accordance with 34 TAC §20.285, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at 
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior 
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade 
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native 
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed 
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers 
is considered to be “day zero” and does not count as one of the seven (7) working days.) 

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications:  - Not Applicable 

4. Bonding/Insurance Requirements:  - Not Applicable

5. Location  to review plans/specifications: - Not Applicable 

on

Phone #: 
Fax #:
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ATTACHMENT 5 
RAILROAD COMMISSION OF TEXAS 

SAMPLE CONTRACT NO.   455-21-SAMPLE  FOR 
PROFESSIONAL ENVIRONMENTAL ENGINEERING SERVICES 
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THIS AGREEMENT (“Contract”) is made and entered into by the State of Texas, through the 

RAILROAD COMMISSION OF TEXAS (“RRC”), a state agency located at 1701 N. Congress Avenue, 
Austin, Texas 78701 and VENDOR LEGAL NAME (“Vendor”), located at VENDOR PHYSICAL ADDRESS 
(individually “Party”; collectively “Parties”). 

 
WITNESSETH 

 
WHEREAS, Texas Government Code Chapter 2155 and Texas Natural Resources Code Chapter 134 

provide for RRC’s authority to procure goods and services in connection with surface coal mining and 
reclamation activities, and RRC intends to purchase certain goods and/or have performed certain services, namely 
Professional Environmental Engineering Services; and  
 

WHEREAS, in accordance with applicable provisions of Texas Government Code Chapters 2155 and 
2156, RRC has selected Vendor to provide the desired Professional Environmental Engineering Services 
referenced within RRC’s Request For Qualifications No. 455-21-1024 (“RFQ No. 455-21-1024”), and Vendor 
has agreed to provide the desired Professional Environmental Engineering Services referenced within RFQ No. 
455-21-1024, subject to the terms and conditions hereinafter set forth 

 
 WHEREAS, all terms and conditions of RFQ No. 455-21-1024, including but not limited to insurance, 
bonding requirements and specifications within the Statement of Services, constitute part of this Contract No. 
455-21-SAMPLE. 
 
 NOW, THEREFORE, RRC and Vendor, for and in consideration of the mutual promises, obligations, 
and benefits hereof, contract as follows: 
 

I. CONTRACT DOCUMENTS. 
 
1.01. SERVICES REQUIRED. In accordance with the terms and conditions of the Contract, including all 
Contract Documents incorporated by reference, Vendor shall deliver throughout the term of the Contract 
including renewal or extension periods (if any), Professional Environmental Engineering Services (“Services”), 
including all labor, qualified personnel, management, coordination, equipment, materials, insurance, bonding and 
incidentals to fulfill all requirements and deliver all goods and/or services required under the Contract in 
accordance with applicable method protocols, industry/trade best practices, and all rules, regulations, and laws 
related thereto. “Contract Documents” include: 

a. This Contract No. 455-21-SAMPLE; 
b. Exhibit A, RFQ No. 455-21-1024, including all associated attachments, appendices, exhibits, and 

addenda; and 
c. Exhibit B, Vendor’s Response, dated Month dd, yyyy (“Vendor’s Response”). 

 
1.02. INCORPORATED BY REFERENCE.  All elements listed in 1.01.a. through 1.01.c. are attached 
hereto and hereby incorporated by reference and constitute part of the Contract as if fully set forth herein. 
 
1.03. ORDER OF PRECEDENCE.  For purposes of interpretation of the Contract and in the event of conflict 
within the Contract Documents, this Contract No. 455-21-SAMPLE shall take precedence over the other 
Contract Documents. Any inconsistency among the Contract Documents shall be resolved applying the order of 
priority as listed below: 

a. This Contract No. 455-21-SAMPLE; then 
b. Exhibit A, RFQ No. 455-21-1024, including all associated attachments, appendices, and addenda; 

then 
c. Exhibit B, Vendor’s Response. 
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II. TERM. 

2.01. CONTRACT AWARD. 
a. The original term of this Contract shall be from date of the last Party’s signature, and shall continue 

through August 31, 2022 (“Original Term”), unless terminated earlier as provided in RFQ No. 455-
21-1024, section 3.1.28, and/or section 2.02. set forth below.  
 
This Contract is non-renewable and may be extended only through written amendment to the 
Contract, fully executed prior to expiration of the Contract term in effect prior to execution of the 
applicable amendment to the Contract. RRC reserves the right to renew the Contract for three (3) 
additional one -year renewal terms. 
 

b. Notwithstanding the termination or expiration of this Contract, any provisions regarding 
indemnification, confidentiality, dispute resolution, intellectual property rights, audit rights, limitation 
of liability, limitation of distribution, and warranties shall survive the termination or expiration dates 
of this Contract. 

 
2.02. TERMINATION. 

a. Termination for Cause.  RRC may terminate this Contract immediately for cause by providing 
written notice to Vendor of such termination if Vendor fails to execute the work properly, performs 
work in an unsatisfactory manner, or fails to perform any provision of the Contract. In the event of 
abandonment or default, Vendor will be responsible for paying damages to RRC, including but not 
limited to, the cost to re-solicit this Contract and any consequential damages to the State of Texas or 
RRC resulting from Vendor’s non-performance. Notwithstanding the foregoing, Vendor shall not be 
liable for damages that Vendor could not reasonably foresee on entry into this Contract. In the event 
of termination for cause, Vendor will not be eligible for consideration in the re-solicitation, if any, 
and may not be considered in future solicitations for the same type of work unless the scope of work 
is significantly changed. 

b. Termination for Convenience.  RRC may, at its sole option and discretion, terminate this Contract 
at any time, for any reason whatsoever, in whole or in part, by giving written notice ("Notice of 
Termination") to Vendor at least thirty (30) days prior to the effective date of termination or reduction 
in the scope of work. In the event of termination by RRC under this subsection, Vendor shall be 
governed by the terms and conditions, and shall perform the acts outlined in section 2.02.c., below. 

c. Implementation of Termination.  Vendor shall terminate all work under the Contract to the extent 
and on the date specified in the Notice of Termination and until such date shall, to the extent stated in 
the Notice of Termination, do such work as may be necessary and be compensated only for such work 
as may be necessary, as determined by RRC to preserve the work in progress.  In the event of 
termination by RRC, RRC shall pay Vendor for all work satisfactorily performed up to the effective 
date of termination. 
 

2.03. NO LIABILITY UPON TERMINATION.  If this Contract is terminated for any reason, RRC and the 
State of Texas shall not be liable to Vendor for any damages, claims, losses, or any other amounts arising from or 
related to any such termination absent an award of damages pursuant to Texas Government Code Chapter 2260. 

III. CONSIDERATION AND SERVICES. 

3.01. CONTRACT LIMIT, FEES AND EXPENSES.  The total amount of fees to be paid under this Contract 
through the Original Term and extension terms, if any, (collectively, “Contract Term”) shall not exceed 
CONTRACT AMOUNT IN WORDS ($#,###,###.##). 
 
3.02. SERVICES. 

a. Vendor shall provide the goods and services necessary and reasonably inferable to complete the work 
required by and described in RFQ No. 455-21-1024. 
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b. Vendor’s services shall include all disciplines agreed upon between the Parties and all related usual 
and customary consultant and other services necessary and reasonably inferable to complete the work 
in accordance with RRC’s specifications and the terms and conditions of this Contract. 

c. Additional goods and services are those services which shall be provided ONLY if authorized or 
confirmed in writing by RRC, and which are in addition to the goods and services contained within 
the scope and content of RRC’s specifications and Vendor’s Response in response to RFQ No. 455-
21-1024. In the event additional goods and services are proposed by Vendor, Vendor shall not 
proceed therewith except only after Vendor’s receipt of RRC’s written acceptance of the additional 
services proposed. 

d. The Statement of Services (RFQ No. 455-21-1024 ATTACHMENT 1) describes the intended scope 
and character of work. The Parties agree it is Vendor’s responsibility to review and understand 
requirements of the Statement of Services and to provide all goods and services to achieve those 
objectives. 

e. Vendor agrees and acknowledges that RRC is entering into this Contract in reliance on Vendor’s 
represented professional abilities with respect to performing the services, duties, and obligations 
under this Contract. Vendor, and Vendor’s consultants and subcontractors (if any) shall perform all 
services pursuant to this contract diligently and shall endeavor to further the interest of RRC in 
accordance with RRC’s requirements and procedures and the standards of care and performance as 
described herein. Vendor agrees to use its best efforts to perform the Services (i) in accordance with 
the usual and customary professional standards of care, skill and diligence consistent with industry 
best practices for vendors that provide services for projects that are similar in size, scope, and budget 
to that within this Contract and any Work Order issued thereunder, and (ii) in compliance with all 
applicable federal, state, and local statutes, laws, ordinances, regulations, codes, and rules and with 
those of any other body having jurisdiction. There are no obligations, commitments, or impediments 
of any kind known to Vendor that will limit or prevent performance by Vendor of the Services 
required under the Statement of Services and the Contract. Vendor hereby agrees to correct, at its own 
cost, any of its Services, and the Services of its consultants and subcontractors (if any) that do not 
meet this standard of care. 

f. Vendor’s Services shall be reasonably accurate and free from any material errors or omissions. 
Neither acceptance nor approval of Vendor’s Services by RRC shall relieve Vendor of any of its 
duties or release it from any liability, it being understood that RRC is, at all times, relying upon 
Vendor for its skill and knowledge in performing Vendor’s Services. RRC shall have the right to 
reject any of Vendor’s goods and/or services in accordance with the terms and conditions of RFQ No. 
455-21-1024. 

g. Vendor agrees to furnish efficient business administration and superintendence and to use Vendor’s 
best efforts to fulfill the Contract and Work Order requirements in an expeditious and economical 
manner consistent with the interest of RRC and Vendor’s professional skill and care. 

h. Vendor shall allocate adequate time, personnel, and resources as necessary to deliver goods and/or 
perform services and work under the Contract and Work Orders issued thereunder. Changes of 
Vendor’s key personnel identified in Vendor’s Response shall not be made without prior written 
approval of RRC. Vendor’s day-to-day project team will be led by Vendor’s Project Manager unless 
otherwise directed by RRC or prevented by factors beyond the control of Vendor. Vendor’s Project 
Manager shall act on behalf of Vendor with respect to all aspects of Vendor’s goods and/or services 
delivery and shall be available as required for the benefit of each project and RRC. 

 
3.03. PAYMENTS TO VENDOR. 

a. Payments to Vendor will be made in accordance with the terms and conditions of the Contract, and 
within thirty (30) days from receipt of a complete, correct, and approved invoice or statement of 
payment in accordance with Texas Government Code Chapter 2251, Texas Prompt Payment Act. An 
invoice is considered received on the date it is date stamped by RRC. Vendor shall be paid for 
completion of work accepted and approved by RRC. 

b. Vendor shall invoice RRC for work performed and accepted by RRC. Vendor shall submit invoices 
as specified in RFQ No. 455-21-1024.  
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IV. FUNDING. 

4.01. STATE FUNDING. It is understood that all obligations of RRC hereunder are subject to the availability 
of state funds, federal grant(s) and/or other federal funds. If such funds are not appropriated or become 
unavailable, this Contract may be terminated. In such event, the Parties shall be discharged from further 
obligations, subject to the equitable settlement of their respective interests accrued up to the date of termination. 

V. VENDOR PERSONNEL. 

5.01. REQUIRED QUALIFICATIONS.  At all times during the term of the Contract, Vendor shall have 
available, under direct employment and supervision and/or subcontract agreement fully incorporating the terms 
and conditions of the Contract Documents, the required qualified and properly licensed (as applicable) personnel 
to properly fulfill all the terms and conditions of the Contract. 

VI. NOTICES. 

6.01. LEGAL NOTICES. 
a. Any legal notice required or permitted to be delivered under this Contract shall be deemed delivered 

when deposited in the United States mail, postage prepaid, certified mail, return receipt requested, 
addressed to RRC or Vendor at the address set forth below: 
 

For RRC: Railroad Commission of Texas 
 Administration Division – Contract Management 
 P.O. Box 12967 
 Austin, Texas 78711-2967 
 Attention: Randall D. Collins, COO 
 Phone: 512-463-5982 
 Email: Randall.Collins@rrc.texas.gov 
   
For Vendor: Vendor Legal Name 
 Full mailing address 
  
 Attention:  
 Phone:  
 Email:  

b. Legal notice given in any other manner shall be deemed effective only if, and when, received by the 
Party. Either Party may change its address for notice by written notice to the other Party as provided 
herein. 

 
VII. MISCELLANEOUS PROVISIONS. 

 
7.01. GOVERNING LAW AND VENUE. This Contract shall be governed by and construed in accordance 
with the laws of the State of Texas without regard to conflicts of law provisions. The venue of any suit brought 
under this Contract is fixed in any court of competent jurisdiction in Travis County, Texas unless the specific 
venue is otherwise identified in a statute which directly names or otherwise identifies its applicability to the RRC. 
Vendor irrevocably waives any objection, including any objection to personal jurisdiction or proper venue or 
based on the grounds of forum non conveniens, which it may now or hereafter have to the filing of any action or 
proceeding in such jurisdiction in respect of this Contract or any document related hereto. Nothing in this 
Section shall be construed as a waiver of sovereign immunity by RRC. 
 
7.02. SEVERABILITY.  If any provision contained in this Contract is held to be unenforceable by a court of 
law or equity, this Contract No. 455-21-SAMPLE shall be construed as if such provision did not exist and the 
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non-enforceability of such provision shall not be held to render any other provision or provisions of this Contract 
unenforceable. 

 
7.03. PROPER AUTHORITY.  The Parties hereto represent and warrant that the person executing this 
Contract on behalf of each Party has full power and authority to enter into this Contract. Vendor acknowledges 
Contract is effective for the period specified in the Contract. Any services performed by Vendor before this 
Contract is effective or after it ceases to be effective are performed at the sole risk of Vendor. 

 
7.04. SOVEREIGN IMMUNITY.  The Parties expressly agree that nothing contained in RFQ No. 455-21-
1024  or this Contract is in any way intended to constitute a waiver by the State of Texas or RRC of any 
immunities from suit or from liability that the State of Texas or RRC may have by operation of law. Further, the 
Parties agree that nothing contained in RFQ No. 455-21-1024 or this Contract will in any manner be construed as 
a waiver of sovereign immunity or official immunity by RRC, its employees, or the State of Texas.  

 
7.05. FALSE STATEMENTS; BREACH OF REPRESENTATIONS. By signature to this Contract, Vendor 
makes all the representations, warranties, guarantees, certifications and affirmations included in this Contract. If 
Vendor signs this Contract with a false statement or it is subsequently determined that Vendor has violated any of 
the representations, warranties, guarantees, certifications or affirmations included in this Contract, Vendor shall 
be in default under this Contract, and RRC may terminate or void this Contract for cause and pursue other 
remedies available to RRC under this Contract and applicable law. 
 
7.06. ENTIRE CONTRACT AND MODIFICATION. This Contract No. 455-21-SAMPLE and all Contract 
Documents referenced in Section 1.01. herein constitute the entire agreement of the Parties and are intended as a 
complete and exclusive statement of the promises, representations, negotiations, discussions, and other 
agreements that may have been made in connection with the subject matter hereof. Unless otherwise expressly 
authorized by the terms of this Contract, no modification, renewal, extension or amendment to this Contract shall 
be binding upon the Parties unless the same is in writing and signed by the respective Parties hereto. 
 
EXECUTION SIGNATURES.  The Parties agree the Contract and any written Amendments thereto necessary 
for the consummation of the transaction contemplated by the Contract may be accepted, executed or agreed to 
through the use of an electronic signature in accordance with the Electronic Signatures in Global and National 
Commerce Act ("E-Sign Act"), Title 15, United States Code, Sections 7001 et seq., the Uniform Electronic 
Transaction Act ("UETA") and any applicable state law. Any document accepted, executed, or agreed to in 
conformity with such laws will be binding on each Party as if it were physically executed. The Parties to this 
Contract have electronically executed this Contract which shall be deemed an original. By the signatures below, 
each signatory represents and warrants that they have the authority to enter into this Contract on behalf of the 
respective Parties.  

 
       
RRC use only below this line. 
 
Div. Director:    
 
CM Director:     
 
CM Procurement & Contracts:     
 

RAILROAD COMMISSION OF TEXAS  VENDOR NAME 
     
     
By:   By:  
 Wei Wang,    Printed Name: 
 Executive Director   Title: 
     
Date of Execution:   Date of Execution:  
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OGC:     
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In accordance with Texas Government Code Chapter 2261, RRC has determined any Contract resulting from this 
RFQ may require enhanced monitoring for performance and compliance with the Contract terms and conditions. 
Enhanced monitoring may include, but is not limited to frequency of site visits, Vendor meetings, and 
documentation requirements deemed necessary by RRC to assess progress of the Vendor toward meeting the 
identified goals and outcomes established in response to assessments of unsatisfactory performance. The 
performance evaluation standards herein shall be applied during routine and/or enhanced monitoring of Vendors 
and work performed under the Contract. Performance evaluations resulting in deficiencies shall be considered in 
determining, in RRC’s sole discretion, the appropriate corrective actions to be implemented to cure Vendor’s 
deficiencies. Significant or repeat performance evaluation score deficiencies may result in termination of the 
Contract in accordance with provisions of Part III of the RFQ. 
 
• Services Performed: this standard is defined as the Vendors' daily execution of Professional Environmental 

Engineering Services. This includes supervision, planning, progress, and coordination of environmental 
engineering activities to ensure effective utilization of resources. Vendor shall be evaluated daily and shall 
receive between zero (0) and thirty (30) points per day. Points shall be deducted in increments of three (3) 
points or more for each Vendor-controlled deficiency that results in unsatisfactory progress. Thirty (30) points 
shall be awarded if all Professional Environmental Engineering Services are performed as specified within the 
applicable Work Order. 

 
• Equipment: this standard is defined as equipment, including any subcontractor equipment, necessary to 

complete daily tasks and properly perform Professional Environmental Engineering Services required under a 
Work Order in accordance with specifications and terms and conditions of the Contract and the applicable 
Work Order. Vendor shall be evaluated on the performance of equipment including subcontractor’s 
equipment. Vendor shall receive between zero (0) and thirty (30) points each day. Points shall be deducted in 
increments of (3) points for each hour of downtime attributable to equipment failures within the Vendor’s 
control. 

 
• Downtime: this standard is defined any interruption in service due to equipment failure or otherwise within 

the Vendor’s control. Vendor shall be daily evaluated on hours of downtime as a percentage of a full workday 
(i.e., 8-10 hours), and shall receive that percentage of points between zero (0) and twenty-five (25). 

 
• Personnel: this standard considers Vendor’s providing of fully trained personnel, including subcontractors’ 

personnel, in accordance with specifications and terms and conditions of the Contract and the applicable 
Work Order. Vendor shall be daily evaluated and scored on Vendor’s ability to maintain a fully trained crew 
that performs in accordance with the Contract and applicable Work Order at all times. Vendor shall receive up 
to fifteen (15) points for this standard. Three (3) points or more shall be daily deducted for each deficiency. 

 
• Safety: this standard considers Vendor’s maintenance of a documented safety program and Vendor’s 

compliance with the safety program, OSHA, and established industry safety practices. Ten (10) points shall 
be deducted from Vendor’s final performance rating for absence of a documented safety program and/or a lost 
time accident as a result of failure to comply with Vendor’s safety program, OSHA, and/or established 
industry safety practices. This is a one-time point assessment issued at Contract completion.  

 
• Availability: this standard considers Vendor’s compliance with mobilization date specified within RRC’s 

Notice to Proceed issued to Vendor. Vendor’s failure to complete mobilization no later than the established 
deadline within the Notice to Proceed shall result in a ten (10) points deduction issued at Contract completion. 

 
• Vendor's financial resources to deliver goods and services: this standard is defined, in part, as Vendor’s in-

field demonstration of financial capability to timely deliver to the work site all goods and services necessary 
to comply with all Contract terms and conditions, including those related to performance period, and Work 
Order specifications. Vendor’s failure to timely deliver any and all goods and services in accordance with 
Contract terms and conditions and Work Order specifications shall result in a ten (10) point deduction issued 
at Contract Completion. 
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 A Work Order issued under a Contract arising from this RFQ may, but not shall, be funded with federal dollars, 
including but not limited to grant dollars. A Work Order funded with federal dollars shall require, as applicable, 
completion of required federal forms, compliance with federal statutes, rules, and regulations, and agreement to and 
compliance with any applicable flow-down terms and conditions from a contract between RRC and a U.S. federal agency.  
 
 The federal forms listed below shall apply to only federally funded Work Orders. These forms are noted for 
information purposes only and shall not be returned with Respondent’s Response to this RFQ, however: 
 

To be eligible for consideration as a Vendor for a federally funded Work Order request, a Respondent 
must be able to complete, return and comply with these federal forms. 

• SBA Form 1624 (12/92) – 2 pages 
• Standard Form 424B – 2 pages 
• Standard Form LLL – 1 page 

 

 



RFQ No. 455-21-1024 
Prof. Environmental Engineering Srvcs. 

ATTACHMENT 8 
RAILROAD COMMISSION OF TEXAS 

 

Instructions:  Affidavit must be signed by an individual owner, a partner in a partnership, or by a person authorized by bylaws or Board of Directors to sign for a 
corporation. If Vendor is a joint venture or partnership of individuals, either may sign, but if a joint venture in which a corporation is a party, separate affidavits must be 
executed by each corporation and by each individual owner or partnership. 
 
RRC RFQ Page | 54 

PROGRESS PAYMENT AFFIDAVIT 
 

STATE OF TEXAS   RFQ NO. 455-21-1024 
 

COUNTY OF   CONTRACT NO. 455-21-SAMPLE 
 
 BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared 

 
who being duly sworn, on oath,  

says that he/she is a duly authorized representative of  
 
, VENDOR, and all  

terms of the Contract for the completion of certain works described as 
 

DRAFT ONLY 
 
have been satisfactorily completed to the extent indicated on the attached voucher and that ALL sums of money due for payrolls, bills 
for material and equipment, and other indebtedness connected with the Contract for which the State of Texas and the Railroad 
Commission of Texas, or its property or the real property on which the work was performed, might in any way be responsible, to the 
best of his/her knowledge and belief have been paid or will be paid or otherwise satisfied within ten days after receipt of the requested 
payment from the Railroad Commission of Texas or within the period of time required by Texas Government Code §2251.022. 
 
 Vendor agrees to indemnify and hold the State of Texas and the Railroad Commission of Texas harmless from any liens, 
debts or obligations which arise as a result of labor or materials provided by or through to the Contract. Vendor further agrees to 
indemnify and hold harmless all real property on which the work was performed and all interests in such property, including leasehold 
interests, from any liens, debts, or obligations arising from any labor or materials provided by or through Vendor to the Contract. 
 
Payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are: 
 

Individual or Company Name Mailing Address Amount Owed 
      

 
 

 
 

Sworn to and subscribed before me this    day of      , 20    . 
 
 (SEAL)

 

 

     
     
     
     

   
Affiant’s Signature / Date  Notary Public, in and for the County of 
  , Texas 
Printed Name / Title   
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FINAL PAYMENT AFFIDAVIT 
 
 
 
STATE OF TEXAS  
 
COUNTY OF      
 
 BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared 

 
who being duly sworn, on oath,  

says that he/she is a duly authorized representative of  
 
, VENDOR, and all  

terms of the Contract for the completion of certain works described as 
 

 
SAMPLE 

 
have been satisfactorily completed and that ALL sums of money for payrolls, bills for material and equipment, and other indebtedness 
connected with the Contract for which the State of Texas and the Railroad Commission of Texas or its property might in any way be 
responsible, to the best of his/her knowledge and belief, have been paid or will be paid or otherwise satisfied within ten days after receipt 
of final payment from the Railroad Commission of Texas, or within the period of time required by Texas Government Code §2251.022. 
Final payments to subcontractors for labor and/or materials which are pending or disputed as of the date of this Affidavit are: 
 

Individual or Company Name Mailing Address Amount Owed 

 
Except for those claims listed herein, if any, Vendor hereby waives all claims against the State of Texas and the Railroad Commission 
of Texas. Vendor agrees to indemnify and hold harmless the State of Texas and the Railroad Commission of Texas from any liens, 
debts, or obligations which arise from labor or materials provided by or through Vendor to the Contract. Vendor further agrees to 
indemnify and hold harmless all real property on which the work was performed and all interests in such property, including leasehold 
interests, from any liens, debts, or obligations arising from any labor or materials provided by or through Vendor to the project. 
 

 
 

Sworn to and subscribed before me this   day of    , 20    . 
 
 (SEAL) 
 

 
Signature 

RFQ NO. 455-21-1024 

CONTRACT NO. 455-21-SAMPLE 

 

 

     
     
     

   
Affiant’s Signature / Date  Notary Public, in and for the County of 
  , Texas 
Printed Name / Title   
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PERFORMANCE BOND 
STATE OF TEXAS  RFQ No.:  455-21-1024 
 
COUNTY OF ___________________ Contract No.:  455-21-SAMPLE 
  

KNOW ALL MEN BY THESE PRESENTS: 
That we, __________________________________________________________________________, as PRINCIPAL,  

 
and ______________________________________________________________________________, as SURETY(IES), 
 
Surety Address: 
         Surety Phone:      
         Surety Fax:      
         Surety Email:      
          
 
are hereby held and firmly bound unto the State of Texas in the penal sum of:  
____________________________________________________________________________ Dollars ($            ) 
for the payment, whereof, the said PRINCIPAL and SURETY(IES) bind themselves, their heirs, executors, administrators, successors, 
and assigns jointly and severally, firmly by these presents. 
 

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain Contract dated   
    , 20 , attached hereto and made a part hereof, with the State of Texas, acting by and through 
the Railroad Commission of Texas, to commence and complete certain public works described as: 
 

Work Order ## issued under Contract No. 455-21-SAMPLE 
Professional Environmental Engineering Services at RRC District ## - District, County Name 

NOW THEREFORE, the conditions of this obligation are such that, if PRINCIPAL shall faithfully perform the Contract in 
accordance with all terms and conditions of Work Order ## issued under Contract No. 455-21-SAMPLE, and as provided in Texas 
Government Code Chapter 2253 shall fully indemnify and save harmless the State of Texas from all cost and damage which the State 
of Texas may suffer by reason of PRINCIPAL’S default or failure to do so, and shall fully reimburse and repay the State of Texas all 
outlay and expense which the State of Texas may incur in making good any such default, then such obligation shall be null and void; 
otherwise such obligation shall remain in full force and effect. 

 
 Provided further, that if any legal action be filed upon this bond, venue shall lie in Travis County, Texas and Surety(ies) for 
value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms and conditions of the 
Contract, to the work to be performed thereunder, or to the specifications accompanying the same, shall in anyway affect Surety(ies) 
obligation on this bond, and Surety(ies) hereby waives notice of any such change, extension of time, alteration, or addition to the 
terms and conditions of the Contract, to the work to be performed thereunder, or to the specifications accompanying the same. 

 
In event PRINCIPAL is in default under the Contract as herein defined, SURETY(IES) will within fifteen (15) days of 

determination of such default take over and assume completion of the Contract and become entitled to the payment of the balance of 
the Contract price. 

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this _____ day of 
________________, 20__, the name and corporate seal of each corporate party being hereto affixed, and these presents duly signed by 
its undersigned representative pursuant to authority of its governing body. 
           
 PRINCIPAL   SURETY (IES) 

By:   By:  
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SURETY’S CONSENT TO FINAL PAYMENT 
 
 

RFQ NO: 455-21-1024 CONTRACT NO.: 455-21-SAMPLE 

PROJECT TITLE: Work Order ##: Professional Environmental Engineering Services 

PROJECT LOCATION: 
RRC District ## - District Name, 
County CONTRACT DATE: Effective Date 

 

OWNER: Railroad Commission of Texas 
 1701 N. Congress Avenue  
 Austin, Texas 78701 
 
VENDOR:         
 (Name) 
         
 (Address) 
         
 (City, State, Zip Code)    
 
SURETY:         
 (Name) 
         
 (Address) 
         
 (City, State, Zip Code) 
 
 
 On bond of _____________________________________________, Vendor, the Surety hereby approves of final 
payment by Owner to Vendor on the above Contract, and agrees that final payment from Owner to Vendor shall not relieve Surety 
of any of its obligations to Owner as set forth in Surety’s bond. 
 
IN  WITNESS  WHEREOF, Surety has hereunto set its hand this   day of     , 20 . 
 
 SURETY: 
 
       
 (Signature) 
 
       
 (Printed Name, Title) 
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	a. A brief description of the services delivered by Vendor that day;
	b. As applicable, itemized costs attributable to services provided that day and a total cost of all services delivered that day;
	c. A listing of each of Vendor’s subcontractors used that day;
	d. The type and volume of all waste removed, if any, from the site that day and a listing of each of Vendor’s disposal and/or recycling facilities receiving waste from the project that day; and
	e. A listing of each service provider’s names for each of Vendor’s waste haulers used that day and each of their respective RRC WHP number(s).
	3.3.3.3 Failure of Vendor to comply with requirements of the RRC Authorized Representative under this section may result in Vendor performance being deemed unsatisfactory and/or insufficient to ensure completion of the work under the Contract or Work ...


	3.4 Vendor Responsibilities
	3.4.1 Vendor shall determine and provide all labor, materials, equipment, tools, incidentals, and services, including coordination and supervision of Vendor’s staff and subcontractors and all staff and subcontractor work activities, necessary to acces...
	3.4.2 Vendor shall conduct and deliver services in accordance with procedures approved by the RRC and in accordance with applicable RRC Statewide Rules.
	3.4.3 Vendor shall obtain written approval of the RRC Authorized Representative prior to making or commencing with any changes to an approved Work Order’s work plan or procedure.
	3.4.4 Vendor shall schedule and manage resources to ensure safe and efficient prosecution of all Professional Environmental Engineering Services.
	3.4.5 Vendor shall maintain all appropriate training, licenses, permits, certifications, and registrations applicable to performance of work and delivery of Professional Environmental Engineering Services throughout the lifetime of the Contract.
	3.4.6 Vendor shall conduct daily onsite safety meetings prior to Vendor commencing work, if applicable. Vendor’s safety meetings shall include, at a minimum, a review of safety protocols and procedures applicable to the day’s work and discussion of Ve...
	3.4.7 Vendor shall maintain a safe work environment and ensure Vendor’s staff and subcontractors comply with all applicable safety laws, rules, policies, and standards including but not limited to those put forth by the U.S. Department of Labor Occupa...
	3.4.7.1 Vendor shall ensure all Vendor’s personnel, including Vendor’s subcontractors, observe prudent safety practices, including but not limited to the use of gloves, foot protection, eye protection, hearing protection, head protection, safety vests...
	3.4.7.2 Vendor’s onsite safety practices shall include, at a minimum, the following:
	a. When a negotiated Work Order requires excavation, Vendor shall comply with all laws, rules, and ordinances applicable to damage prevention of underground utilities and underground pipelines.
	b. In emergencies affecting the safety or protection of persons, work, or property on the site or adjacent thereto, Vendor, without special instructions or authorization from the RRC Authorized Representative, is obligated to act to prevent threatened...
	c. Under no circumstances shall Vendor’s employees, subcontractors, or subcontractors’ employees enter any excavation, pit, or vessel without applying proper safety precautions and without observing all applicable safety regulations.

	3.4.8 Any health and safety program or manual required under the Contract and such site-specific health and safety plan as may be required by the RRC Authorized Representative or law shall remain and be maintained at the site, readily accessible for r...
	3.4.9 Vendor shall invoice RRC in accordance with the terms and conditions of the Contract.
	Name of Former Executive:
	Name of State Agency:
	Date of Separation from State Agency:
	Position with Respondent:




	HSP for 455-21-1024
	Rev-page 1-10-30-1014
	HUB Subcontracting Plan (HSP)QUICK CHECKLIST
	If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:
	If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregatepercentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you have a continuouscontract* in place for five (5) years or less meets or exceeds the HUB Goal the contracting agency identified in the “Agency SpecialInstructions/Additional Requirements”, complete:
	If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUBvendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors withwhich you have a continuous contract* in place for five (5) years or less does not meet or exceed the HUB Goal the contractingagency identified in the “Agency Special Instructions/Additional Requirements”, complete:
	If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources, complete:


	Rev-page 2-10-30-1014
	HUB Subcontracting Plan (HSP)
	NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov’t Code §2161.252(b).
	Agency Special Instructions/Additional Requirements
	SECTION-1: RESPONDENT AND REQUISITION INFORM


	Rev-page 3-10-30-1014
	SECTION-2: SUBCONTRACTING INTENTIONS RESPONDENT
	a.Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
	b.List all the portions of work (subcontracting opportunities) you will subcontract.
	(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at 
	http://window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/

	c.Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs
	Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract


	Rev-page 4-10-30-1014
	Section 2: Subcontracting Intentions Respondent ( Continuation Sheet)Section 2: 

	Rev-page 5-10-30-1014
	SECTION-3: SELF PERFORMING JUSTIFICATION (If you responded “No “to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4)
	SECTION-4: AFFIRMATION
	http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls).

	Reminder:

	Rev-page 6-10-30-1014
	HSP Good Faith Effort - Method A (Attachment A)
	IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form,
	http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

	SECTION A-1: SUBCONTRACTING OPPORTUNITY
	SECTION A-2: SUBCONTRACTOR SELECTION
	REMINDER:


	Rev-page 7-10-30-1014
	HSP Good Faith Effort - Method B (Attachment B)
	IMPORTANT: If you responded “Yes” to SECTION 2, Items c or d of the completed HSP form,
	Download a copy of Attachment B - http://window.state.tx.us/procurement/prog/hub/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf.

	SECTION B-1: SUBCONTRACTING OPPORTUNITY
	SECTION B-2: MENTOR PROTÉGÉ PROGRAM
	SECTION B-3: NOTIFICATION OF SUBCONTRACTING OPPORTUNITY
	Download a full version of HUB Subcontracting Opportunity Notice form at http://www.window.state.tx.us/procurement/prog/hub/hub-subcontracting-plan
	HUB search directory at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp.
	Statewide HUB Program’s webpage at: http://www.window.state.tx.us/procurement/prog/hub/mwb-links-1/.



	Rev-page 8-10-30-1014
	HSP Good Faith Effort - Method B (Attachment B) Cont.
	SECTION B-4: SUBCONTRACTORSELECTION
	REMINDER:



	Rev-page 9-10-30-1014
	HUB Subcontracting Opportunity Notification Form
	SECTION:A PRIME CONTRACTOR’S INFORMATION
	SECTION:B CONTRACTING STATE AGENCY AND REQUISITION INFORMATION
	SECTION:C SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE,DESCRIPTION,REQUIREMENTS AND RELATED INFORMATION
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	Attachments
	3. Scope of Services
	3.4 Vendor Responsibilities
	I. CONTRACT DOCUMENTS.
	II. TERM.
	III. CONSIDERATION AND SERVICES.
	IV. FUNDING.
	V. VENDOR PERSONNEL.
	VI. NOTICES.
	VII. MISCELLANEOUS PROVISIONS.
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	agencySpecInsAddReq-2: The HUB Goal for this solicitation is 26% - Other Services

HUB Subcontracting Opportunities:

155-70 Portable Tables
312-00 Environmental Protective Equipment, Inside and Outside
925-17 Civil Engineering Services
925-33 Engineering Services, Professional
925-36 Engineering Services
925-86 Professional Land Surveying Services
926-78 Remediation Services, Environmental
961-48 Laboratory and Field Testing Services, Including Hazardous Waste
962-52 Cartography and Surveying Services, Map (Not Aerial)
966-18 Copying Services (Reproduction)

In accordance with Texas Government Code Chapter 2161, Subchapter F, 2161.252(b) a proposal that does not contain a HUB Subcontracting Plan (HSP) is non-responsive; and in accordance with Texas Administrative Code 20.285(b)(3), Responses that do not include a completed HUB subcontracting Plan shall be rejected without further evaluation.

As a courtesy, we will conduct a pre-screening of your DRAFT HSP.  Please see Table I in the Schedule of Events for dates. Also, your DRAFT HSP only, must be submitted to the HUB Office via email to: hub@rrc.texas.gov  When submitting DRAFT HSP for review allow time to comply with the 7 working day HUB notification requirement for Attachment B.

For questions or assistance in completing your HSP, please email michael.herman@rrc.texas
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