LEADING TEXAS ENERGY
DIL & GAS % COAL % PIPELINES

RAILROAD COMMISSION OF TEXAS
EXIBIT A

REQUEST FOR QUALIFICATIONS
Solicitation No. 455-21-1025

PROFESSIONAL ENVIRONMENTAL
ENGINEERING SERVICES

Sole Point of Contact: Solicitation Issued

Matthew Bowman, CTCD, CTCM May 7, 2021
Phone: (512) 463-7087 Responses Due NO LATER THAN
Email: .Matthew.Bowman@rrc.texas.gov 2:00PM (CT) June 3, 2021
RRC RFQ

Page | 1


mailto:.Matthew.Bowman@rrc.texas.gov

DEFINITIONS AND ACRONYMS
PART |: NOTICE TO RESPONDENTS
PART Il: INSTRUCTIONS TO RESPONDENT
PART Ill: TERMS AND CONDITIONS
ATTACHMENTS

RRC RFQ

TABLE OF CONTENTS

ATTACHMENTS TO THIS SOLICITATION:

Attachment 1: Statement of Services and Appendix
Attachment 2: Respondent’s Statements and Covenants
Attachment 3: Respondent’s Qualifications Statement Form
Attachment 4: HUB Subcontracting Form and Appendix
Attachment 5: Sample RRC Contract
Attachment 6: Performance Evaluation Standards

Attachment 7: Federal Forms
Attachment 8: Progress Payment Affidavit
Attachment 9: Final Payment Affidavit
Attachment 10: Performance Bond
Attachment 11: Surety’s Consent to Final Payment

RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

Page | 2



RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

DEFINITIONS AND ACRONYMS

The following definitions and acronyms apply to this RFQ and any resulting Contract:

Addendum/Addenda: Modification to this RFQ, issued by RRC and posted to the Texas Comptroller of Public
Accounts ESBD website (http://www.txsmartbuy.com/esbd) prior to Response due date.

Changed Conditions: Subsurface or latent physical conditions differing materially from those indicated in the
Contract or Work Order issued thereunder, or unknown, unusual physical conditions which could not reasonably
be anticipated when considering and analyzing all information provided within the Solicitation and Contract
documents and information readily accessible to Respondent and available upon Respondent’s request prior to
Respondent’s submission of a Response.

Contract: The written agreement, if any, executed by the authorized representative of RRC and the Vendor, that
formalizes the terms, provisions, covenants, and obligations, including but not limited to those contained in this
RFQ, of the respective parties to the agreement.

Contractor: The individual or entity qualified to provide the goods and/or services sought by RRC pursuant to
this RFQ and who is ultimately be selected to carry out the requirements stipulated in this RFQ and any resulting
contract.

Days: The word “days” shall mean calendar days unless otherwise specifically noted. Business days shall mean
Monday through Friday except holidays officially listed on the State of Texas Holiday Schedule and/or on which
RRC headquarters office is closed.

Electronic State Business Daily (ESBD): The designated website where state agencies, universities, and
municipalities post formal solicitations (over $25K), addenda to posted solicitations, and awards. The link to the
ESBD is http://www.txsmartbuy.com/eshd

Fiscal Year (FY): RRC’s FY begins September 1 of one year and concludes August 31 of the following year.
Historical Underutilized Business (HUB): As defined within Texas Government Code Chapter 2161.

Naturally Occurring Radioactive Materials (NORM) Certificate: Refers to the naturally occurring radioactive
materials certification, demonstrating a Vendor’s ability to handle such material at a potential cleanup site.

Notice to Proceed (NTP): The formal written authorization issued from RRC to Vendor, which indicates
work under the Contract or Work Order issued thereunder is authorized to commence in accordance with the
terms and conditions of the Contract and a Work Order issued thereunder and on, but not sooner than, the date
specified within the Notice to Proceed.

Professional Environmental Engineering Services: Professional services are occupations in the service sector
requiring special training in the arts or sciences. Some professional services require holding professional degrees
and licenses and they also require specific skills such as architects, accountants, engineers, doctors, lawyers and
teachers. For the purposes of this solicitation, Professional Environmental Engineering Services includes, but is
not limited to, the services listed and described in Attachment 1 Statement of Services.

Railroad Commission of Texas (RRC): The state agency responsible for the issuance of this RFQ.
Respondent: An individual or entity who submits a response to this RFQ.

Response: An expression of interest submitted by a Respondent to RRC as a result of this RFQ solicitation, and
that contains Respondent’s statement of qualifications and other information evidencing Respondent’s

gualifications to perform the services and work required under the Contract.
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Request For Qualification (RFQ): This solicitation document requesting submittal of qualifications or
specialized expertise. This RFQ includes all attachments, appendices and exhibits hereto and/or that are
incorporated by reference as though fully set forth within, and any Addenda that may be issued following
issuance date of the original RFQ document set.

RRC Authorized Representative: The individual authorized to make decisions on behalf of RRC.
RRC Statewide Rules: The official rules of RRC and that are found in 16 TAC Part 1, Chapters 1 through 20. The

TAC and RRC Statewide Rules may be found on the Office of the Secretary of State website at
http://texreg.sos.state.tx.us/...RRC Statewide Rules.

Solicitation and Contract Documents: Those documents identified as a component of the RFQ, including all
exhibits, attachments, and appendices thereto and/or that are incorporated by reference as though fully set forth
within, and any Addenda that may be issued following issuance date of the original RFQ document set, and those
documents identified as a component of the Contract agreement between RRC and the Respondent awarded a
contract arising from the RFQ.

Statement of Services (SOS): A broad description of activities, deliverables and expectations applicable to work
to be delivered under the resulting Contract or a Work Order issued thereunder.

Scope of Work (SOW): A section within the SOS or within a Work Order issued under the Contract and that
provides detailed specifications of the services to be provided.

TAC: Texas Administrative Code.
Vendor: The individual or entity qualified, in RRC’s sole determination, to provide the goods and/or services
sought by RRC pursuant to this RFQ and who is ultimately selected to carry out the requirements stipulated in this

RFQ, and any resulting contract and work order issued under such contract.

Work Order: A description of a specific job or project arising under the Contract and that includes details
applicable to the location(s), goods, services, and incidentals of work to be performed.
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PART I: NOTICE TO RESPONDENTS

1. INTRODUCTION.

In accordance with applicable provisions of Texas Government Code Chapters 2155, 2156 and 2254, the Railroad
Commission of Texas extends this RFQ to qualified entities to submit a Response detailing the entity’s
qualifications to provide Professional Environmental Engineering Services as further described herein and in
accordance with all terms, conditions, and specifications contained within the Solicitation and Contract
Documents. Responses to this RFQ No. 455-21-1025 shall be received by the Railroad Commission of Texas,
Contract Management Section, 1701 N. Congress Avenue, Austin, TX 78701 no later than 2:00PM (CT),
Tuesday, June 3, 2021 for RFQ No. 455-21-1025, Professional Environmental Engineering Services.
****NOTE**** DUE TO COVID-19 (CORONAVIRUS) RRC IS NOT ACCEPTING HAND DELIVERY
RESPONSES. ALL OFFERS MUST BE DELIVERED TO RRC COMMERCIALLY SUCH AS: FED-EX,
USPS, DHL, UPS, ETC.

1. SERVICES, GENERALLY. The RRC seeks Professional Environmental Engineering Services to be
performed for the RRC throughout the state of Texas, further detailed in RFQ Attachment 1 Statement of
Services.

2. BACKGROUND. Texas Natural Resources Code Chapter 91 provides that if oil and gas wastes or other
substances or materials regulated by the RRC are causing or are likely to cause the pollution of surface or
subsurface water, the RRC may conduct site investigations or environmental assessments or control or cleanup of
the oil and gas wastes or other substances.

RRC does not have the personnel or the equipment required to perform Professional Environmental Engineering
Services. RRC relies on contracting with highly qualified, experienced Professional Environmental Engineering
Service companies licensed in the State of Texas to provide and perform all work necessary to complete
Professional Environmental Engineering projects required under the Contract and Work Orders issued thereunder.

This RFQ describes the requirements that must be met by the selected Respondents. Respondents are cautioned to
carefully read the RFQ in its entirety. Selection of the most highly qualified Professional Environmental
Engineering Services providers will be based on demonstrated competence, detailed credentials, evaluation
criteria and other requirements as outlined in Part I1: Instructions to Respondent, Section 2.10.2 Weighted
Criteria and RFQ ATTACHMENT 3 Respondent’s Qualification Statement. Failure to provide the mandatory
required information will automatically disqualify Respondent from consideration for award in connection with
this RFQ.

Selected Respondents shall be bound to the terms and conditions of this RFQ, and the RRC’s Contract as finalized
between the RRC and Respondent (see RFQ ATTACHMENT 5 Sample RRC Contract), any additional, specific
terms and conditions applicable to a finalized, negotiated Work Order issued thereunder, and shall comply with

all applicable local, state, and federal statutes, rules, regulations, and ordinances, including but not limited to
those related to licensing, certification, and permitting requirements.

RRC reserves the right to award more than one Contract from this RFQ. A Contract arising from this RFQ shall
not be exclusive; RRC may obtain Professional Environmental Engineering Services from other sources during
the term of the Contract. A Contract shall have no monetary value and no guarantee that any Work Order will be
issued thereunder. An award of a Contract arising from this RFQ shall not disqualify a Respondent from
responding to a future RRC project-specific solicitation for Professional Environmental Engineering Services.

3. ANNOTATIONS.

3.1 PERFORMANCE PERIOD. Any Contract resulting from this RFQ shall include an original term of one (1)
year from date of the Contract effective date (“Original Term”). At RRC’s discretion, original Contract term may
be extended for up to three (3) additional one-year optional renewal term (“Renewal Term”). Renewal Terms to
any Contract shall be accomplished through written amendment to the original Contract, fully executed prior to
expiration of the Contract, and shall incorporate all terms and conditions of the original Contract as may be
amended by mutual agreement between the RRC and Vendor.
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3.2 MINIMUM QUALIFICATIONS. To be eligible for consideration of contract award, Respondent must meet
all minimum qualification requirements as outlined in the Solicitation and Contract Documents, including
requirements stated within any part of this RFQ and the SOS. A Response must clearly demonstrate Respondent
meets the following minimum qualifications:

e Respondents must be a Texas Licensed Professional Engineer (P.E.) or Texas Licensed Professional
Geologist (P.G.) with an educational background in engineering or geology and strong experience in
environmental assessments, site investigations, remedial designs, and remedial action oversight at oil
and gas industry exploration and production (E&P) sites and associated facilities across the state.
Copies of resume (2 pages maximum), applicable certificates, and current licenses (or wallet cards)
must be included in Tab B Executive Summary.

e In accordance with Texas Occupations Code Title 6, Subchapter | § 1001.405. Practice by Business
Entity; Registration, all Engineering firms submitting a response to this Request for Qualifications
must maintain current “business entity registration” with the Texas Board of Professional
Engineers(TBPE) and/or Texas Board of Professional Geoscientists (TBPG) concurrent with their
submission of said response and, if selected, through the term of the contract. Provide a copy of your
TBPE and/or TBPG Certificate of Registration with your response in Tab B Executive Summary.

e The engineer or geologist must demonstrate knowledge of designing and managing E&P projects.
E&P sites will consist of oil field production, reclamation, disposal, or transportation sites and
facilities that may include the following: well locations, storage tanks, tank batteries and various
other types of vessels, above and below ground piping, drill pipe, open or backfilled pits, pipelines,
pumps, sumps, meter runs, compressor stations, gas processing equipment, gas plants, or other
miscellaneous types of oil field equipment and related facilities. Types of contamination may include
E&P materials or waste such as crude oil and produced water, condensate, hazardous materials,
impacted soil, impacted surface or subsurface water, leaking or sealed drums of unknown material,
chemical storage areas, insulation, asbestos, NORM (Natural Occurring Radioactive Material)
contaminated equipment or sludge, or other types of contamination with your response in Tab C
Experience and Qualifications.

e Engineering services shall be offered with the understanding of full compliance with non-
discrimination requirements of the State of Texas.

3.3 CoOsSTS OF RESPONSE PREPARATION. All costs associated with preparation and submission of a
Response, including costs associated with submission of all required documents and all copies of all documents
and all costs including travel and related activities associated with optional oral presentations, if required, are to
be borne solely by the Respondent. Responses that do not meet all requirements or contain all required
documentation specified in this RFQ shall be rejected as non-responsive.

3.4 PROTEST PROCEDURES. Any actual or prospective Respondent who is aggrieved in connection with this
Solicitation, evaluation, or award of any contract resulting from this Solicitation may formally protest as provided
in RRC’s rules set forth in 16 Texas Administrative Code §20.1 (see, 16 TAC820.1).

PART II: INSTRUCTIONS TO RESPONDENT

2. GENERAL RESPONSE INSTRUCTIONS.

2.1 STRICT ADHERENCE TO SUBMISSION DEADLINE. Responses must be received by the Contract
Management Section, Railroad Commission of Texas, Austin, Texas NO LATER THAN the date and time
specified within this RFQ, or as revised by Addenda, if any, to this RFQ. RESPONSES RECEIVED AFTER THE
DEADLINE DATE AND TIME WILL NOT BE CONSIDERED. Respondents are advised RRC headquarters is currently
closed to the public until further notice. Please see section 2.3 Response Delivery below.

2.1.1 ScCHEDULE OF EVENTS. TABLE 1 Schedule of Events provides dates applicable to this RFQ. At the
sole discretion of RRC, TABLE 1 may be revised through written addendum posted to the Texas Comptroller's
ESBD website no later than the Response due date and time. At sole discretion of RRC, award may occur at any
time after due date of Responses and completion of evaluation of Responses received.
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TABLE 1: Schedule of Events

Event Date
Issuance of RFQ May 7, 2021
Submission of HSP for RRC Courtesy Review May 13, 2021
Deadline for Submission of Written Inquiries (no later than 3:00PM CT) May 20, 2021
Response to Written Inquiries, if any (Addendum posted to ESBD) May 25, 2021
Deadline for Submission of HSP for courtesy review May 26, 2021
Response Due Date (no later than 2:00PM CT) June 3, 2021
Award Date (estimated only) June 30, 2021

2.2 RESPONSE LABELING/PACKAGING. Responses shall be placed in an envelope/package and labeled in
accordance with address labeling requirements set forth in RFQ Section 2.3. It is the Respondent’s responsibility
to properly label and deliver the Response to RRC by the specified date and time for this RFQ.

2.3 RESPONSE DELIVERY. ANY RESPONSE SUBMITTED BY EMAIL OR BY FACSIMILE WILL BE REJECTED.
****NOTE**** DUE TO COVID-19 (CORONAVIRUS) RRC IS NOT ACCEPTING HAND DELIVERY
RESPONSES. ALL RESPONSES MUST BE DELIVERED TO RRC COMMERCIALLY SUCH AS:
FED-EX, USPS, DHL, UPS, ETC. It is the sole responsibility of the Respondent to select their preferred method
of delivery from the delivery methods permitted herein. Failure to adhere to these requirements will cause the
Respondent to be considered non-responsive and disqualified from award. Respondents must use the following
address labeling information most applicable to Respondent’s chosen delivery method:

US Postal Service: Overnight:

RFQ No. 455-21-1025 RFQ No. 455-21-1025

Railroad Commission of Texas Railroad Commission of Texas
Contract Management Section Contract Management Section
Matthew Bowman, Contract Manager Matthew Bowman, Contract Manager
PO Box 12967 1701 N. Congress Ave.

Austin, TX 78711-2967 Austin, TX 78701

2.4 PROHIBITED COMMUNICATIONS; SOLE POINT OF CONTACT

2.4.1 Upon issuance of this RFQ, RRC, its representative(s), and partners (if any) will not answer questions or
otherwise discuss the contents of this RFQ with any potential Respondent or their representatives(s), except for
the written inquiries submitted in accordance with Section 2.5, below. Attempts to ask questions by phone or in
person will not be allowed or recognized as valid. FAILURE TO ADHERE TO THIS RESTRICTION MAY DISQUALIFY
RESPONDENT AND RESPONDENT ’S RESPONSE.

Respondents shall rely only on written statements issued through or by RRC’s Contract
Management Section. This restriction does not preclude discussions between affected
parties for the purposes of conducting business not related in any way to this RFQ.

2.4.2 Forinformation related to this RFQ No. 455-21-1025, and administration of any resulting Contract,
RRC’s sole Point of Contact shall be Matthew Bowman, Contract Manager, whose contact information is:

Mailing Address Email
Railroad Commission of Texas Matthew.Bowman@RRC.Texas.gov
Contract Management Section
Matthew Bowman, Contract
Manager

PO Box 12967 Phone
Austin, TX 78711-2967 512-463-7087
2.5 |NQU|R|ES AND ADDENDA
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2.5.1 Respondent solely is responsible for thoroughly understanding the RFQ and all attachments, exhibits,
forms, and addenda, if any, issued. Should any Respondent find any ambiguity, conflict, discrepancy,
exclusionary specification, omission, or other error in the RFQ, or should Respondent be in doubt as to the exact
meaning of information within the RFQ, Respondent should immediately notify in writing via email or email with
editable attachment (i.e., MS Word® document) RRC’s sole point of contact for this solicitation (see RFQ section
2.4.2). RRC shall not be responsible for oral instructions or for misinterpretation of the Solicitation and Contract
Documents.

2.5.2 Respondents submitting inquiries must reference the relevant RFQ page and section and should submit all
guestions by the inquiry deadline stated within TABLE 1 Schedule of Events of this RFQ. RRC reserves the right
to amend answers prior to the Response submission deadline, and RRC reserves the right to respond to questions
received after deadline for submission of written questions. When issuing response to questions submitted, RRC
shall issue Addenda posted to the Texas Comptroller’s ESBD website.

2.5.3 Addenda issued, if any, shall be posted by RRC to the Texas Comptroller’s ESBD website
(http://www.txsmartbuy.com/esbd). It is solely the responsibility of Respondents to check the Texas
Comptroller’s ESBD website for any and all updates to the RFQ. A Respondent’s failure to check the Texas
Comptroller’s ESBD website for updates shall not release Respondent from the requirements of Addenda or
additional information published within any Addenda.

2.6 HISTORICALLY UNDERUTILIZED BUSINESSES REQUIREMENTS

Pursuant to Texas Government Code Chapter 2161, state agencies are required to make a good faith effort to

increase the contract awards for the purchase of goods or services the state agencies expect to make to HUBS

during a fiscal year. Historically Underutilized Businesses are strongly encouraged to respond to this RFQ.

2.6.1 HUB SUBCONTRACTING PLAN. In accordance with Texas Government Code Chapter 2161, each state

agency that considers entering into a contract with an expected value of $100,000 or more shall, before the agency

solicits bids, responses, offers, or other applicable expressions of interest, determine whether subcontracting

opportunities are probable under the contract. RRC has determined subcontracting opportunities are probable

under a contract arising from this RFQ, therefore:

2.6.1.1 ALL RESPONDENTS, INCLUDING TEXAS CERTIFIED HUBS, MUST SuBMIT A COMPLETED HUB
SUBCONTRACTING PLAN (“HSP”) FORM (SEE RFQ ATTACHMENT 4 HUB Subcontracting Plan and
Appendix) WITH THE RESPONSE FOR THE RESPONSE TO BE CONSIDERED RESPONSIVE. A
RESPONDENT’S FAILURE TO INCLUDE A COMPLETED HSP FORM WILL BE DEEMED A MATERIAL FAILURE
TO COMPLY WITH RFQ REQUIREMENTS AND SHALL RESULT IN RRC’S REJECTION OF THE RESPONSE AND
RENDERING THE RESPONSE INELIGIBLE FOR AWARD OF A CONTRACT ARISING FROM THIS RFQ.

2.6.1.2 RESPONDENTS MUST SUBMIT A COMPLETED HSP FORM ON THE HSP FORM INCLUDED AS RFQ
ATTACHMENT 4HUB Subcontracting Plan and Appendix; NO ALTERNATE FORMS, INCLUDING
ALTERNATE OR PRIOR VERSIONS OF HSP FORMS, WILL BE ACCEPTED.

2.6.1.3 Preliminary HSP Review. A Respondent may submit a draft of Respondent’s HSP for a preliminary
review by RRC’s HUB team. Respondents wishing to take advantage of the preliminary HSP review must
submit the HSP no later than the deadline for submission of HSP for preliminary review stated within
TABLE 1 Schedule of Events of this RFQ. Respondents are strongly encouraged to utilize this
opportunity for a preliminary review of the HSP. The preliminary review is not an official review of the
HSP for determination of responsiveness or contract award but is a preliminary review for compliance
with HSP form instructions and required Good Faith Effort.

2.6.2 GoOD FAITH EFFORT REQUIRED. In accordance with 34 Texas Administrative Code 820.285(d), any

person submitting a bid, response, offer, or other applicable expression of interest in response to this RFQ shall

submit a completed HUB Subcontracting Plan form demonstrating evidence of good faith effort in developing

that plan. Good faith effort shall be in full conformance with all directions for demonstration and submission

specified in the HSP form (see RFQ ArracaHmMENT4 HUB Subcontracting Plan and Appendix).

2.6.3 PROBABLE HUB SUBCONTRACTING OPPORTUNITIES. RRC has identified potential areas of

subcontracting opportunities which are listed within TABLE 2 Potential HUB Subcontracting NIGP Codes of

this RFQ. Full commodity and services descriptions may be found on the Texas Comptroller’s website at:

https://comptroller.texas.gov/purchasing/nigp/. The list is for information purposes only and is not intended as an

exhaustive list of subcontracting opportunities related to this RFQ. It is the solely the responsibility of a

Respondent to determine what, if any, subcontracting opportunities are most applicable to the Respondent’s

business in performance of work under a Contract arising from this RFQ. Respondent is not required to include
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within an HSP form any or all the commodities or services listed in TABLE 2 Potential HUB Subcontracting
NIGP Codes of this RFQ. Respondents should review the HSP form (see RFQ A77ACHMENT 4 HUB
Subcontracting Plan and Appendix) for instructions applicable to identification of specific commodities or
services intended for subcontracting.

TABLE 2: POTENTIAL HUB SUBCONTRACTING NIGP CODES

NIGP Class | NIGP Item | Description (Commodities and Services)
155 70 Portable Toilets
312 00 Environmental Protective Equipment, Inside and Out
925 17 Civil Engineering Services
925 33 Engineering Services, Professional
925 36 Engineering Services
925 86 Professional Land Surveying Services
926 78 Remediation Services, Environmental
961 48 Laboratory and Field Testing Services, Including Hazardous Waste
962 52 Cartography and Surveying Services, Map (Not Aerial)
966 18 Copying Services (Reproduction)

2.6.4 HUB SUBCONTRACTING PLAN (HSP) PRIME CONTRACTOR PROGRESS ASSESSMENT REPORT.
Pursuant to 34 Texas Administrative Code §20.285(f)(1), as a condition of payment, a prime contractor shall
maintain business records documenting compliance with the HUB Subcontracting Plan and shall submit a
compliance report to the state contracting agency each month. Therefore, as a condition of payment under the
Contract, from start date of Contract through completion date of Contract, a prime contractor (Vendor) awarded a
Contract arising from this RFQ shall monthly submit a HUB Subcontracting Plan (HSP) Prime Contractor
Progress Assessment Report (see RFQ ATT7ACHMENT 4 Appendix A Prime Contractor Progress Assessment
Report (PAR) prior to RRC’s approval of payment under the Contract.

2.6.5 RRC’S HUB PROGRAM ADMINISTRATION. For explanation of the RRC’s HUB program, for assistance
in completing the HSP form, and to obtain HUB lists if web access is not available, Respondents are encouraged
to contact RRC’s HUB Administration (Phone: 512-669-0511; or email: hub@rrc.texas.gov.)

2.7 RESPONSE REQUIREMENTS

2.7.1 REQUIRED NUMBER OF RESPONSE ORIGINALS AND COPIES. Respondent must submit one (1) paper
original, plus three (3) paper copies of the Response. The paper original must include an original ink signature on
the Title Page (Tab A) (electronic signatures will not be accepted), and the name and title of the individual
signing who must possess the authority to legally bind the Respondent. RRC reserves the right to require a
Respondent to furnish documentary evidence of Respondent’s signature authority. Respondent must also submit
one (1) electronic copy of the Response on a USB storage device; the Response file must be readable using Adobe
Acrobat Reader DC®, and the electronic storage device (USB) shall not be encrypted. USB(s) must be labeled
with Respondent’s name. Response shall be saved in a zip file and the file folder shall contain individual PDF
files for each required tab.

2.7.2 CONFIDENTIAL INFORMATION; PUBLIC INFORMATION ACT DISCLOSURES. RRC is a governmental
body subject to the Texas Public Information Act (“PIA”), Texas Government Code Chapter 552. Any Response
and other information submitted to RRC by Respondent are subject to release as public information by RRC. A
Response and other submitted information are presumed subject to disclosure unless a specific exception to
disclosure under the PIA applies. If it is necessary for Respondent to include proprietary or otherwise confidential
information in its Response or other submitted information, the Respondent must clearly label that proprietary or
confidential information and identify the legal basis for confidentiality. Merely making a blanket claim that the
entire Response is protected from disclosure because it contains some proprietary information is not acceptable
and will make the entire Response subject to release under the PIA. In order to trigger the process of seeking an
Attorney General opinion on the release of proprietary or confidential information, the specific provisions of the
Response that are considered by the Respondent to be proprietary or confidential must be clearly labeled as
described above. Any information which is not clearly identified by the Respondent as proprietary or confidential
will be deemed subject to disclosure pursuant to the PIA. Respondent will be deemed to have irrevocably waived,
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and to have agreed to fully indemnify the State of Texas and the RRC against, any claim of infringement by RRC
regarding the intellectual property rights of Respondent or any third party for any materials appearing in the
Response.

Respondent is required to make any information created or exchanged with a state governmental entity (as defined
by Texas Government Code 82252.907(d)) pursuant to the Contract, and not otherwise excepted from disclosure
under the Texas Public Information Act, available in at least one of the following formats that is accessible by the
public at no additional charge to the State of Texas and/or RRC: *.pdf format compatible with the latest version
of Adobe Acrobat®; Microsoft Word®; Microsoft Excel®; or, hard copy (paper).

If Respondent’s Response contains any information which Respondent claims is confidential and not subject to
release under the PIA, Respondent must prepare and deliver to RRC two USB storage devices containing the
following information:

One USB storage device with PDF document containing complete copies of all of Respondent’s
submissions pursuant to this RFQ. Respondent must label this PDF document “Complete Response
Documents, [Respondent’s Name], RRC RFQ No. 455-21-1025. CONTAINS CONFIDENTIAL
INFORMATION.”

One USB storage device with PDF document containing copies of all of Respondent’s submissions with
all information claimed as confidential excised, blacked out, or otherwise redacted. This document must
also contain an appendix which contains clear references to all redacted information including a general
description of the redacted information. Respondent must label this PDF document “For Public Release:
Redacted version of [Respondent’s Name], RRC RFQ No. 455-21-1025.”

2.8 EXCEPTION TO PROVISIONS

Respondent is strictly prohibited from taking blanket exception to the entire RFQ; a Response that includes
blanket exception to the entire RFQ or that does not include proposed alternative language to exceptions taken,
may be disqualified from Contract award. Any exception may be considered negatively during the evaluation and
scoring process or may result in a contract not being awarded to Respondent.

2.9 ORGANIZATION OF RESPONSE
All Responses shall have all pages numbered and be organized in a manner that directly corresponds with the
identified tabs set forth within this RFQ section. Responses shall contain all required information, at a minimum,
and be stated in a clear and concise manner. Vague and general responses shall be considered nonresponsive and
thereby disqualified from consideration of Contract award. Respondent shall include all information Respondent
believes is necessary and/or helpful to RRC determining Respondent’s qualifications and ability to deliver all
goods and services in accordance with this RFQ, including the specifications stated within the SOS, and all terms
and conditions of the Contract. Respondent shall submit a Response that includes, at a minimum, the following:
2.9.1 TITLE PAGE (TAB A). The Response title page must include:

a. RRC’s RFQ number: RFQ No. 455-21-1025;

b. Respondent’s name and physical address;

c. Respondent’s Vendor Identification Number (11-digit number issued by the Texas CPA);

d. Respondent’s Federal Employer Identification Number (9-digit number issued by the IRS); and

e. Respondent’s authorized agent’s signature, printed name, title, and date of signature to Response.
2.9.2 EXECUTIVE SUMMARY (TAB B). Respondent’s executive summary should include a clear,
comprehensive summary of Respondent’s qualifications and experience applicable to the requirements of this
RFQ, as well as indicate the RRC Oil and Gas Districts within which Respondent can and is willing to provide the
Services (see RRC District Map in Attachment 1). Respondent’s Executive Summary should include, at a
minimum, the following:

a. Summary of Respondent’s qualifications, including licenses and/or certifications if applicable and/or

required by this RFQ, and a statement of Respondent’s ability to meet or exceed required minimum
qualifications;
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b. Summary of Respondent’s experience in delivery of same or substantially similar services as those
required under this RFQ, and a statement of Respondent’s ability to meet or exceed required
minimum experience;

c. Clear, concise, detailed explanation of Respondent’s exceptions taken, if any, to the terms and/or
conditions of this RFQ.

2.9.3 EXPERIENCE AND QUALIFICATIONS (TAB C). Tab C shall include elaboration of, and details related to,
projects identified within Attachment 3: Respondent’s Qualifications Statement Form.

Respondent may provide additional projects in addition to the three (3) required in Attachment 3: Respondent’s
Qualifications Statement Form. Any additional projects provided shall demonstrate Respondent’s ability to meet
or exceed the minimum qualifications and experience required to deliver the Professional Environmental
Engineering Services described within RFQ ATTACHMENT 1 Statement of Services.

Respondent is solely responsible for providing sufficient details to ensure RRC’s evaluation committee members
can determine Respondent’s understanding of the RFQ, the Statement of Services, and scope of work and
specifications applicable to performance of the Professional Environmental Engineering Services.

2.9.4 RESPONDENT’S SUBMITTALS (TAB D).

2.9.4.1 REQUIRED RRC RFQ ATTACHMENTS. Response TAB D shall include properly completed Required
RRC RFQ Attachments identified within this section. Failure to include each and all the Required RRC
RFQ Attachments shall result in the Response being deemed nonresponsive to the RFQ and disqualified
from consideration of Contract award. The Required RRC RFQ Attachments applicable to this
solicitation include:
a. RFQATTACHMENT 2. Respondent’s Statements and Covenants
b. RFQ ATTACHMENT 3. Respondent’s Qualifications Statement form
c. RFQATTACHMENT 4 HUB Subcontracting Plan

In addition to the Required RRC RFQ Attachments, a Respondent shall include within Tab D Respondent’s
Submittals section any additional statements, including any statements arising from section 2.9.4.2 through
2.9.4.5 of this RFQ, or such other information Respondent deems necessary, valuable, and appropriate to fully
inform RRC of Respondent’s qualifications, expertise, and superiority in selection as a Vendor for Contract
award.

2.9.4.2 Disclosures
Each Response shall include (within Tab D Respondent’s Submittals) Respondent’s statements
addressing the following disclosures:

2.9.4.3 Changes in Ownership Conditions. Respondent shall include a statement certifying Respondent will
notify RRC of:
a. Any change in ownership during the period prior to Contract award, and
b. Any change in ownership during the term of the Contract or any extension or renewal period(s)
thereof.

Respondent shall notify RRC in writing, immediately on or before the change in ownership occurs or is identified.
Failure of Respondent and/or Vendor to notify RRC as required herein shall be grounds for rejection of the
Response and/or termination of the Contract.

2.9.4.4 Legal Actions. Respondent shall identify any pending or completed legal actions that were brought
against Respondent, Respondent’s agents, officers, and/or Respondent’s subcontractors, within the five-
year period immediately preceding the Response due date and that relate to failure to perform contracted
services, breach of contract, mismanagement of a contract, and/or assessment of any penalties or
liquidated damages under any contract with any governmental entity. Respondent shall provide details
related to jurisdiction of legal action or contract dispute, reason for penalties or liquidated damages, and
penalties or liquidated damages amount for each incident.

2.9.4.5 Other. In addition to the disclosures stated above, Respondent shall include any disclosures necessary to
conform with RFQ ATTACHMENT 2 Respondent’s Statements and Covenants. Respondent is strongly
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encouraged to carefully and thoroughly review each statement and covenant within RFQ AT7TACHMENT
2 Respondent’s Statements and Covenants to determine applicability of disclosures and to ensure
Respondent’s Response includes all mandatory disclosure statements applicable to Respondent including,
but not limited to, conflicts or potential conflicts of interest (see RFQ ATTACHMENT 2 Respondent’s
Statements and Covenants item 5.)

2.9.4.6 RRC RFQ ATTACHMENTS. TABLE 3 RRC RFQ Attachments of this RFQ is provided as a general
guide only so that Respondent may note certain RRC RFQ Attachments that may be required to be
returned with the Response submitted. TABLE 3 of this RFQ is not intended as a minimum,
comprehensive, or exhaustive checklist of required elements of a Response. Respondent solely is
responsible for review and understanding of the entire RFQ including all terms, conditions, specifications,
attachments, and addenda, if any, issued and for ensuring a submitted Response contains all required
elements and forms to be considered responsive to the RFQ.

TABLE 3. RRC RFQ ATTACHMENTS

Attachment Number: Name R;:lsjggnv:;gh
Attachment 1. Statement of Services No
Attachment 2: Respondent’s Statements and Covenants Yes
Attachment 3: Respondent’s Qualifications Statement form Yes
Attachment 4: HUB Subcontracting Plan (HSP) Yes
Attachment 5: Sample RRC Contract No
Attachment 6: Performance Evaluation Standards No
Attachment 7: Federal Forms No
Attachment 8: Progress Payment Affidavit No
Attachment 9: Final Payment Affidavit No
Attachment 10: Performance Bond No
Attachment 11: Surety’s Consent to Final Payment No

2.10 RESPONSE EVALUATION AND CONTRACT AWARD

RRC intends to award multiple Contract for Professional Environmental Engineering Services, throughout the
state of Texas. To determine highly qualified providers, Responses first shall be evaluated to determine pass/fail
of criteria demonstrating responsiveness to this RFQ. Responses deemed responsive shall advance to weighted
criteria evaluation and scoring. At conclusion of weighted evaluation and scoring RRC shall determine, in its sole
discretion, whether to request pricing and/or oral presentations and/or engage in the Best and Final Offer
(“BAFO”) process. Oral presentations, if held, shall also be scored. RRC reserves the right to continue to evaluate
Responses until achievement of best value to the State as defined by and in accordance with Texas Government
Code §2155.074 and §2155.075.

2.10.1 RESPONSIVENESS. Each Response shall be evaluated to determine responsiveness to this RFQ.
Determination of responsiveness shall include, but may not limited to, pass/fail determination of a Response in:
a. Compliance with RFQ Part I, Section 3.3 Costs of Response Preparation;
b. Compliance with RFQ Part I, Section 2.6 Historically Underutilized Businesses Requirements
(including all subsections);
c. Compliance with RFQ Part Il, Section 2.9 Organization of Response (including all subsections); and
d. Compliance with RFQ Part I11, Section 3.1 General Terms and Conditions.

A Respondent’s failure to comply with one or more requirements of the RFQ may result in the Response being
deemed non-responsive and thereby disqualified from further consideration of award of a Contract. The list within
this subsection is intended for general guidance only and is not intended as an exhaustive list of responsiveness
criteria related to this RFQ. It is Respondent’s sole responsibility to thoroughly review the Solicitation and
Contract Documents of this RFQ, including all attachments and addenda issued, if any, to ensure understanding of
requirements for responsiveness. All determinations of responsiveness to this RFQ shall be final.
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2.10.2 WEIGHTED CRITERIA. Responses that are deemed responsive shall undergo evaluation of weighted
criteria and scoring to determine highly qualified Respondents based upon demonstrated competence and detailed
credentials. Weighted criteria evaluation shall apply the best value standard for purchase of goods or services as
set forth in Texas Government Code §2155.074. Factors that may be considered include:

a.
b.

.

Qualifications of Respondent, Respondent’s personnel, and/or Respondent’s subcontractors;
Respondent’s ability to perform Professional Environmental Engineering Services required under the
Contract and to promptly and timely provide Services without delay or interference;

Indicators of Respondent’s probable performance under the Contract; indicators may include but not
be limited to Respondent’s past performance on RRC projects, Respondent’s financial resources and
Respondent's experience or demonstrated capability and responsibility in delivery of same or
substantially similar services;

Respondent’s compliance with RFQ Response submission requirements; and

Respondent’s acceptance of terms and conditions.

The criteria and respective weight to be used in determining the best value for the State are indicated in TABLE 4
Weighted Criteria of this RFQ.

2.10.2.1

2.10.2.2

2.10.2.3

TABLE 4: WEIGHTED CRITERIA

Criteria Weight
Experience, Qualifications, References 90%
Overall Clarity and Responsiveness 10%
Total Base Points 100%
Oral Presentations (Optional) 15
Grand Total Maximum Score 115

RESPONDENT’S APPROACH TO RFQ. Evaluation and scoring shall include, but is not limited to,
overall organization and presentation of Response, demonstration of understanding of RFQ
requirements.

RESPONDENT’S QUALIFICATIONS. Evaluation and scoring shall include, but is not limited to,
contents in Response TAB B EXECUTIVE SUMMARY including Respondent’s ability to meet and
exceed minimum qualifications stated in this RFQ, contents in Response TAB C EXPERIENCE AND
QUALIFICATIONS that demonstrate Respondent’s experience and success in delivery of same or
substantially similar services as those required under this RFQ, contents in Response TAB D
RESPONDENT’S SUBMITTALS, and Respondent’s past performance as evidenced by Texas CPA
Vendor Performance Tracking System score (if any) and/or response to RRC inquiries to other
entities, including but not limited to Respondent’s references.

PAST PERFORMANCE. A Respondent’s past performance on a State contract, if any, shall be assessed

in compliance with applicable provisions of Texas Government Code Chapters 2155 and 2156. Respondents may
fail this selection criterion should one or more of the following conditions apply to Respondent:

a. A score of less than C or Legacy Unsatisfactory in the Texas Comptroller's Vendor Performance
Tracking System;

b. Currently under a Corrective Action Plan through RRC;

c. Having repeated negative Vendor Performance Reports for the same reason;

d. Having a record of repeated non-responsiveness to Vendor Performance issues; and/or

e. Having one or more Purchase Orders that have been cancelled for non-performance in the
previous 12 months.

To evaluate and score Respondent’s past performance, RRC may also make inquiry with other entities including
Respondent’s references within RFQ ATTACHMENT 3 Respondent’s Qualification Statement Form and/or any
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federal, state, or local government agency. RRC may conduct research and investigation as deemed necessary to
fully evaluate Respondent’s past performance and may consider notices of termination, cure notices, assessment
of liquidated damages, litigation, audit reports, contract non-renewals, and other performance related facts,
reports, actions, or information. Any such investigations shall be at the sole discretion of RRC and any negative
findings, as determined by RRC, may result in non-award to the Respondent.

2.10.3 ORAL PRESENTATIONS. Opportunity or requirement for Respondent oral presentations is not guaranteed
and shall be determined at sole discretion of RRC. Oral presentations, if any, shall provide Respondents an
opportunity to highlight the entity’s strengths and unique aspects of Respondent’s approach contained within the
Response, as well as to address any questions put forth by RRC’s evaluation committee members.

Following tabulation of weighted criteria scores, RRC may determine it is necessary to invite short-listed
Respondents to oral presentations prior to making recommendations for award of contracts. Short-listed
Respondents shall be deemed those falling within a competitive range determined by RRC. The competitive range
refers to Response(s) determined to be reasonably considered for award selection and is an objective means of
narrowing the field of Respondents that will participate in subsequent evaluation activities, if deemed necessary.
RRC shall employ the following guidelines when determining the competitive range for invitations, if any, to
optional oral presentations:

a. A “natural break” in scores will determine the competitive range;

b. The number of Respondents, if any, invited to oral presentations shall depend upon closeness of
scores of Responses;

c¢. Indetermining number, if any, of Respondents to be invited for oral presentations, RRC shall
consider significant gaps in point separation between the top ranked Respondents;

d. Only those Respondents that are determined by RRC to be highly qualified to provide the Services
may be invited for oral presentations;

e. Oral presentations, if any, shall be held at RRC headquarters in Austin, Texas or virtually due to
COVID-19 or other related public health or safety issues;

f. All expenses associated with responding to and/or attending an oral presentation shall be borne
exclusively by the Respondent accepting and/or attending the oral presentation.

2.10.4 CONTRACT NEGOTIATIONS. RRC reserves the option to negotiate with one or more Respondents
deemed highly qualified to provide the Professional Environmental Engineering Services sought by RRC.
Negotiation elements may include, but shall not be limited to pricing, Professional Environmental Engineering
Services included in a Contract award, and terms and conditions. RRC reserves the right to continue negotiations
until the best value for RRC and the State has been achieved as determined in RRC’s sole discretion.
2.10.5 BEST AND FINAL OFFER (“BAFO”). At sole discretion of RRC, after completion of weighted criteria
evaluation, scoring, and oral presentations (if any), RRC may award a Contract or may request BAFOs from one
or more Respondents whose scores are sufficient to qualify the Respondent(s) for further consideration and
negotiation as determined exclusively by RRC. In event RRC issues a request for BAFO, Respondents may be
permitted to modify an original Response, and the RRC Contract Management Section shall evaluate the BAFOs
received.
2.10.6 RRC CONTACT(S) FOLLOWING AWARD. RRC contact(s) for day-to-day administration of the Contract
shall be determined following Contract award. These individuals may appoint one or more delegates to assist in
the day-to-day administration of the Contract and may provide to Vendor a written list of RRC delegates.
2.10.7 RESERVATION OF RIGHTS. In addition to any other rights specified elsewhere in this RFQ:
a. RRC reserves the right to reject a Response that does not fully comply with the instructions and
criteria outlined in this RFQ;
b. RRC reserves the right to reject any or all Responses and call for new Responses if deemed by RRC
to be in the best interest of RRC and/or the State of Texas;
c. RRC reserves the right to select none, one, or more than one Response for Contract Award when
RRC determines that such action would be in the best interest of RRC and/or the State of Texas.
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PART III: TERMS AND CONDITIONS

3. The terms and conditions herein shall be fully incorporated into and constitute part of the RFQ and any

resulting Contract. Respondent/Vendor shall comply, and Respondent/VVendor shall require all subcontractors of
all tiers to comply, with the terms and conditions of the Contract. In absence of express exclusion in whole or in
part from the Response, all terms and conditions are deemed incorporated therein.

3.1 GENERAL TERMS AND CONDITIONS
3.1.1 CoMPLIANCE WITH RFQ AND CONTRACT. By submitting a response, acknowledging and accepting the
Contract, or delivering any services under the Contract, Respondent/VVendor acknowledges, accepts, and agrees to
all terms, conditions, specifications, provisions, statements, and guidelines of the Contract, including, but not
limited to, the RFQ. All parts of the RFQ are fully incorporated into and constitute part of the Contract for all
purposes intended. RRC, in its sole discretion, may disqualify a Response from consideration if RRC determines a
Response is hon-responsive and/or non-compliant, in whole or in part, with the requirements set forth in this
RFQ.
3.1.2 MISUNDERSTANDING OR LACK OF INFORMATION. Respondents must be thoroughly informed
concerning all relevant facts, data, site conditions, and estimates required for the purpose of assembling a
Response and concerning all difficulties that may be encountered in managing or operating a project under the
Contract or a Work Order issued thereunder.
3.1.2.1 No plea of ignorance of existing site conditions or difficulties that may be encountered during
performance of a Work Order issued under the Contract shall be accepted as an excuse for any failure or
omission by Vendor to fulfill in every detail all requirements of the Contract or shall be accepted as a
basis for any claim whatsoever for additional compensation to a finalized, negotiated Work Order.
3.1.2.2 By submitting a Response, each Respondent acknowledges and agrees that it fully understands and shall
abide by the terms and conditions of the RFQ, and that Respondent shall not make any claims for, or has
any rights to, cancellation or relief without consequences because of any misunderstanding or lack of
information.
3.1.3 AMBIGUITY, CONFLICT, EXCLUSIONARY SPECIFICATION, OR OMISSION. If Respondent discovers any
ambiguity, conflict, discrepancy, exclusionary specifications, omission, or other error in the RFQ, Respondent
must immediately notify in writing RRC’s point of contact for the RFQ. If Respondent fails to notify RRC’s point
of contact for the RFQ of any error, ambiguity, conflict, discrepancy, exclusionary specification, or omission,
Respondent’s submittal of a Response is done so at Respondent’s own risk, and if awarded a Contract,
Respondent shall not be entitled to additional compensation, relief, or time by reason of the error or its later
correction.
3.1.4 RIGHT TO AMEND, MODIFY, OR WITHDRAW THE RFQ. RRC reserves the right to alter, amend, or
modify any provisions of the RFQ or to rescind, revoke, or withdraw the RFQ, in whole or in part, at any time
prior to Contract award if such action is determined by RRC to be in the best interest of the State of Texas and/or
RRC.
3.1.5 NO ALTERATIONS OR WITHDRAWALS OF RESPONSE AFTER DEADLINE. Responses may not be altered
or amended after the Response due date and time specified in the RFQ. Any alterations made before the Response
due date and time must be initialed by Respondent or Respondent’s authorized agent. Responses submitted may
not be withdrawn after submission deadline. However, upon receipt of Respondent’s written request to withdraw
their Response, RRC may, but not must, in its sole discretion approve the request to withdraw a Response.
3.1.6 ATTACHMENTS. Any terms and conditions attached to a Response will not be considered unless
specifically referred to in the Response. RRC reserves the right, in its sole discretion, to reject any Respondent
terms and conditions or other documents or attachments as part of Respondent's Response.
3.1.7 BINDING EFFECT OF RESPONSE. Unless otherwise agreed in writing and signed by RRC, Respondent
agrees to and is bound by the information and documentation provided with the Response. Upon award of
Contract, negotiated prices shall remain fixed and guaranteed for the entire Contract period.
3.1.8 BINDING EFFECT OF CONTRACT. An awarded Contract shall inure to the benefit of, be binding upon,
and be enforceable against, each Party and their respective permitted successors, assigns, transferees and
delegates.
3.1.9 REJECTION OF RESPONSE AND CANCELLATION OF RFQ. Issuance of this RFQ does not constitute a
commitment on the part of RRC to award a contract. RRC is under no obligation to award any contract as a result
of this RFQ. RRC maintains sole right and discretion to reject any or all Responses and to cancel the RFQ if RRC
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deems such action as in the best interest of the State of Texas and/or RRC. RRC’s waiver of any deviations in any
Response will not constitute a modification of the RFQ and will not preclude RRC from asserting all rights
against Vendor for failure to fully comply with all terms and conditions of the RFQ.

3.1.10 RESPONDENT COSTS. Respondent shall bear all costs and expenses associated with preparation and
submission of a Response, including costs associated with travel to and attendance of pre-Response site visits, and
submission of all required documents and all required copies of documents.

3.1.11 RESPONDENT IDENTIFICATION. Prior to award of Contract, Vendor must provide Vendor’s Texas
Identification Number (TIN) issued by the Texas Comptroller of Public Accounts.

3.1.12 CONTRACT AWARD, COPYRIGHT, REISSUANCE. A response to the RFQ is an offer to contract with the
State of Texas through RRC based upon the specifications, terms, and conditions contained in the RFQ. The
Response shall not become a contract with RRC unless, until, and to the extent RRC issues a fully executed
Contract and Notice of Award to a successful Vendor. RRC in its sole discretion reserves the right to reject any or
all Responses, all or any part of any Response, waive minor technicalities, negotiate pricing and Contract terms
and conditions with all Vendors or no VVendors, and award a Contract in the best interest of the State of Texas and
RRC.

Copyrighted Responses are unacceptable and are subject to disqualification as nonresponsive; in addition, RRC
reserves the right to disqualify any Response that asserts any copyright on any RRC forms designated by the RFQ
as a form required to be submitted with Respondent’s Response.

Prior to issuance of a Contract, RRC reserves the right to make any corrections or include additional requirements
necessary for RRC’s compliance with all federal and state laws, regulations, rules, policies, and best practices.
RRC reserves the right to at any time reissue the RFQ or issue another RFQ for the goods and/or services
described in this RFQ.

3.1.13 LIMITATION ON AUTHORITY, NO OTHER OBLIGATIONS. Respondent/Vendor shall have no authority to
act for or on behalf of the State of Texas and/or RRC except as expressly provided in the fully executed Contract.
No other authority, power, or use is granted or implied. Vendor may not incur any debt, obligation, expenses, or
liability of any kind on behalf of RRC or the State of Texas.
3.1.14 No OTHER BENEFITS. Vendor has no exclusive rights or benefits other than those set forth within the
Contract.
3.1.15 AMENDMENTS TO THE CONTRACT. The Contract may be amended only upon written agreement
between RRC and Vendor; however, the Contract may not be amended in a manner that conflicts with the laws of
the United States or of the State of Texas. Vendor agrees to amend the Contract and to cooperate in the execution
of any contract amendments necessary to effectuate compliance with laws of the State of Texas when such laws
require RRC to include additional language in the Contract. During the term of the Contract and any extensions or
renewals thereof, RRC reserves the right to request amendments or modifications to the Contract when RRC
determines such action to be in the best interests of the State of Texas and/or RRC and for compliance with all
applicable state and federal laws, regulations, requirements, and guidelines. Except as otherwise provided in
negotiated terms and conditions expressly identified and formalized in the Contract, the entire agreement between
RRC and Vendor shall consist of the following documents: the Contract, amendments to the Contract, Purchase
Orders, Work Orders and, Change Notices (if any), the RFQ (including addenda, if any), and the Response.
3.1.16 ORDER OF PRECEDENCE; PROHIBITED EXCEPTIONS
3.1.16.1 ORDER OF PRECEDENCE. In event of conflict between the RFQ and the Contract Documents, the

following documents, in order of precedence, shall apply in resolving such conflicts:

e The Contract (including expressly identified, negotiated terms and conditions) and Amendments to
the Contract, Purchase Orders, Work Orders and Change Notices (if any);
e The RFQ and Addenda (if any); and

Vendor’s Response.
3.1.16.2  PROHIBITED EXCEPTIONS. Unless expressly accepted in writing by RRC, the following exceptions

within any Respondent’s Response shall be rejected:

Incorporation of laws of a state other than Texas;

Any requirements for prepayment;

Any limitations on RRC's remedies;
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Any requirements that RRC indemnify the Respondent;
Any requirements that Respondent's documents control in case of conflicts;
Any requirements that Respondent's documents control even if Respondent accepts or acknowledges
the Contract;
e Any requirements to reduce or eliminate required insurance coverages, types, endorsements and
limits; and
e Any disclaimer of warranties.

3.1.17 STATEMENT OF SERVICES, PERFORMANCE. Vendor shall provide the requested services in the manner

described in this RFQ. In event of Vendor's failure to conform to all requirements of this RFQ, consequences may

include, but not be limited to, RRC's withholding of acceptance and payments under the Contract, RRC's

cancellation of all or part of the Contract, RRC’s revocation of any prior acceptance and Vendor’s refund of

amounts paid prior to revocation of acceptance.

3.1.18 TiME LiMiTs ENFORCED. Time is of the essence in the performance of this Contract. Vendor shall

strictly comply with all deadlines, requirements, and standards of performance for this Contract and any Work

Order issued thereunder and in execution of the work. VVendor acknowledges and accepts all time limits will be

strictly construed and rigidly enforced.

3.1.19 CHANGES AND CHANGED CONDITIONS.

3.1.19.1 RRC's Authorized Representative may, in writing, order changes in the work within the general scope
of the Contract or Work Order issued thereunder.

3.1.19.2 Inevent Vendor identifies Changed Conditions on a project site, Vendor shall not further proceed
with work until Vendor has submitted a written notice of Changed Conditions to RRC’s Authorized
Representative and received from RRC’s Authorized Representative an authorization to continue with
work.

3.1.19.3  If Changed Conditions increase or decrease the cost of, or time required for performing, the work,
Vendor shall assert a claim in writing prior to the making of final request for payment under the
Contract, and RRC may issue a written equitable adjustment by change order. However, no
adjustment shall be made in favor of VVendor unless Vendor has timely submitted written notice of
Change Conditions and written assertion of claim in conformance with the terms of the Contract.
Notwithstanding the forgoing, in absence of a written notice of Changed Conditions having been
timely submitted by Vendor, RRC in its sole discretion may waive the requirement therefore and
approve Vendor’s claim. In the event RRC and Vendor cannot agree upon an equitable adjustment,
the dispute shall be decided pursuant to the dispute resolution process contained within the terms and
conditions of the Contract.

3.1.19.4  Itisrecognized and agreed to by RRC and Vendor that information provided within the RFQ,
including specifications, attachments and addenda, if any, may not be complete or free from errors,
omissions and imperfections, or that the information may require changes or supplementation in order
for the work to be completed to the satisfaction of RRC. Accordingly, it is the express intention of
RRC and Vendor, notwithstanding any other provisions in the Contract, that any errors, omissions or
imperfections in such specifications, exhibits to the RFQ, and addenda, if any, or any changes in or
supplementation to same or to a Work Order issued by RRC and any resulting delays in the work or
increases in Vendor’s costs and expenses arising out of such errors, omissions or imperfections shall
not constitute or give rise to any claim, demand or cause of action of any nature whatsoever in favor
of Vendor, whether for breach of Contract or otherwise; provided, however, that RRC shall be liable
to Vendor for the sum stated to be due Vendor in any change order approved and signed by both RRC
and Vendor, it being agreed hereby that such sum, together with any extension of time contained
within the approved change order, shall constitute full compensation to Vendor for all costs,
expenses, and damages to Vendor as permitted under Texas Government Code Chapter 2260.

3.1.20 CONTRACT COMPLETION AND LIQUIDATED DAMAGES.

3.1.20.1  Performance Period. The performance period for work under a Work Order or Purchase Order
arising under the Contract shall commence on the date stated within the NTP issued from RRC to the
Vendor, and all work under the Work Order or Purchase Order shall be completed not later than
specified within the Work Order or Purchase Order.

3.1.20.2  Liquidated Damages Value. RRC has determined that the completion of the work under a Work
Order or Purchase Order arising under the Contract is critical to remove the threat of pollution in
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Texas. Vendor's failure to complete any work within the required time of a Work Order or Purchase
Order will cause damage to RRC and operations related to Professional Engineering efforts. Since
exact damages are difficult to determine or forecast, the sum of Two Hundred Dollars ($200.00) per
calendar day per incomplete Work Order is hereby established by the Parties as a reasonable
estimate of just compensation to RRC for failure of Vendor to complete work specified by the date set
forth in writing within the Work Order or Purchase Order or a written, authorized extension thereto.
In event RRC deems liquidated damages are necessary and appropriate, the total sum of liquidated
damages shall be deducted from the money due or to become due to Vendor, not as a penalty, but as
liquidated damages and added expense including administrative and inspection costs for each and
every calendar day the work or any portion thereof remains incomplete after the expiration of the
performance period set forth within the NTP issued from RRC to Vendor or a written, authorized
extension thereto.

3.1.20.3  Calculation of Liquidated Damages. Charges for liquidated damages will begin accumulating on
the first calendar day following the final completion date set forth within the NTP issued from RRC
to Vendor or a written, authorized extension thereto, and continue until the date of actual, final
completion as established by RRC. Final completion of the Contract will not be issued until all
required work under the Contract has been verified by RRC’s Authorized Representative as complete.

3.1.21 ASSIGNMENTS AND SUBCONTRACTORS. Respondent/VVendor shall not assign its rights, or delegate the

performance of Vendor’s duties, under the Contract without prior written approval of RRC. Any attempted

assignment in violation of this provision is void and without effect.

3.1.21.1  Vendor must submit to RRC’s Authorized Representative any proposed subcontractor and shall
receive from RRC’s Authorized Representative, written approval of the subcontractor prior to Vendor
authorizing subcontractor’s performance of any work under the Contract.

3.1.21.2  Subcontractors providing service under the Contract shall meet the same requirements and level of
experience as required of the Vendor.

3.1.21.3  No subcontract under the Contract shall relieve the VVendor of responsibility for delivery of work and
services required under the Contract. If Vendor uses a subcontractor for any or all work required, the
following conditions shall apply under the listed circumstances:

¢ Respondents planning to subcontract all or a portion of the work to be performed under this Contract
shall identify each proposed subcontractor on the HSP form (see RFQ ATTACHMENT 4 APPENDIX A
Prime Contractor Progress Assessment Report (PAR);

e Subcontracting shall be at Vendor’s expense;

e RRC retains the right to review any subcontractor’s background and approve or reject the use of
Vendor’s proposed subcontractors;

e Vendor shall be the only Vendor for RRC for the Contract. Vendor shall manage Vendor’s
subcontractors, if any. Vendor shall provide contact information, including mobile phone number and
email address, of Vendor’s designated point of contact to which RRC and Vendor’s subcontractors
shall submit any inquiries.

3.1.22 PAYMENTS TO VENDOR. Vendor shall submit by email to RRC’s designated point of contact all requests
for payment. Payment requests shall be submitted upon Respondent’s completion of and RRC’s acceptance of
work. When submitting request by email, Vendor shall include as attachments to the email Vendor’s invoice, all
additional documents required by Contract, and a completed “Vendor’s Progress Payment Affidavit” or
“Vendor’s Final Payment Affidavit,” as applicable to the payment request. Vendor shall also mail within three (3)
business days the original, signed and notarized Vendor’s Progress Payment Affidavit or Vendor’s Final Payment
Affidavit, as applicable to the payment request, to the RRC designated Contract Manager. Each Vendor’s invoice
shall reflect a single Contract and all and only services related thereto which have been delivered, inspected,
tested, evaluated, and accepted by RRC within the Contract performance period concluding on the invoice date.
3.1.22.1  Compliance with Texas Government Code Chapter 2251 required. A Vendor awarded a Contract
arising from this RFQ, and all Vendor’s subcontractors, if any, shall comply with all applicable
provisions of Texas Government Code Chapter 2251 relating to prompt payment for goods and
services under a contract issued by a state agency. Texas Government Code Chapter 2251 requires, in
part, that a Vendor that receives payment from a state agency shall pay a subcontractor the
appropriate share of the payment not later than the 10th day after the date the Vendor receives the

RRC RFQ Page | 18



3.1.22.2

3.1.22.3

3.1.224

3.1.22.5

3.1.22.6

RRC RFQ

RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

payment; and, the Vendor’s subcontractor who receives a payment from the Vendor shall pay a
person who supplies goods or a service for which the payment is made, the appropriate share of the
payment not later than the 10th day after the date the subcontractor receives the payment. Vendor’s
compliance with this provision shall be strictly enforced by RRC. RRC reserves the right to request
evidence of Vendor’s compliance, and evidence of Vendor’s subcontractor’s compliance with this
condition of the Contract.

Progress Payments. Note: A Contract arising from this RFQ shall require 0% retainage
withheld on all progress payments, unless expressly required by supplemental terms and
conditions within a Work Order issued under the Contract. Payment requests under the Contract
shall be based on work completed per site, per month unless otherwise approved in writing by RRC.
Upon Respondent’s completion of work, and upon RRC’s acceptance thereof, Vendor shall submit a
properly prepared, itemized invoice accompanied by all additional documents required by Contract,
as a Contract progress payment equal to 1009 of the value of the work invoiced as completed by
Respondent and accepted by RRC. Each invoice and all additional documents required by Contract
shall be accompanied by a completed “Progress Payment Affidavit” (see RFQ ATTACHMENT 8
PROGRESS PAYMENT AFFIDAVIT.)

Final Payments. Upon Respondent’s completion of all final, not previously invoiced, work, and
upon RRC’s acceptance thereof, Vendor shall submit a properly prepared invoice as Vendor’s request
for final payment under the Contract. Upon Vendor’s submittal of a properly prepared, itemized
invoice accompanied by all additional documents required by Contract, final payment may be made
by RRC in accordance with Texas Government Code Chapter 2251. Vendor’s final payment request
shall reflect value for 100% of the value of work performed by Vendor and accepted by RRC, but not
previously invoiced by Vendor, and shall include invoicing for all retainage, if any, previously
withheld and not released under the Contract. Vendor’s final payment invoice and additional
documents required by the Contract shall be accompanied by a completed “Final Payment Affidavit”
(see RFQ ATTACHMENT 9 FINAL PAYMENT AFFIDAVIT.)

INVOICE REQUIREMENTS.

Vendor’s invoice must clearly reflect the following:

RRC Contract Number, Work Order, and Purchase Order number (as applicable);
RRC bill to information;

Vendor name;

Vendor address;

Vendor remit payment to information;

Texas Vendor Identification Number assigned by Texas Comptroller of Public Accounts;
Invoice date;

Invoice number (may not be duplicate invoice number from prior invoice submitted);
Date(s) of delivery of services and/or goods; and

Description of services, to include (per site):

e  Operator name

e Lease/site name

e County

e State Managed Cleanup Code number
e Price

e Invoice total.

e Vendor’s invoices submitted to and received by RRC, but which fail to conform to all invoice
requirements stipulated within the Contract Documents will be returned to Vendor unpaid or will be
held by RRC until all requirements for submittal of revised invoice and/or additional documents
required by the Contract are satisfied.

AUTHORIZATION OF PAYMENT. Prior to authorizing payment to Vendor, RRC shall evaluate
Vendor’s performance in accordance with Contract requirements.

NON-REIMBURSABLE ITEMS. RRC will not reimburse for travel, meals, lodging, or other related
expenses unless specifically provided for under the Contract and pre-approved in writing by both the
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RRC Authorized Representative and RRC Contract Manager assigned to the Contract. In such an
event, costs will be invoiced to RRC based on actual expenses, and RRC shall not be liable for
reimbursement of expenses that (i) were not preapproved in writing by RRC, or (ii) exceed the current
State Travel Regulations. Vendors are required to provide receipts to validate invoicing. State Travel
Reimbursement Rates may be found at:
https://fmx.cpa.texas.gov/fmx/travel/textravel/rates/current.php.

Vendors shall note: RRC shall not reimburse for travel, meals, lodging, or other related expenses that
may be reasonably anticipated as part of the Contract or a Work Order issued thereunder. Vendors
shall not be reimbursed for travel, meals, lodging, or other related expenses that are reasonable and
ordinary in the course of delivery of Professional Environmental Engineering Services.

3.1.22.7  No PREPAYMENTS. RRC will not prepay for any services provided to RRC by Vendor in
performance of services or work under the Contract. RRC shall not make down payments, deposits,
pay advances, advance deposits, or any other payments that are not made specifically for properly
documented completed services approved for payment by and satisfactorily provided to RRC.

3.1.22.8  REFUNDS. Upon Vendor’s discovery of any erroneous payment from RRC to Vendor of any funds, or
upon receipt of written notice of erroneous payments issued by RRC, Vendor shall promptly refund
or credit within thirty (30) calendar days any funds erroneously paid by RRC or which are not
expressly authorized under the Contract.

3.1.23 RECORDS MAINTENANCE, RETENTION, AND AUDIT. Respondent shall maintain and retain all records
relating to the performance of the Contract including supporting fiscal documents adequate to ensure that claims
for contract funds are in accordance with applicable State of Texas requirements. These records shall be
maintained and retained by Respondent for a period of seven (7) years after the contract expiration date or until all
audit, claim, and litigation matters are resolved, whichever is later.

Respondent shall make available at reasonable times and upon reasonable notice, and for reasonable periods,
work papers, reports, books, records, and supporting documents kept current by Respondent pertaining to the
contract for purposes of inspecting, monitoring, auditing, or evaluating by Agency and the State of Texas.

The state auditor may conduct an audit or investigation of any entity receiving funds from the state directly under
the Contract or indirectly through a subcontract under the Contract. The acceptance of funds directly under the
Contract or indirectly through a subcontract under the Contract acts as acceptance of the authority of the state
auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in connection
with those funds. Under the direction of the legislative audit committee, an entity that is the subject of an audit or
investigation by the state auditor must provide the state auditor with access to any information the state auditor
considers relevant to the investigation or audit.

3.1.24 INDEMNIFICATION.

3.1.24.1 ACTS OR OMISSIONS. RESPONDENT/VENDOR SHALL DEFEND, INDEMNIFY AND HOLD
HARMLESS THE STATE OF TEXAS AND RRC, AND/OR THEIR OFFICERS, AGENTS,
EMPLOYEES, REPRESENTATIVES, VENDORS, ASSIGNEES, AND/OR DESIGNEES FROM
ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL
RELATED COSTS, ATTORNEY FEES, AND EXPENSES ARISING OUT OF, OR RESULTING
FROM ANY ACTS OR OMISSIONS OF RESPONDENT/VENDOR OR ITS AGENTS,
EMPLOYEES, SUBCONTRACTORS, ORDER FULFILLERS, OR SUPPLIERS OF
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE CONTRACT AND
ANY PURCHASE ORDERS ISSUED UNDER THE CONTRACT. THE DEFENSE SHALL BE
COORDINATED BY RESPONDENT/VENDOR WITH THE OFFICE OF THE TEXAS
ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN
ANY LAWSUIT AND RESPONDENT/VENDOR MAY NOT AGREE TO ANY SETTLEMENT
WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE TEXAS
ATTORNEY GENERAL. VENDOR AND RRC AGREE TO FURNISH TIMELY WRITTEN
NOTICE TO EACH OTHER OF ANY SUCH CLAIM.
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TEXAS/WORKERS’ COMPENSATION/UNEMPLOYMENT INSURANCE; INCLUDING INDEMNITY.
VENDOR AGREES AND ACKNOWLEDGES THAT DURING THE EXISTENCE OF THIS
CONTRACT, VENDOR SHALL BE ENTIRELY RESPONSIBLE FOR THE LIABILITY AND
PAYMENT OF VENDOR’S AND VENDOR'S EMPLOYEES’ TAXES OF WHATEVER KIND,
ARISING OUT OF THE PERFORMANCES IN THIS CONTRACT. VENDOR AGREES TO
COMPLY WITH ALL STATE AND FEDERAL LAWS APPLICABLE TO ANY SUCH
PERSONS, INCLUDING LAWS REGARDING WAGES, TAXES, INSURANCE, AND
WORKERS' COMPENSATION. RRC AND/OR THE STATE SHALL NOT BE LIABLE TO THE
VENDOR, ITS EMPLOYEES, AGENTS, OR OTHERS FOR THE PAYMENT OF TAXES OR
THE PROVISION OF UNEMPLOYMENT INSURANCE AND/OR WORKERS’
COMPENSATION OR ANY BENEFIT AVAILABLE TO ASTATE EMPLOYEE OR
EMPLOYEE OF ANOTHER GOVERNMENTAL ENTITY.

VENDOR AGREES TO INDEMNIFY AND HOLD HARMLESS RRC, THE STATE OF TEXAS
AND/OR THEIR EMPLOYEES, AGENTS, REPRESENTATIVES, VENDORS, AND/OR
ASSIGNEES FROM ANY AND ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS,
AND ALL RELATED COSTS, ATTORNEYS’ FEES, AND EXPENSES, RELATING TO TAX
LIABILITY, UNEMPLOYMENT INSURANCE AND/OR WORKERS’ COMPENSATION IN ITS
PERFORMANCE UNDER THIS CONTRACT. VENDOR SHALL BE LIABLE TO PAY ALL
COSTS OF DEFENSE INCLUDING ATTORNEYS’ FEES. THE DEFENSE SHALL BE
COORDINATED BY VENDOR WITH THE OFFICE OF THE ATTORNEY GENERAL WHEN
TEXAS STATE AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND VENDOR
MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE
CONCURRENCE FROM THE OFFICE OF THE ATTORNEY GENERAL. VENDOR AND RRC
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.

3.1.25 INFRINGEMENT: PATENT, TRADEMARK, COPYRIGHT, AND OTHER INTELLECTUAL PROPERTY.

3.1.25.1

RRC RFQ

CLAIMS. RESPONDENT SHALL DEFEND, INDEMNIFY, SAVE, AND HOLD HARMLESS THE
STATE OF TEXAS AND RRC, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES,
REPRESENTATIVES, VENDORS, ASSIGNEES, AND/OR DESIGNEES FROM AND AGAINST
ANY AND ALL CLAIMS, VIOLATIONS, MISAPPROPRIATIONS, OR INFRINGEMENT OF
ANY PATENT, TRADEMARK, SERVICEMARK, COPYRIGHT, TRADE SECRET, OR OTHER
INTELLECTUAL, INTANGIBLE PROPERTY, PUBLICITY, OR PRIVACY RIGHTS, AND/OR
IN CONNECTION WITH OR ARISING FROM: (1) THE PERFORMANCE OR ACTIONS OF
RESPONDENT PURSUANT TO THIS CONTRACT; (2) ANY DELIVERABLE, WORK
PRODUCT, CONFIGURED SERVICE OR OTHER SERVICE PROVIDED HEREUNDER,;
AND/OR (3) RRC’S AND/OR RESPONDENT’S USE OF OR ACQUISITION OF ANY
SERVICES OR OTHER ITEMS PROVIDED TO RRC BY RESPONDENT OR OTHERWISE TO
WHICH THE STATE OF TEXAS AND/OR RRC HAS ACCESS AS A RESULT OF
RESPONDENT’S PERFORMANCE UNDER THIS CONTRACT. RESPONDENT AND RRC
AGREE TO FURNISH TIMELY WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM.
RESPONDENT SHALL BE LIABLE TO PAY ALL COSTS OF DEFENSE, INCLUDING
ATTORNEYS' FEES. THE DEFENSE SHALL BE COORDINATED BY RESPONDENT WITH
THE OFFICE OF THE TEXAS ATTORNEY GENERAL (OAG) WHEN TEXAS STATE
AGENCIES ARE NAMED DEFENDANTS IN ANY LAWSUIT AND RESPONDENT MAY NOT
AGREE TO ANY SETTLEMENT WITHOUT FIRST OBTAINING THE CONCURRENCE FROM
OAG. IN ADDITION, RESPONDENT WILL REIMBURSE AGENCY AND THE STATE OF
TEXAS FOR ANY CLAIMS, DAMAGES, COSTS, EXPENSES OR OTHER AMOUNTS,
INCLUDING, BUT NOT LIMITED TO, ATTORNEYS’ FEES AND COURT COSTS, ARISING
FROM ANY SUCH CLAIM. IF AGENCY DETERMINES THAT A CONFLICT EXISTS
BETWEEN ITS INTERESTS AND THOSE OF RESPONDENT OR IF AGENCY IS REQUIRED
BY APPLICABLE LAW TO SELECT SEPARATE COUNSEL, AGENCY WILL BE PERMITTED
TO SELECT SEPARATE COUNSEL AND RESPONDENT WILL PAY ALL REASONABLE
COSTS OF AGENCY’S COUNSEL.
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3.1.25.2  NOTICE. If Vendor becomes aware of an actual or potential claim, or RRC provides Vendor with
notice of an actual or potential claim, Vendor may (or in the case of an injunction against RRC, shall),
at Vendor’s sole option and expense; (i) procure for RRC the right to continue to use the affected
portion of the product or service, or (ii) modify or replace the affected portion of the product or
service with functionally equivalent or superior product or service so that RRC’s use is non-
infringing.

3.1.25.3  LIMITATIONS. Vendor shall have no liability under this section if the alleged infringement is caused
in whole or in part by: (i) use of the product or service for a purpose or in a manner for which the
product or service was not designed, (ii) any modification made to the product without VVendor’s
written approval, (iii) any modifications made to the product by the Vendor pursuant to RRC’s
specific instructions, (iv) any intellectual property right owned by or licensed to RRC, or (v) any use
of the product or service by RRC that is not in conformity with the terms of any applicable license
agreement.

3.1.26 PERSONAL INJURY, PROPERTY DAMAGE. Vendor shall be liable for any bodily injury or personal injury
to any individual caused by any of Vendor’s employees during any assignment under the terms of the Contract. In
the event of loss, destruction, or damage to any State of Texas or RRC property by Vendor’s employees, Vendor
shall indemnify the State of Texas and RRC and pay to the State of Texas and/or RRC the full cost of repair,
reconstruction, or replacement at RRC’s election. Vendor shall reimburse the State of Texas and/or RRC for such
property damage within thirty (30) calendar days after Vendor’s receipt of RRC’s written notice of amount due.
This provision survives the termination or expiration of the Contract.

3.1.27 INSURANCE REQUIREMENTS. Time is of the essence. Vendor shall submit to RRC a complete,
current, certificate of insurance not later than ten (10) calendar days after RRC’s issuance of written
Notice of Intent to Award of a Contract. Vendor’s certificate of insurance shall be fully compliant with all
terms and conditions of the Contract. Vendor shall maintain required insurance coverages in accordance with the
terms and conditions of the Contract throughout the entire Contract term (including warranty, if applicable.)
Vendor shall not proceed with any work under the Contract without RRC’s approval of certificate of insurance.
3.1.27.1  All required insurance coverage must issue from a company or companies that:

e Have both a Financial Strength Rating of “A” or better from A.M. Best Company, Inc.; and

e Have a Financial Size Category Class of “VII” or better from A. M. Best Company, Inc.
3.1.27.2  Allinsurance policies for required coverage must be issued by companies authorized to do business

in, and under the laws of, the State of Texas. Certificates of insurance shall be issued on a form

approved by the Texas Department of Insurance and be satisfactory to RRC. Certificates of insurance
shall specify and/or set forth the following:

e RRC as certificate holder with correct mailing address;

e Insured’s name which must match Vendor’s legal name on and within this Contract;

e Insurance company(ies) affording each coverage, policy number of each coverage, policy dates of
each coverage, all coverages and limits described herein, and signature of authorized
representative of the insurance company(ies);

Producer of the certificate of insurance with correct address and phone number listed;
Additional insured status as required herein;

Amount of any deductibles and/or retentions;

A 30-day Notice of Cancellation, non-renewal, or reduction in coverage;

Contractual liability coverages as required herein;

Primary and non-contributing endorsement. All insurance coverage required herein shall be
primary to and shall seek no contribution from all insurance available to RRC, with RRC’s
insurance being excess, secondary, and non-contributing;

e Waiver of Subrogation endorsement; and

Listing of all exclusions and limitations added by endorsement to general liability coverage;
however, no endorsements shall restrict, limit, or exclude in any manner whatsoever, coverage
required.
3.1.27.3  All certificates of insurance for required coverage other than workers’ compensation and professional
liability (as applicable) shall name the State of Texas, RRC, and its officers, directors, and employees
as additional insured.
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3.1.27.4  Respondent’s Response shall include proof of minimum required insurance types and limits of
coverage. Proof of insurance may be provided in the form of current certificates of insurance (e.g., an
Acord™ form).

3.1.27.5  Minimum Contractually Required Insurance Types and Coverage:

Insurance Type Each Occurrence/Aggregate Limits

Workers” Compensation Within statutory limits/Texas Workers’ Compensation Act.
Employer’s Liability $1,000,000 Each Accident

Bodily Injury by Accident $1,000,000 Each Employee

Bodily Injury by Disease $1,000,000 Policy Limit

Commercial General Liability Bodily Injury and Property Damage

Includes liability arising out of all locations and operations |$1,000,000 Each Occurrence/$2,000,000 General Aggregate
of Vendor, including but not limited to liability assumed $2,000,000 Product-Completed Operations Aggregate

under this Contract (including the tort liability of another $1,000,000 Personal Injury and Advertising Liability
assumed in a business contract). Defense shall be provided |$5,000 Medical Expense each person

as an additional benefit and not included within the limits of
liability.

Automobile Liability

Must include liability arising out of any auto and be on $1,000,000 Combined Single Limit (for each accident)
business auto form.
Commercial Umbrella $1,000,000 Each Occurrence/$1,000,000 General Aggregate
Excess Liability $1,000,000 Each Occurrence/Person

Vendor’s Pollution Liability
Minimum completed operations period of 5 years $5,000,000 Each Occurrence/$10,000,000 Aggregate

**At RRC sole discretion, higher limits may be required based on complexity of WO/Project**

3.1.27.6  Failure to Obtain, Maintain, or Renew Required Insurance. Failure to obtain, maintain, and/or
renew the required insurance shall constitute a material breach of and default under this Contract. If
Vendor fails to remedy such breach within five (5) business days after written notice by RRC, Vendor
shall be liable for any and all costs, liabilities, damages and penalties resulting to the State of Texas
and RRC from such breach, unless a written waiver of the specific insurance requirement(s) is
provided to Vendor by RRC. In the event of any failure by Vendor to comply with the provisions of
this Contract, RRC may, without in any way compromising or waiving any right or remedy at law or
in equity, on written notice to Vendor, purchase such insurance, at Vendor’s expense, provided that
RRC shall have no obligation to do so and if RRC shall do so, Vendor shall not be relieved of or
excused from the obligation to obtain and maintain such insurance amounts and coverages.

3.1.28 TERMINATION AND CANCELLATION. The Contract may be terminated, canceled, or cancellation of
services may occur, in whole or in part, in any one or more of the following circumstances:
3.1.28.1  TERMINATION OR CANCELLATION FOR CONVENIENCE.

e Mutual Agreement. Upon the mutual written agreement of RRC and Vendor, the Contract may
be terminated or canceled.

e RRC Cancellation upon Thirty (30) Days’ Notice. RRC may in its sole discretion terminate,
cancel the Contract, or cancel specific services of the Contract with thirty (30) calendar days’
written notice to Vendor.

3.1.28.2  TERMINATION OR CANCELLATION FOR CAUSE.

e Breach of Material Term. Either party may, upon giving thirty (30) calendar days’ written
notice identifying specifically the basis of such notice, terminate the Contract for breach of a
material term or condition of the Contract, provided the breaching party must not have cured such
breach within the thirty (30) calendar days’ period. In the event of such termination, Vendor will
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be paid for all services accepted prior to the date of the termination. No additional charges or fees
will be assessed to RRC for the termination or cancellation.

e Vendor Nonperformance. If Vendor defaults on the Contract after award has been made, RRC
reserves the right to cancel the Contract without notice and either reissue the RFQ or award the
Contract to the next qualified, responsive and responsible Vendor offering the best value to the
state as determined by RRC. In such event, the defaulting Vendor will not be considered for
award for any Contract arising under the re-solicitation and may not be considered in future
solicitations for the same type of work unless the specifications or scope of work differ
substantially from the work and/or services under the Contract on which Vendor defaulted. The
length of any period of suspension shall be determined by RRC based on the seriousness of the
default. In the event of nonperformance default, Vendor shall remain liable for all covenants and
indemnities under the Contract. Vendor shall be liable for all costs and expenses, including any
attorneys’ fees and court costs, incurred by RRC with respect to the enforcement of any remedies
listed herein.

e Bankruptcy. Upon the filing of a petition for bankruptcy, or upon the judgment of bankruptcy or
insolvency by or against Vendor, RRC may terminate the Contract for cause without notice. Such
termination shall be effective upon the date of such filing or upon the date of judgment.

e Availability of State Funds, Legislative Action, Necessity of Performance. The Contract is
subject to termination or cancellation, without penalty to RRC, either in whole or in part, subject
to the availability of state funds.

e Legal Remedies and Damages from Breach of Contract. RRC expressly reserves all legal
remedies to which it may be entitled to collect and all damages directly or indirectly resulting
from breach of contract by Vendor or any of its agents, representatives, subcontractors,
employees, or any other party acting on behalf of Vendor. RRC reserves the right to pursue all
applicable rights and remedies if the Contract is terminated for any reason and RRC expressly
waives no such rights or remedies.

e Substitution of Services. In the event of RRC’s termination or cancellation of the Contract for
cause, RRC may procure, upon such reasonable terms and in such manner as RRC deems
appropriate, substitute services similar to services terminated or canceled. Vendor shall be liable
to RRC for any excess or additional costs incurred by RRC in acquiring such services plus court
costs and attorneys’ fees. RRC’s recovery of costs under this section is in addition to any other
remedies available to RRC under the Contract and/or under applicable law.

3.1.28.3  MISCELLANEOUS TERMINATION PROVISIONS.

e Recovery of Funds. RRC reserves the right to recover reasonable costs, fees, expenses, and other
amounts or damages available to RRC under the Contract or under applicable law, including, but
not limited to, attorneys' fees and court costs, if termination or cancellation is at Vendor's request
or if termination or cancellation is for cause. This right is in addition to any other remedies
available to RRC under the Contract or under applicable law. RRC reserves the right to pursue all
applicable rights and remedies if the Contract is terminated for any reason, and RRC expressly
waives no such rights or remedies.

e Notice of Termination or Cancellation Delivery. Any termination by RRC of the Contract
which requires written notice may be accomplished by RRC's delivery to Vendor of a notice of
termination or cancellation specifying that the Contract is terminated or canceled.

3.1.29 FEDERAL, STATE, AND LOCAL REQUIREMENTS. Vendor shall demonstrate onsite compliance with the
Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of the Revenue Act of 1978, dealing with
issuance of Forms W-2 to common law employees. Vendor shall be solely responsible for both federal and state
unemployment insurance coverage and standard Worker’s Compensation Insurance coverage for Vendor’s
employees. Vendor shall comply with all federal and state employment tax laws and withholding requirements.
The State of Texas shall not be liable to Vendor and Vendor’s employees for any unemployment, workers’
compensation, or federal or state tax withholding requirements. Vendor shall indemnify the State of Texas and
RRC and shall pay all costs, penalties, or losses resulting from Vendor’s omission or breach of this section.
3.1.30 INDEPENDENT VENDOR. Vendor shall serve as an independent Vendor in providing services under the
Contract. Vendor’s employees are not and shall not be construed as employees or agents of the State of Texas.
Subject only to the terms of this Contract, Vendor shall have the sole right to supervise, manage, operate, control,
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and direct performance of its duties under this Contract. Nothing contained in the Contract shall be deemed or
construed to create a partnership or joint venture, to create relationships of an employer-employee or principal-
agent, or to otherwise create any liability for RRC whatsoever with respect to the indebtedness, liabilities, and
obligations of Vendor or any other party. Vendor shall be solely responsible for, and RRC shall have no
obligation with respect to:

e Withholding of income taxes, FICA, or any other taxes or fees;
Industrial worker’s compensation insurance coverage;
Participation in any group insurance plans available to employees of the State of Texas;
Participation or contributions by State of Texas to the State Employees Retirement System;
Accumulation of vacation or sick leave, or
Unemployment compensation coverage provided by the state.

3.1.31 FORCE MAJEURE. Any delays in or failure of performance by either party, except in respect of the
obligation of payments under the RFQ or Contract, shall not constitute default hereunder if and to the extent such
delays or failure of performance are caused by occurrence(s) beyond the reasonable control of the party affected,
and which by the exercise of due diligence such party is unable to prevent, herein called “Force Majeure,”
including acts of God or the public enemy, sabotage, war, mobilization, revolution, civil unrest, riots, strikes,
lockouts, fires, accidents breakdowns, floods, earthquakes, hurricanes or any other natural disaster or
governmental actions. In any such event, the party claiming Force Majeure shall promptly notify the other party
of the Force Majeure event in writing and, if possible, such notice shall set forth the extent and duration thereof.
The party claiming Force Majeure shall exercise due diligences to prevent, eliminate, or overcome such Force
Majeure event where it is possible to do so and resume performance at the earliest possible date. However, if non-
performance continues for more than thirty (30) days, RRC may terminate the Contract immediately upon written
notification to the Respondent.

3.1.32 LABOR AcTIVITY. Notwithstanding the foregoing paragraph, in the event any strike, boycott, picketing,
work stoppage, slowdown, or other labor activity is directed against Vendor at RRC’s facility and such labor
activity results in the curtailment or discontinuation of services performed under the Contract, RRC shall have the
right during said period to employ any means legally permissible to have the work performed.

3.1.33 DISPUTE RESOLUTION. Disputes arising under the Contract shall be resolved in accordance with the
dispute resolution process provided in Texas Government Code Chapter 2260 and in accordance with 16 Texas
Administrative Code Chapter 20, Subchapter A, Division 2.

Compliance with the contested case process provided in Chapter 2260 is a condition precedent to seeking consent
to sue from the Legislature under Chapter 107, Civil Practices and Remedies Code. Neither the execution of the
Contract by RRC nor any other conduct of any representative of RRC relating to the Contract shall be considered
a waiver of sovereign immunity to suit.

3.1.34 COMPLIANCE WITH OTHER LAWS. Respondent shall comply with all laws, regulations, requirements
and guidelines applicable to a vendor providing services and products required by the Contract to the State of
Texas, as these laws, regulations, requirements and guidelines currently exist and as amended throughout the term
of the Contract. RRC reserves the right, in its sole discretion, to unilaterally amend the contract prior to award and
throughout the term of the Contract to incorporate any modifications necessary for RRC’s compliance, as an
agency of the State of Texas, with all applicable state and federal laws, regulations, requirements and guidelines.
3.1.35 PERMITS, LICENSES, CERTIFICATIONS. Vendor shall obtain and maintain all permits, licenses, or other
authorizations as may be required for performance of the work under the Contract. Upon request by RRC, Vendor
shall furnish to RRC certified copies of required permits, licenses, or other required authorizations. Vendor will
be responsible to pay all taxes, assessments, fees, premiums, permits, and licenses required by law. Vendor shall
be responsible for payment of any such government obligations not paid by Vendor’s subcontractors during
performance of the Contract.

3.1.36 LEGAL NOTICES. Any legal notice required or permitted to be delivered under the RFQ and/or Contract
shall be deemed delivered when deposited in the United States mail, postage prepaid, certified mail, return receipt
requested, addressed to RRC or Respondent. Notice given in any other manner shall be deemed effective only
when received by the party to be notified. Either party may change its address for notice by providing written
notice to the other party in accordance with the terms and conditions herein.
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3.1.37 GOVERNING LAW AND VENUE. The RFQ and Contract shall be governed by and construed in accordance
with the laws of the State of Texas without regard to conflicts of law provisions. The venue of any suit brought
under the RFQ and/or Contract is fixed in any court of competent jurisdiction in Travis County, Texas unless the
specific venue is otherwise identified in a statute which directly names or otherwise identifies its applicability to
the RRC. Vendor irrevocably waives any objection, including any objection to personal jurisdiction or proper
venue or based on the grounds of forum non conveniens, which it may now or hereafter have to the filing of any
action or proceeding in such jurisdiction in respect of this Contract or any document related hereto. Nothing in
this Section shall be construed as a waiver of sovereign immunity by RRC.

3.1.38 NO WAIVER. Failure of either Party to require performance by another Party under the Contract will not
affect the right of such Party to require performance in the future. No delay, failure, or waiver of either Party’s
exercise or partial exercise of any right or remedy under the contract shall operate to limit, impair, preclude,
cancel, waive or otherwise affect such right or remedy. A waiver by a Party of any breach of any term of the
contract will not be construed as a waiver of any continuing or successive breach.

3.1.39 CONFIDENTIAL INFORMATION; PUBLIC INFORMATION ACT DISCLOSURES. Information,
documentation, and other material in connection with this Solicitation or any resulting Contract may be subject to
public disclosure pursuant to Texas Government Code Chapter 552 (the "Public Information Act"). In accordance
with Texas Government Code 82252.907, Respondent is required to make any information created or exchanged
with the State pursuant to the Contract, and not otherwise excepted from disclosure under the Texas Public
Information Act, available in a format that is accessible by the public at no additional charge to the State. Specific
forms acceptable to RRC include MS Word®, MS Excel®, and *.pdf files.

3.1.40 DISASTER RECOVERY PLAN. Upon request of RRC, Respondent shall provide to RRC the descriptions
of Respondent’s business continuity and disaster recovery plans.

3.1.41 PUBLIC DISCLOSURE. Respondent shall not use RRC’s name, logo, or other likeness in any press release,
marketing material, or other announcement without prior written approval of RRC. RRC does not, and shall not,
endorse any Respondent, vendor, commodity, or service. Respondent shall not, and is not authorized to, make or
participate in any media releases or public announcements pertaining to the Solicitation, a contract arising from
this RFQ, the Response, or the services to which they relate with RRC’s prior written consent, and then only in
accordance with explicit written instructions from RRC.

3.1.42 ENTIRE CONTRACT AND MODIFICATION. The Contract and its integrated attachment(s) constitute the
entire agreement of the parties and are intended as a complete and exclusive statement of the promises,
representations, negotiations, discussions, and other agreements made in connection with the subject matter
hereof. Unless an integrated attachment to the RFQ and Contract expressly states a mutual intent to amend a
specific article, section, item, term, or condition of the RFQ and/or Contract, general conflicts in language
between any attachment and the RFQ and Contract shall be construed in favor of the terms and conditions of the
RFQ and Contract. Unless expressly authorized by the terms of this Contract, no modification, renewal,
extension, or amendment to the RFQ and Contract shall be binding upon the parties unless the same is in writing
and signed by all Parties through an authorized representative of each Party with authority to bind the Party to the
Contract.

3.1.43 SEVERABILITY. If any provision contained in this RFQ and the Contract is held to be unenforceable by a
court of law or equity, the RFQ and Contract shall be construed as if such provision did not exist and the non-
enforceability of such provision shall not be held to render any other provision or provisions of this Contract
unenforceable.

3.1.44 COUNTERPARTS. The Contract issued pursuant to this RFQ may be executed in any number of
counterparts, each of which shall be an original, and each such counterpart shall together constitute but one and
the same agreement.

3.1.45 RESPONDENT’S STATEMENTS AND COVENANTS REQUIRED. Respondents must sign and return the
Respondent’s Statements and Covenants form (see RFQ ATTACHMENT 2) which shall be part of Respondent’s
Response and shall be fully incorporated by reference and constitute part of the Contract if awarded to
Respondent. Failure to include a signed Respondent’s Statements and Covenants form shall result in a Response
being deemed nonresponsive and ineligible for Contract award.

3.2 SUPPLEMENTAL TERMS AND CONDITIONS APPLICABLE TO RFQ NoO. 455-21-1025.

3.2.1 Possessory Rights of Material and Equipment. Pursuant to certain provisions of Texas Natural
Resources Code Chapter 91, upon entering into a contract to clean up a site or facility upon which equipment or
hydrocarbons are stored, the State of Texas shall have first lien, superior to all preexisting and subsequent liens
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and security interests, on hydrocarbons stored at a site or facility and in any equipment that is located at the site or

facility. A Vendor awarded a Contract under this RFQ shall not obtain possessory rights, lien rights, salvage

rights, or title to such hydrocarbons or equipment except by formal, written process and agreement in accordance

with Texas Natural Resources Code Chapter 89 and any other applicable statute, law, or rule.

3.2.2 Federal Funds. Work Orders issued under a Contract arising from this RFQ may be funded with federal

dollars, including grant dollars. Respondents shall note the following:

3.2.1.1 Federal Forms. A Work Order issued under a Contract arising from this RFQ may, but not shall, be
funded with federal dollars, including but not limited to grant dollars. A Work Order funded with
federal dollars shall require, as applicable, completion of required federal forms and compliance with
federal statutes, rules, and regulations.

3.2.1.2 Flow down terms and conditions. Work Orders issued under a contract arising from this RFQ may,
but not shall, be funded by grant dollars received by RRC from agreements between RRC and the
U.S. government. Such agreements shall have certain applicable federally funded contract provisions
(“Flow Down Terms and Conditions™) that will be required to be made part of any agreement, Work
Order, or Purchase Order issued by RRC for work funded using federal dollars. By submitting a
response to this RFQ, Respondent acknowledges understanding that in order to receive a Work Order
funded by federal dollars, Respondent shall be provided opportunity to review any applicable
agreement and any applicable Flow Down Terms and Conditions prior to negotiation of the Work
Order and, if accepting of the applicable Flow Down Terms and Conditions, Vendor shall fully
comply with the requirements thereof.

3.2.2 Electrical Items. All electrical items (if required under a Work Order) shall meet all applicable OSHA
standards and regulations and bear the appropriate listing from Underwriters Laboratory (UL), Factory Mutual
Resource Corporation (FMRC), or National Electrical Manufacturers® Association (NEMA).

3.2.3 Prohibited Use of State Property. Respondent is prohibited from using State Property for any purpose

other than performing Professional Environmental Engineering Services authorized under the Contract. State

Property includes, but is not limited to, RRC’s office space, identification badges, RRC information technology

equipment and networks (e.g., laptops, portable printers, cell phones, iPads, external hard drives, data storage

devices, any RRC issued software, and the RRC Virtual Private Network (VPN client)), and any other resources
of RRC.

3.2.4 Vendor’s Identification of Key Personnel. Upon request of RRC and prior to start of any work related

to such request, Vendor shall provide to the requesting RRC Authorized Representative a list of Vendor’s

personnel, including subcontractors, who shall be assigned to a project management, site management, and/or
operations management role and/or such other assignments to critical activities (“Key Personnel Roles”).

Vendor’s list shall include, at a minimum, identification of Vendor’s senior staff within the following types of

roles: Project Manager, Site Manager, Operations Manager.

3.24.1 Upon receipt of written approval of Vendor’s list under this article, Vendor shall not reassign,
transfer, or delegate any Key Personnel Roles, responsibilities, tasks or duties under the Work Order
without prior written approval of the RRC Authorized Representative.

3.24.2 Vendor solely shall be responsible for ensuring, throughout Contract Term, that Vendor’s personnel,
including subcontractors, that are assigned to a Key Personnel Role, shall meet all minimum
qualifications, certifications, licenses, and experience required by the Solicitation and Contract
Documents and federal, state, and local laws, rules, regulations, and ordinances.

3.24.3 In event Vendor receives written approval from RRC to replace any personnel assigned a Key
Personnel Role, Vendor shall ensure replacement of the personnel shall be with a qualified individual
with equal or better qualifications of the previously approved Vendor personnel and at no additional
cost to RRC.

3.2.5 Enhanced Contract Monitoring. RRC has determined any contract resulting from this RFQ may require
enhanced monitoring for performance and compliance with the Contract terms and conditions. Vendor
receiving a Contract award resulting from this RFQ shall be subject to applicable performance evaluation
standards described within RFQ ATTACHMENT 6 PERFORMANCE EVALUATION STANDARDS.
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STATEMENT OF SERVICES
1. INTRODUCTION
Vendor shall provide all labor, materials, equipment, tools, incidentals, and services necessary to deliver
Professional Environmental Engineering Services for the RRC, as directed. All work under the Contract shall be
performed in accordance with applicable federal, state, and local statutes, laws, ordinances, regulations, and rules,
including RRC Statewide Rules, the specifications within this SOS and any Work Order issued under the
Contract, and all terms and conditions of the Contract.

2. BACKGROUND

Texas Natural Resources Code Chapter 91 provides that if oil and gas wastes or other substances or materials
regulated by the RRC are causing or are likely to cause the pollution of surface or subsurface water, the RRC may
conduct site investigations or environmental assessments or control or cleanup of the oil and gas wastes or other
substances or materials. RRC does not have the personnel or the equipment required to perform Professional
Environmental Engineering Services and seeks to prequalify Engineering Firms deemed highly capable of
completing all work required under a Contract arising from RFQ No. 455-21-1025 and any Work Order issued
thereunder.

3. SCOPE OF SERVICES
Vendor shall deliver Professional Environmental Engineering Services including but not limited to services
detailed under Section 3.1 Services to be Performed for the RRC. Vendor shall deliver the Services in
accordance with the terms and conditions of the Contract while adhering to the highest of applicable
professional standards. All Respondents to this Solicitation must submit qualifications for General
Environmental Engineering Services to be considered for a Contract.

Respondent shall submit qualifications for any and all applicable services listed in Section 3.1 Services to be
Performed of this solicitation. Respondent must demonstrate proven experience in Attachment 3:
Respondent’s Qualifications Statement Form and with your response in Tab C Experience and Qualifications.

3.1.Services to be Performed. Under the direction of RRC staff, Vendor shall be solely responsible for
performance of all work required under the contract. Vendor’s responsibilities shall include, but not be limited
to, the following services:

3.1.1. Delineate the nature, extent, and source of oil field contamination through detailed field sampling
which includes, but is not limited to:
a) Environmental drilling and monitor well installation;
b) Surface and subsurface water sampling, analysis, and interpretation;
c) Soil sampling, analysis, and interpretation;
d) Remote or non-intrusive investigation techniques;
e) Non-hazardous and hazardous waste identification and classification;
f) Tank, pit, and general description of waste content, sampling, estimating volumes and
identification;
g) Abandoned drum contents sampling and identification;
h) Risk-based assessment and closure;
i) NORM Survey;
j) Other assessment and site investigation field activities.

3.1.2. Phase | Environmental Site Assessment with an oil field emphasis, including research such as
water or oil well records, aerial photographs, publications, etc.

3.1.3. Perform aquifer testing, and groundwater flow modeling and contaminant-fate-and-transport
modeling.

3.1.4. Recommend of appropriate cleanup levels protective of human health and the environment,
including risk-based remediation levels.

3.1.5. Compare feasibility and cost effectiveness of remedial solution.
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3.1.6. Perform remedial design and preparation of bid specifications, as well as standard construction
specifications for cleanup activities, sealed by a professional engineer.

3.1.7. Environmental Coordination, Permitting, Planning, Management, and Monitoring Services
including but not limited to state and federal regulatory issues, permitting, and monitoring for
endangered or threatened species to satisfy permit conditions.

3.1.8. Monitor contractor cleanup activities.

3.1.9. Prepare detailed technical reports, documenting findings and recommendations.

3.1.10. Provide Expert testimony or other administrative hearing support.

3.1.11. Other tasks as required.

3.2 WORK ORDER PROCESS
Respondents awarded a Contract arising from this RFQ shall be subject to RRC’s Work Order process for work
required under the Contract. RRC’s Work Order process shall include RRC first selecting the most suitable
Vendor of RRC’s pre-qualified Vendors, it terms of ability to provide the particular Professional Environmental
Engineering Services required, proximity to the worksite, availability, and any other relevant factors at the sole
determination of RRC. It’s at RRC sole discretion to negotiate WWork Order price with pre-qualified Vendor using
the following process:
3.2.1 RRC shall submit to Vendor a Work Order request which shall include a scope of work to be performed
at one or more sites specified within the Work Order.
3.2.2  Within the number of days specified within a Work Order request, Vendor shall complete and return the
information requested by RRC, including applicable pricing for all work required to deliver all Professional
Environmental Engineering Services specified within the Work Order request.
3.2.2.1 Vendor’s failure to return to RRC the information requested within the required days
specified within the Work Order request may result in RRC retracting the Work Order
request from Vendor and submitting to another VVendor some or all Professional Engineering
Services specified within the Work Order request.
3.2.3 RRC shall review the Vendor’s response to the Work Order request to determine whether the response is
fair and reasonable, negotiating if necessary any unacceptable terms, conditions, and pricing of the Work Order,
until the RRC and Vendor enter into written acceptance of the Work Order or formally end negotiations between
RRC and the Vendor for that Work Order.
3.2.4 Upon RRC’s and Vendor’s written acceptance of a Work Order, RRC shall issue a written NTP for
Professional Environmental Engineering Services to be delivered in accordance with the Work Order.
3.24.1 Vendor shall submit any and all Insurance, Bond, NORM certification, or other specified
documents to RRC prior to RRC issuing a written NTP.
3.24.2 Vendor shall not commence work under a Work Order prior to receipt of RRC’s written NTP
to VVendor for the Work Order.
3.24.3 Upon receipt of RRC’s written NTP, Vendor shall promptly commence performance of the
Services in accordance with the Work Order and work schedule specified therein.
3.24.4 Vendor shall perform all work with sufficient diligence to ensure timely completion of all
Professional Environmental Engineering Services to be delivered under the Work Order.

33 WORK SCHEDULE

TIME IS OF THE ESSENCE AND IS AN ESSENTIAL ELEMENT OF THE CONTRACT.

3.3.1 Within the time specified within RRC’s written NTP, Vendor shall mobilize all necessary equipment,

materials, and personnel to one or more sites in accordance with the Work Order specifications. The Vendor shall

remain on the job until the RRC Authorized Representative has deemed all Professional Environmental

Engineering Services required have been completed on all sites specified in the Work Order.

3.3.1.1 At least 24 hours prior to scheduled move-in date applicable to a Work Order, Vendor may

submit to the RRC Authorized Representative a written request for an extension to the move-

in date.
3.3.1.2 It is the sole discretion of RRC to approve any requested extension to a move-in date.
3.3.1.3 RRC shall issue approved extensions in writing.

33.14 Only extensions authorized by RRC in writing shall be honored by RRC as acceptable delay
to the move-in date.
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3.3.1.5 Should Vendor fail to move in by the designated deadline, RRC reserves the right to
unilaterally revoke the Work Order and/or terminate the Contract. In the event of Work Order
revocation and/or Contract termination under this provision, RRC may award the Work Order
and/or Contract to the next qualified Vendor offering the best value to the state as determined
by RRC.
3.3.2  Vendor shall diligently conduct work during daylight hours, daily, Monday through Friday, weather
permitting. Any alterations to the work schedule shall be submitted in writing by Vendor to RRC and must be
approved in writing by RRC’s Authorized Representative prior to Vendor’s change in the work schedule.
3.3.2.1 At RRC’s discretion, Saturdays and Sundays may be approved as workdays.
3.3.2.2 Vendor shall not perform any work without authorization of RRC’s onsite Authorized
Representative. Any work performed by Vendor without prior written authorization from the
RRC’s Authorized Representative or without presence of an RRC onsite Authorized
Representative shall be deemed undertaken and performed at Vendor’s risk of rejection of
work and/or subject to Vendor’s sole responsibility for all costs associated with work
necessary to repair or improve work rejected by RRC.
3.3.3 Vendor shall prepare and submit a daily work report to RRC’s onsite Authorized Representative at the
end of each workday or prior to start of the subsequent workday.
3.3.3.1 Failure to submit daily reports may result in termination of Contract.
3.3.3.2 The daily work report shall be in a format designated by RRC’s Authorized Representative
and shall include, but is not limited to, the following information:
a. A brief description of the services delivered by Vendor that day;
b. As applicable, itemized costs attributable to services provided that day and a total cost of all
services delivered that day;
c. A listing of each of Vendor’s subcontractors used that day;
d. The type and volume of all waste removed, if any, from the site that day and a listing of each
of Vendor’s disposal and/or recycling facilities receiving waste from the project that day; and
e. A listing of each service provider’s names for each of Vendor’s waste haulers used that day
and each of their respective RRC WHP number(s).
3.3.3.3 Failure of Vendor to comply with requirements of the RRC Authorized Representative under
this section may result in Vendor performance being deemed unsatisfactory and/or
insufficient to ensure completion of the work under the Contract or Work Order within the
time specified in the Contract or Work Order. In such an event, RRC may terminate Vendor’s
right to proceed with the work, or any separable part of the work, in accordance with Contract
terms and conditions.

34 VENDOR RESPONSIBILITIES

3.4.1 Vendor shall determine and provide all labor, materials, equipment, tools, incidentals, and services,
including coordination and supervision of Vendor’s staff and subcontractors and all staff and subcontractor work
activities, necessary to access site locations and perform Professional Environmental Engineering Services in
accordance with all terms, conditions, and specifications of the Contract and any Work Order issued thereunder.
3.4.2 Vendor shall conduct and deliver services in accordance with procedures approved by the RRC and in
accordance with applicable RRC Statewide Rules.

3.4.3 Vendor shall obtain written approval of the RRC Authorized Representative prior to making or
commencing with any changes to an approved Work Order’s work plan or procedure.

3.4.4 Vendor shall schedule and manage resources to ensure safe and efficient prosecution of all Professional
Environmental Engineering Services.

3.4.5 Vendor shall maintain all appropriate training, licenses, permits, certifications, and registrations
applicable to performance of work and delivery of Professional Environmental Engineering Services throughout
the lifetime of the Contract.

3.4.6 Vendor shall conduct daily onsite safety meetings prior to Vendor commencing work, if applicable.
Vendor’s safety meetings shall include, at a minimum, a review of safety protocols and procedures applicable to
the day’s work and discussion of Vendor’s work plan for the project(s) that day.

3.4.7 Vendor shall maintain a safe work environment and ensure Vendor’s staff and subcontractors comply
with all applicable safety laws, rules, policies, and standards including but not limited to those put forth by the
U.S. Department of Labor Occupational Safety and Health Administration (“OSHA”).
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3.4.7.1 Vendor shall ensure all Vendor’s personnel, including Vendor’s subcontractors, observe
prudent safety practices, including but not limited to the use of gloves, foot protection, eye
protection, hearing protection, head protection, safety vests, and other personal protective
equipment appropriate to the work place and hazards of the project and in accordance with
OSHA and industry accepted standards.

3.4.7.2 Vendor’s onsite safety practices shall include, at a minimum, the following:

a. When a negotiated Work Order requires excavation, Vendor shall comply with all laws, rules,
and ordinances applicable to damage prevention of underground utilities and underground
pipelines.

b. In emergencies affecting the safety or protection of persons, work, or property on the site or
adjacent thereto, Vendor, without special instructions or authorization from the RRC
Authorized Representative, is obligated to act to prevent threatened damage, injury, or loss,
and to be fully responsive to directives issued by authorized official emergency personnel,
including any emergency response vendor contracted by RRC. Vendor shall give prompt
notification to the RRC Authorized Representative in event such emergency occurs.

¢. Under no circumstances shall Vendor’s employees, subcontractors, or subcontractors’
employees enter any excavation, pit, or vessel without applying proper safety precautions and
without observing all applicable safety regulations.

3.4.8 Any health and safety program or manual required under the Contract and such site-specific health and
safety plan as may be required by the RRC Authorized Representative or law shall remain and be maintained at
the site, readily accessible for review by all Vendor’s employees, Vendor’s subcontractors, and subcontractors’
employees, and by the RRC Authorized Representative.

3.4.9 Vendor shall invoice RRC in accordance with the terms and conditions of the Contract.
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STATEMENT OF SERVICES:
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DISTRICTS 1 & 2/ SAN ANTONIO

ATASCOSA — 1 BANDERA — 1 BASTROP 1 BELL — 1 BEXAR_1 BLANCO — 1
BURNET - 1 CALDWELL -1 COMAL —1 DIMMIT —1 EDWARDS—1 __ |FRIO-1
GILLESPIE — 1 GONZALES — 1 GUADALUPE —1 | HAYS 1 KENDALL — 1 KERR — 1
KINNEY — 1 LASALLE - 1 LLANO -1 McMULLEN -1 |[MASON 1 MAVERICK — 1
MEDINA — 1 MILAM — 1 REAL — 1 TRAVIS — 1 UVALDE -1 VAL VERDE — 1
WILLIAMSO— 1N | WILSON—_1 ZAVALA -1 BEE-_2 CALHOUN-2 _ |DEWITT-2
GOLIAD - 2 JACKSON — 2 KARNES — 2 LAVACA — 2 LIVE OAK — 2 REFUGIO - 2
VICTORIA — 2

DISTRICT 3/ HOUSTON
AUSTIN BRAZORIA BRAZOS BURLESON CHAMBERS COLORADO
FAYETTE FORT BEND GALVESTON GRIMES HARDIN HARRIS
JASPER JEFFERSON LEE LIBERTY MADISON MATAGORDA
MONTGOMERY NEWTON ORANGE POLK SANJACINTO __ | TRINITY
TYLER WALKER WALLER WASHINGTON | WHARTON

DISTRICT 4 / CORPUS CHRISTI
ARANSAS BROOKS CAMERON DUVAL HIDALGO JIM HOGG
JIM WELLS KENEDY KLEBERG NUECES SANPATRICIO | STARR
WEBB WILLACY ZAPATA
DISTRICTS 5 & 6/ KILGORE

BOSQUE - 5 COLLIN-5 DALLAS 5 DELTA-5 ELLIS—5 FALLS -5
FANNIN -5 FREESTONE - 5 HENDERSON -5 | HILL -5 HOPKINS — 5 HUNT -5
JOHNSON — 5 KAUFMAN — 5 LAMAR - 5 LEON-5 LIMESTONE 5 | McLENNAN 5
NAVARRO — 5 RAINS—5 ROBERTSON -5 | ROCKWALL -5 | TARRANT -5 | VAN ZANDT - 5
ANDERSON — 6 ANGELINA — 6 BOWIE 6 CAMP 6 CASS—6 CHEROKEE — 6
FRANKLIN—6 GREGG - 6 HARRISON — 6 HOUSTON — 6 MARION — 6 MORRIS — 6
NACOGDOCHES — 6 | PANOLA — 6 REDRIVER-6 | RUSK—6 SABINE - 6 SAN AUGUSTIN—6
SHELBY —6 SMITH—6 TITUS — 6 UPSHUR— 6 WOOD - 6

DISTRICT 7B/ ABILENE
BROWN CALLAHAN COLEMAN COMANCHE CORYELL EASTLAND
ERATH FISHER HAMILTON HASKELL HOOD JONES
LAMPASAS MILLS NOLAN PALO PINTO PARKER SAN SABA
SHACKELFORD SOMERVILLE STEPHENS STONEWALL TAYLOR THROCKMORTON

DISTRICT 7C / SAN ANGELO

COKE CONCHO CROCKETT IRION KIMBLE McCULLOCH
MENARD REAGAN RUNNELS SCHLEICHER SUTTON TERRELL
TOM GREEN UPTON

DISTRICT 8/ MIDLAND
ANDREWS BREWSTER CRANE CULBERSON ECTOR EL PASO
GLASSCOCK HOWARD HUDSPETH JEFF DAVIS LOVING MARTIN
MIDLAND MITCHELL PECOS PRESIDIO REEVES STERLING
WARD WINKLER

DISTRICT 8A / LUBBOCK
BAILEY BORDEN COCHRAN COTTLE CROSBY DAWSON
DICKENS FLOYD GAINES GARZA HALE HOCKLEY
KENT KING LAMB LUBBOCK LYNN MOTLEY
SCURRY TERRY YOAKUM
DISTRICT 9/ WICHITA FALLS
ARCHER BAYLOR CLAY COOKE DENTON FOARD
GRAYSON HARDEMAN JACK KNOX MONTAGUE WICHITA
WILBARGER WISE YOUNG
DISTRICT 10/ PAMPA

ARMSTRONG BRISCOE CARSON CASTRO CHILDRESS COLLINGSWORTH
DALLAM DEAF SMITH DONLEY DONLEY GRAY HALL
HANSFORD HARTLEY HEMPHILL HUTCHINSON LIPSCOMB MOORE
OCHILTREE OLDHAM PARMER POTTER RANDALL ROBERTS
SHERMAN SWISHER WHEELER
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By signature hereto, Respondent makes and agrees to the following certifications, covenants, representations, statements,
and warranties, as applicable:

1.

10.

RRC RFQ

The provisions in RFQ No. 455-21-1025 apply to Respondent and all of Respondent’s principals, officers,
directors, shareholders, partners, owners, agents, employees, subcontractors, independent contractors, and any
other representatives who may provide services under, who have a financial interest in, or who otherwise are
interested in the RFQ or the Contract arising therefrom.

Respondent certifies Respondent’s intent to furnish the requested goods and/or services at the prices quoted in its
Response, and notwithstanding any disclaimers in Respondent’s Response and notwithstanding any other
provision of the RFQ or the Contract to the contrary, Respondent warrants and guarantees that all goods and
services shall meet all specifications of the Contract.

Respondent certifies Respondent’s prices include all costs of Respondent in providing the requested items that
meet all specifications of this RFQ, and that its prices will remain firm for acceptance for a minimum of one
hundred eighty (180) calendar days from deadline for submission of Response or issuance of Work Order.

Each of Respondent’s employees, including replacement employees hired in the future, shall possess the
gualifications, education, training, experience, and certifications required to perform the services in the manner
required by the RFQ.

Respondent represents and warrants that Respondent’s provision of goods and/or services, or other performance
under the Contract, will not constitute an actual or potential conflict of interest or reasonably create an appearance
of impropriety.

Pursuant to Texas Government Code Section 2155.003, Respondent has not given, offered to give, nor intends to
give at any time hereafter any economic opportunity, future employment, gift, loan, gratuity, special discount,
trip, favor, or service to a public servant in connection with the Contract.

Respondent represents and warrants that RRC’s payments to Respondent and Respondent’s receipt of
appropriated or other funds under the Contract are not prohibited by Texas Government Code §8556.005 or
556.0055.

Respondent represents and warrants that it is not currently delinquent in the payment of any franchise taxes owed
to the State of Texas under Texas Tax Code Chapter 171. In addition, if Respondent is an individual not residing
in Texas or a business entity not incorporated in or whose principal domicile is not in Texas, the following
certification applies:

Vendor certifies that it holds a permit issued by the Texas Comptroller to collect or remit all state
and local sales and use taxes that become due and owing as a result of the individual’s or entity’s
business in Texas, or certifies that it does not sell tangible personal property or services that are
subject to the state and local sales and use tax.

Respondent represents and warrants that Respondent shall pay all taxes or similar amounts resulting from this
Contract, including, but not limited to, any federal, state, or local income, sales, or excise taxes of Respondent and
Respondent’s employees. RRC shall not be liable for any taxes resulting from this Contract.

Respondent represents and warrants that in accordance with Texas Government Code §2155.005, neither
Respondent nor the firm, corporation, partnership, or institution represented by Respondent, nor anyone acting for
such a firm, corporation or institution has (1) violated any provision of the Texas Free Enterprise and Antitrust
Act of 1983, Texas Business and Commerce Code Chapter 15, or the federal antitrust laws, or (2) communicated
directly or indirectly the contents of this Response to any competitor or any other person engaged in the same line
of business as Respondent.
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RRC RFQ

RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

RESPONDENT’S STATEMENTS AND COVENANTS ATTACHMENT 2

Respondent assigns to RRC all of Respondent’s rights, title and interest in and to all claims and causes of action
Respondent may have under the antitrust laws of Texas or the United States for overcharges associated with this
RFQ or any resulting contract.

By submitting a Response, Respondent represents and warrants that the individual submitting this Respondent’s
Statements and Covenants and the documents made part of the Response is authorized to signh such documents on
behalf of the Respondent and to bind the Respondent under any contract that may result from the submission of
the Response.

Respondent certifies that if a Texas address is shown as the address of Respondent within the Response,
Respondent qualifies as a Texas Bidder as defined in Texas Government Code §2155.444(c).

Under Texas Family Code 8231.006, regarding child support, Respondent certifies that the individual or business
entity named in the Response and any Contract resulting from the Response to this RFQ is not ineligible to
receive the specified payment and acknowledges that the Contract may be terminated and payment may be
withheld if this certification is inaccurate. Furthermore, pursuant to Texas Family Code §231.006(j), in event of
Contract award, Respondent agrees to provide, prior to Contract award, the name and Social Security Number for
each person with 25% or greater ownership interest in the business entity.

Under Texas Government Code §669.003, Respondent certifies that it does not employ, or has disclosed its
employment of, any former executive head of RRC. Respondent must provide the following information in the
Response.

Name of Former Executive:

Name of State Agency:
Date of Separation from State Agency:
Position with Respondent:
Date of Employment with Respondent:

Respondent has not been the subject of allegations of deceptive trade practices violations under Texas Business
and Commerce Code Chapter 17, or allegations of any unfair business practice in any administrative hearing or
court suit, and Respondent has not been found to be liable for such practices in such proceedings.

Respondent certifies that it has no officers who have served as officers of other entities who have been the subject
of allegations of deceptive trade practice violations or allegations of any unfair business practices in an
administrative hearing or court suit, and that such officers have not been found to be liable for such practices in
such proceedings.

In accordance with Texas Government Code 82155.4441, Respondent agrees that during the performance of a
contract for services it shall purchase products and materials produced in Texas when they are available at a price
and time comparable to products and materials produced outside this state.

Pursuant to Texas Government Code 82272.003, Respondent certifies that either (i) it meets an exemption
criterion under Texas Government Code §2272.002; or (ii) it is not an abortion provider or an affiliate of an
abortion provider during the term of the Contract resulting from this solicitation.

Pursuant to Texas Government Code 8§2271.002, Respondent certifies that either (i) it meets an exemption
criterion under Texas Government Code 82271.002; or (ii) it does not boycott Israel and will not boycott Israel
during the term of the Contract resulting from this solicitation. Respondent shall state any facts that make it
exempt from the boycott certification in its Proposal.

Respondent represents and warrants that it is not engaged in business with Iran, Sudan, or a foreign terrorist
organization, as prohibited by Texas Government Code 82252.152.
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RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

RESPONDENT’S STATEMENTS AND COVENANTS ATTACHMENT 2

Respondent certifies that it is not listed in the prohibited vendors list authorized by Executive Order 13224,
“Blocking Property and Prohibiting Transactions with Persons Who Commit, Threaten to Commit, or Support
Terrorism”, published by the United States Department of the Treasury, Office of Foreign Assets Control.

If Respondent is submitting a Response for the purchase or lease of computer equipment, then Respondent
certifies its compliance with Texas Health and Safety Code Chapter 361, Subchapter Y, and Texas Commission
on Environmental Quality rules in 30 TAC Chapter 328.

Respondent shall ensure that any Respondent employee or subcontractor employee who has access to a state
computer system or database shall complete a cybersecurity training program certified under Texas Government
Code §2054.519. Such training is required to occur during the Contract term and the renewal period. Respondent
shall provide RRC with verification of the completion of the requisite training.

Respondent represents and warrants that within the five (5) calendar years immediately preceding the submission
of the Response, Respondent is not aware of and has received no notice of any court or governmental agency
actions, proceedings, or investigations, etc., pending or threatened against Respondent, or any of the individuals
or entities included in Respondent’s Response, that would or could impair Respondent’s performance under any
contract resulting from this RFQ, relate to the solicited or similar goods or services, or otherwise be relevant to
RRC’s consideration of the Response. If Respondent is unable to make such representation and warranty,
Respondent instead represents and warrants that it has included as a detailed attachment in its Response a
complete disclosure of any such court or governmental agency actions, proceedings or investigations, etc. that
would or could impair Respondent’s performance under any contract resulting from this RFQ, relate to the
solicited or similar goods or services, or otherwise be relevant to RRC’s consideration of the Response. In
addition, Respondent represents and warrants that it shall notify RRC in writing within five (5) business days of
any changes to the representations or warranties in this clause and understands that failure to so timely update
RRC shall constitute breach of contract and may result in immediate termination of any agreement resulting from
this RFQ.

Respondent represents and warrants that Respondent and each of Respondent’s subcontractors have the requisite
resources, qualifications, and independence to conduct the services free from outside direction, control, or
influence, and subject only to the accomplishment of RRC’s objectives.

Respondent represents and warrants that neither Respondent nor any of its employees, agents, or representatives,
including any subcontractors and employees, agents, or representative of such subcontractors, identified in the
Response has been convicted of a felony criminal offense, or that if such a conviction has occurred Respondent
has fully advised RRC of the facts and circumstances in its Response.

Respondent has read and agrees to all terms and conditions of this RFQ, unless Respondent specifically takes an
exception and proposes an alternative provision in Respondent’s Response (see RFQ section 2.8 Exception to
Provisions.)

Pursuant to Texas Government Code 8572.069, Respondent warrants and certifies Respondent will not employ
any former state officer or employee, including an RRC officer or employee, who in any manner participated in a
procurement process or contract negotiations for RRC involving Respondent within two (2) years after the date
that the contract is signed or the procurement is terminated or withdrawn. This certification only applies to former
state officers and employees whose state service or employment ceased on or after September 1, 2015.

Respondent shall disclose any current or former employees or subcontractors who are current or former
employees of the State of Texas and shall disclose their role or position relative to the provision of services under
the Contract, as well as their hire or contract date. Respondent shall also disclose any proposed personnel who are
related by marriage or within the second degree of consanguinity to any current or former employees of the State.
Failure to fully disclose the information required under this paragraph may result in disqualification of
Respondent’s Response or termination of the Contract.
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RESPONDENT’S STATEMENTS AND COVENANTS

RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

ATTACHMENT 2

Respondent represents and warrants that if selected for award of a Contract arising from this RFQ, prior to
submitting the signed Contract to RRC, Vendor shall comply with Texas Government Code §2252.908, relating
to Disclosure of Interested Parties, by accessing the Texas Ethics Commission (“TEC”) portal
(ethics.state.tx.us/...form1295), reviewing the instructional video, creating a username and password, and
completing and electronically filing with the TEC the “Certificate of Interested Parties”.

Respondent certifies that for contracts for services Respondent shall utilize the U.S. Department of Homeland
Security’s E-Verify system during the term of the Contract to determine the eligibility of:

a) All persons employed by Respondent to perform duties within Texas; and

b) All persons, including subcontractors, assigned by Respondent to perform work pursuant to the Contract,

within the United States of America.

If it is determined that Respondent has violated the certification set forth in this section, the (1) Respondent shall
be in breach of the Contract, (2) RRC shall have the option to terminate the Contract for cause without prior
notice, and (3) in addition to any other rights or remedies available to RRC under the Contract, Respondent shall
be responsible for all costs incurred by RRC to obtain substitute services to replace the terminated Contract.

Respondent acknowledges and agrees that, to the extent Respondent owes any debt including, but not limited to,
delinquent taxes, delinguent student loans, and child support owed to the State of Texas, any payments or other
amounts Respondent is otherwise owed under the Contract may be applied toward any debt Respondent owes the
State of Texas until the debt is paid in full. These provisions are effective at any time Respondent owes any such

debt or delinquency.

In accordance with Texas Government Code 8552.372, Respondent agrees to (1) preserve all contracting
information related to the Contract as provided by the records retention requirements applicable to RRC for the
duration of the Contract, (2) promptly provide to RRC any contracting information related to the Contract that is
in the custody or possession of the Respondent on request of RRC, and (3) on termination or expiration of the
Contract, either provide at no cost to RRC all contracting information related to the Contract that is in the custody
or possession of the Respondent or preserve the contracting information related to the Contract as provided by the
records retention requirements applicable to RRC. Except as provided by Texas Government Code §552.374(c),
the requirements of Texas Government Code Chapter 552, Subchapter J, may apply to the Contract and the
Respondent agrees that the Contract can be terminated if the Respondent knowingly or intentionally fails to

comply with a requirement of that subchapter.

Pursuant to 34 Texas Administrative Code §20.306, if applicable to the RFQ, Respondent claims the preference(s)

checked below:

[ISupplies, materials, or equipment produced
in TX or Offered by TX bidder or TX bidder
that is owned by a service-disabled veteran

[_JAgricultural products produced or grown
in TX

[_]Agricultural products and services Offered
by TX bidders

[USA produced supplies, materials, or
equipment

[_Products of persons with mental or
physical disabilities

[]Products made of recycled,
remanufactured, or environmentally sensitive
materials including recycled steel

[]Rubberized asphalt paving material

[]Foods of Higher Nutritional Value

[ IRecycled motor oil and lubricants
[]Products produced at facilities located
on formerly contaminated property

[ ]Products and services from
economically depressed or blighted areas

[ ]Contractors that meet or exceed air
quality standards

[IRecycled or Reused Computer
Equipment of Other
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RESPONDENT’S STATEMENTS AND COVENANTS ATTACHMENT 2

Pursuant to Texas Government Code 882155.004, 2155.006, 2155.0061, and 2261.053, Respondent certifies that
the individual or business entity named in this Response is not ineligible to receive the Contract and
acknowledges that the Contract may be terminated, and payment withheld if this certification is inaccurate.

Respondent represents and warrants Respondent currently is, and for the Contract term duration shall remain, in
compliance with the requirements of 42 U.S.C. Ch. 126, §12101, et. seq., the Americans With Disabilities Act,
and its implementing regulations, as each may be amended.

Respondent represents and warrants Respondent currently is, and for the Contract term duration shall remain, in
compliance with the applicable provisions of the Drug-Free Work Place Act of 1988 (41 U.S.C. §88101-8106.)
and maintain a drug-free work environment. The final rule, government-wide requirements for drug-free work
place (grants), issued by the Office of Management and Budget (2 C.F.R. Part 182) to implement the provisions
of the Drug-Free Work Place Act of 1988 is fully incorporated by reference and shall constitute part of the
Contract, and Vendor shall comply with the relevant provisions thereof, including any amendments to the final
rule that may hereafter be issued.

Respondent agrees Respondent shall comply with all applicable provisions found within 41 CFR 860-1.4, related
to Equal Employment Opportunity. Applicable provisions include, but are not limited to, the following: Vendor
shall not discriminate against any employee or applicant for employment because of race, color, religion, sex,
sexual orientation, gender identity, national origin, disability, or age. Vendor shall take affirmative action to
ensure that applicants are employed, and that employees are treated during employment, without regard to their
race, color, religion, sex, sexual orientation, gender identity, national origin, disability, or age.

Respondent represents and warrants that all articles and services provided by Respondent and Respondent’s
subcontractors under the Contract shall meet or exceed the safety standards established and promulgated under the
Federal Occupational Safety and Health Act of 1970, as amended (29 U.S.C. Chapter 15), state, local, and
industry related statutes, rules, regulations, and codes.

Respondent represents and warrants that Respondent currently is, and for the Contract term duration shall remain,
in compliance with all requirements of the Immigration and Nationality Act (8 U.S.C. §1101 et seq.) and all
subsequent immigration laws and amendments; additionally, Respondent shall not place any Respondent’s
employee at a worksite and Respondent shall not permit any Respondent employee, or any employee of
Respondent’s subcontractor to perform any work on behalf of or for the benefit of the State of Texas and/or RRC
without first ensuring the employee’s authorization to lawfully work in the United States.

Respondent certifies that it and its principals are not suspended or debarred from doing business with the state or
federal government as listed on the State of Texas Debarred Vendor List maintained by the Texas Comptroller of
Public Accounts and the System for Award Management (SAM) maintained by the U. S. General Services
Administration.

Respondent represents and warrants that all statements and information prepared and submitted in this document
and the Response are current, complete, true, and accurate. Submitting a Response with a false statement, and/or
material misrepresentations made during the performance of a Contract, each are a material breach of the Contract
and may void the submitted Response and the resulting Contract.

Authorized representative on behalf of Respondent must complete and sign the following:

Respondent Name Federal Employer Identification Number

Signature of Authorized Representative Date signed

Printed Name & Title of Authorized Representative
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RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

ATTACHMENT 3

RESPONDENT’S QUALIFICATIONS STATEMENT
THIS FORM MUST BE FULLY COMPLETED AND INCLUDED WITH RESPONSE SUBMITTALS. Failure to answer any
question or provide the requested information may result in the Response being deemed non-responsive. Complete all
blocks; if a question or information request is not applicable to Respondent, complete that item with “not applicable” or
“N/A”. If additional space is required for a complete response, provide the additional information on 8 x 11 % paper with
Respondent’s letterhead, and include reference to specific page number, item, and section of this Qualifications Statement

aeelicable to the information.

COMPANY
ADDRESS
PHONE FAX

E-MAIL
Company is organized as: Individual Partnership Corporation

If incorporated, under the laws of the State of with principal place of business in

PRINCIPALS IN COMPANY AND YEARS EXPERIENCE: PROFESSIONAL ENVIRONMENTAL ENGINEERING
SERVICES

NAME TITLE PHONE NO. OF YEARS

COMPANY HISTORY: List company existence below, including any other business names used.

From to Firm Name
From to Firm Name
From to Firm Name
From to Firm Name

Has company, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or been engaged in
litigation over a contract? Yes No. If yes, provide details of most recent occurrence on separate sheet(s) and attach to

this form as instructed within the introduction of this form.
|

RESPONDENT’S CAPABILITIES:

COMPANY’S AVERAGE ANNUAL GROSS REVENUE $
Percentage of this revenue by categories:

Site Investigation & Characterization Services % |Geotechnical Investigation & Engineering Services % |Other Services %
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FINANCIAL INFORMATION SUMMARIZED BELOW WAS PREPARED BY:

R

FQ No. 455-21-1025

Prof. Environmental Engineering Srvcs.

ATTACHMENT 3

FINANCIAL CAPABILITIES:

Accounting Firm or
Respondent’s Staff Address
City/State/Zip E-Mail
Prepared by (name, title): Phone

FINANCIAL STATEMENT SUMMARY :

Current Assets

Current Liabilities

Fixed Assets

Net Worth

Total Assets

Total Liab. & Net Worth

BANKING REFERENCE

BANK Address

City/State/Zip E-Mail

Bank Contact Name Phone
Checking Acct. Numbers Fax

Loan Acct. Numbers

CD/MM Acct. Numbers

RESPONDENT’S EXPERIENCE RECORD:

PROVIDE THREE (3) SUCCESSFUL NON-RRC PROJECTS THAT ARE AT LEAST 50% COMPLETE (50% COMPLETE
PROJECTS WILL BE COUNTED TOWARDS SUCCESSFUL PROJECTS) OR HAVE BEEN COMPLETED WITHIN THE LAST FIVE (5)
YEARS MEASURED BACKWARDS FROM THE ISSUE DATE OF THIS RFQ, AND THAT BEST DEMONSTRATE CURRENT
QUALIFICATIONS RELATED TO THE WORK DESCRIBED WITHIN RFQ ATTACHMENT 1: STATEMENT OF SERVICES.

1.

Project Name

Project Location Contract Amount|Beginning $ Ending $
Project Owner Name
& Type (Private, Gov’t) Address
City State Zip
Proj?q OW_ner s Rep Phone Email
familiar with project

Contract Start Date
(Date of Notice to Proceed)

Contract Duration
(Calendar Days)

If Project is still in progress,
provide percentage complete

If completed,
date of completion

If time extensions were added
to the contract as a result of
Respondent’s responsibilities,
provide a short explanation of
each occurrence/extension.

Describe Project, Respondent’s
types of services delivered
under the project, and
explanation of project
comparability to RFQ work.

Project Name

RRC RFQ
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RFQ No. 455-21-1025

Prof. Environmental Engineering Srvcs.

ATTACHMENT 3

Project Location

Contract Amount

Beginning $

Ending $

Project Owner Name
& Type (Private, Gov’t)

Address

City

State

Zip

Project Owner’s Rep
familiar with project

Phone

Email

Contract Start Date
(Date of Notice to Proceed)

Contract Duration
(Calendar Days)

If Project is still in progress,
provide percentage complete

If completed,
date of completion

If time extensions were added
to the contract as a result of
Respondent’s responsibilities,
provide a short explanation of
each occurrence/extension.

Describe Project, Respondent’s
types of services delivered
under the project, and
explanation of project
comparability to RFQ work.

Project Name

Project Location

Contract Amount

Beginning $

Ending $

Project Owner Name
& Type (Private, Gov’t)

Address

City

State

Zip

Project Owner’s Rep
familiar with project

Phone

Email

Contract Start Date
(Date of Notice to Proceed)

Contract Duration
(Calendar Days)

If Project is still in progress,
provide percentage complete

If completed,
date of completion

If time extensions were added
to the contract as a result of
Respondent’s responsibilities,
provide a short explanation of
each occurrence/extension.

Describe Project, Respondent’s
types of services delivered
under the project, and
explanation of project
comparability to RFQ work.

RESPONDENT’S HUB STATUS*:

*HUB status information is not a factor considered for contract award but is collected for purposes of RRC’s analysis in determining and achieving agency HUB goals.

Please indicate if Respondent is a Texas Certified Historically Underutilized Business (HUB): YES NO
If yes, please indicate:
e Gender: Male Female; AND,
e Qualification as member of one or more of the following groups accordance with 34 TAC §20.282(19)(C):
Asian Pacific American Black American Hispanic American

Native American American Woman Service-Disabled Veteran

RESPONDENT’S PREVIOUS RRC WORK EXPERIENCE:
Has Respondent ever performed prior work under contract or subcontract with RRC? YES NO

If yes, list the most recent contract number(s) and name(s):
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RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

ATTACHMENT 3
RESPONDENT’S CERTIFICATION AND CONSENT STATEMENT:

By signature below, | certify all information provided within this Qualifications Statement and any supplemental or attached
documents is true and correct, and | authorize the Railroad Commission of Texas to contact the references provided within this
Qualifications Statement and authorize release of information from such references to the Railroad Commission of Texas.

Respondent Name Signature of Owner or Officer

Title of Person Signing Date
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RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.
ATTACHMENT 4

HUB SUBCONTRACTING PLAN FORM
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HUB Subcontracting Plan (HSP)
QuUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency.

>

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract.

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors.
Section 2 c. - Yes

Section 4 - Affirmation

GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a

contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the
“Agency Special Instructions/Additional Requirements”, complete:

Oooooood

[ Section 1 - Respondent and Requisition Information

[0 section 2 a. - Yes, I will be subcontracting portions of the contract.

[0 Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors
and Non-HUB vendors.

O section 2. - No

O Section2d. - Yes

[ Section 4 - Affirmation

L] GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB

vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which

you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency

identified in the “Agency Special Instruttions/Additional Requirements”, complete:

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract.

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors

and Non-HUB vendors.

Section2¢. -No

Section 2d. - No

Section 4 - Affirmation

GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

(0 o o

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources
(i.e., employees, supplies, materials and/or equipment), complete:

[J Section 1 - Respondent and Requisition Information

[ Section 2 a. - No, I will not be subcontracting any portion of the contract, and | will be fulfiling the entire contract with my own resources.
[ section 3 - Seff Performing Justification

[ Section 4 - Affirmation

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP)

In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore,
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting
Plan (HSP) with their response to the bid requisition (solicitation).

NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the
goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are:

o 11.2 percent for heavy construction other than building contracts,

e 21.1 percent for all building construction, including general contractors and operative builders’ contracts,
e 32.9 percent for all special trade construction contracts,

e 23.7 percent for professional services contracts,

e 26.0 percent for all other services contracts, and

e 21.1 percent for commodities contracts.

- - Agency Special Instructions/Additional Requirements - -

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

The HUB Goal for this solicitation is 26% - Other Services
HUB Subcontracting Opportunities:

155-70 Portable Tables

312-00 Environmental Protective Equipment, Inside and Outside

925-17 Civil Engineering Services

925-33 Engineering Services, Professional

925-36 Engineering Services

925-86 Professional Land Surveying Services

926-78 Remediation Services, Environmental

961-48 Laboratory and Field Testing Services, Including Hazardous Waste
962-52 Cartography and Surveying Services, Map (Not Aerial)

966-18 Copying Services (Reproduction)

In accordance with Texas Government Code Chapter 2161, Subchapter F, 2161.252(b) a proposal that does not contain a HUB Subcontracting Plan (HSP) is
non-responsive; and in accordance with Texas Administrative Code 20.285(b)(3), Responses that do not include a completed HUB subcontracting Plan shall be
rejected without further evaluation.

As a courtesy, we will conduct a pre-screening of your DRAFT HSP. Please see Table | in the Schedule of Events for dates. Also, your DRAFT HSP only, must
be submitted to the HUB Office via email to: hub@rrc.texas.gov When submitting DRAFT HSP for review allow time to comply with the 7 working day HUB
notification requirement for Attachment B.

For questions or assistance in completing your HSP, please email michael.herman@rrc.texas.gov

Si=eaj(o]\l RESPONDENT AND REQUISITION INFORMATION

a. Respondent (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
E-mail Address: Fax #:

b. s your company a State of Texas certified HUB? []-Yes []-No
c. Requision#: 455-21-1025 Bid Open Date:

(mm/ddlyyyy)
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Enter your company’s name here: Requisition #  455-21-1025

SIS 1[e]\’H] RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
[1 - Yes, | will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)

[ - No, I will not be subcontracting any portion of the contract, and | will be fulfilling the entire contract with my own resources, including employees, goods and
services. (If No, continue to SECTION 3 and SECTION 4.)

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Item # Subcontracting Opportunity Description feﬁce‘":f;g:e(f.tr . cm:;f:; to .Perf intzgfecf.tb . C?':&a:; to Percentage of the contract
HUBs with which you do not have HUBs with which you have a expected to be subcontracted
a continuous contract* in place |continuous contract* in place for to non-HUBs.
for more than five (5) years. i .
1 % % %
2 % % %
3 % % %
4 % % %
5 % % %
6 % % %
7 % % %
8 % % %
9 % % %
10 % % %
1 % % %
12 % % %
13 % % %
14 % % %
15 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at jttps://www.comptroller.texas.gov/purchasing/vendor/hub/forms.phd).

C. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, ltem b.

[ - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to Item d, of this SECTION.)

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs
with which you do not have a continuous contract® in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

[ - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.)

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.



https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php
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Ent

er your company’s name here:

Requisition #: 455-21-1025

SI=e4 R[]\’ RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBSs,
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Percentage of the contract Percentage of the contract Percentage of the contract
Item # Subcontracting Opportunity Description :Ggesc:;fhtev Elec ;;gﬁomeﬁat:e exgﬁg:i’ g?hl;e’hsis:;:,:t;a:::dato expecte(ti 0'71 ;):_;lbtg::ntracted
a continuous contract* in place |continuous contract* in place for
for more than five (5) years. more than five (5) years.

16 % % %
17 % % %
18 % % %
19 % % %
20 % % %
21 % % %
22 % % %
23 % % %
24 % % %
25 % % %
26 % % %
27 % % %
28 % % %
29 % % %
30 % % %
31 % % %
32 % % %
33 % % Y%
34 % % %
35 % % %
36 % % %
37 % % %
38 % % %
39 % % %
40 % % %
41 % % %
42 % % %
43 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

HSP — SECTION 2
(Continuation Sheet)
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Enter your company’s name here: Requisition #:  455-21-1025

SO [OJIEN SELF PERFORMING JUSTIFICATION (if you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you

responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies,
materials and/or equipment.

SI=31(0]\K: AFFIRMATION

As evidenced by my signature below, | affirm that | am an authorized representative of the respondent listed in SECTION 1, and that the information and
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:

e  The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

®  The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report — PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xls).

e  The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,

respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

e The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Signature Printed Name Title Date

(mm/ddlyyyy)
Reminder:

> If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of
the subcontracting opportunities you listed in SECTION 2, ltem b.

> If you responded “No” SECTION 2, Items ¢ and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of
the subcontracting opportunities you listed in SECTION 2, ltem b.

3


http://www.window.state.tx.us/procurement/prog/hub/hub-forms/progressassessmentrpt.xls

HSP Good Faith Effort - Method A (Attachment A)

Enter your company’s name here: Requisition #; 455-21-1025

Rev. 2/17

IMPORTANT: If you responded “Yes’ to SECTION 2, Items ¢ or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2. Item b of the completed HSP form. You may photo-copy this
page or download the form at https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-gfe-achm-a.;ﬁi

NIl [o\W-BM SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

Item Number: Description:

SUBCONTRACTOR SELECTION

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you
use the State of Texas' Centralized Master Bidders List (CMBL)- Historically Underutilized Business (HUB) Directory Search located at
https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.dd. HUB status code “A” signifies that the company is a Texas certified HUB.

n Texas VID or federal EIN Approximate Expected
Company Name Toxas certfed HUB | et 7t | pollar Amoun _[Percentage of
leave their VID / EIN field blank.
J-Yes [J-No $ %
-Yes [O-No $ %
-Yes [-No $ %
-Yes [-No $ %
-Yes [-No $ %
[O-Yes [@O-No $ %
O-Yes [J-No $ %
J-Yes [-No $ %
O-Yes [J-No $ %
-Yes [J-No $ %
[-Yes [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[-Yes [J-No $ %
d-Yes [J-No $ %
[-Yes [J-No $ %
J-Yes [J-No $ %
[O-Yes [J-No $ %
O-Yes [-No $ %
0-Yes [J-No $ %
O-Yes [O-No $ %
[J-Yes [J-No $ %
[J-Yes []-No $ %

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 1 of 1
(Attachment A)
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HSP Good Faith Effort - Method B (Attachment B)

Enter your company’s name here: Requisition #: 455-21-1025

Rev. 2/17

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at htts://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-gfe-achm-a.pd]

Sl [e\ Y28 SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are
completing the attachment.

[tem Number: Description:

SI=le\J22YH MENTOR PROTEGE PROGRAM

If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that
specific portion of work.

Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.
- Yes (If Yes, continue to SECTION B-4.)
[ - No/ Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

N =R N[O=EXH NOTIFICATION OF SUBCONTRACTING OPPORTUNITY

When completing this section you MUST comply with items a, b, ¢ and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs
and trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of
work, information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact
person. When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also
available online at https://comptroller.texas.gov/purchasing/docs/hub-forms/hsp-opportunity-notification.pdf

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at pttps:/mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.dd. HUB
status code “A” signifies that the company is a Texas certified HUB.

b. List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting
opportunity notice.

Company Name Texas VID Date Notice Sent Did the HUB Respond?
(Do not enter Social Security Numbers.) (mm/ddlyyyy)

O-Yes [J-No

[ -Yes O-No

O-Yes [I-No

c. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.

d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date
when you sent notice to it and indicate if it accepted or rejected your notice.

Date Notice Sent | was the Notice Accepted?

Trade Organizations or Development Centers
(mm/ddlyyyy)

O - Yes O -No
O-Yes [J-No

Page 1 of 2
(Attachment B)
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HSP Good Faith Effort - Method B (Attachment B) Cont.

Enter your company’s name here: Requisition #:  455-21-1025

Rev. 2/17

103 (0)\\]-E-H SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page.
Item Number: Description:

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified HUB
and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that
Eou use the State of Texas’ Centralized Master Bidders List iCMBL) - Historically Underutilized Business (HUB) Directory Search located at

ycpa.cpa.state.ix.us/tpasscmblsearch/tpasscmblsearch.dg) HUB status code “A” signifies that the company is a Texas certified HUB.

Texas VID or federal EIN

- Approximate Expected
Company Name Texas certified HUB [Do not enter Social Security Numbers Dollar Amount Percentage of
If you do not know their VID / EIN, Contract

leave their VID / EIN field blank.

O- Yes O-No %

- Yes O-No %

- Yes O- No %

- Yes O-No

%

O- Yes O-No %

O- Yes O- No %

O-Yes O-No %

O- Yes O - No %

O- Yes O- No %

B | P | B | A |B | L] B B || B

O- Yes - No %

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 2 of 2
(Attachment B)
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)HUB Subcontracting Opportunity Notification Form

In accordance with Texas Gov't Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state
agency | have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding.

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran)
identified in Texas Administrative Code §20.282(19)(C).

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A.

EEIHHE PRIME CONTRACTOR’S INFORMATION

Company Name: State of Texas VID #:
Phone #:

Point-of-Contact:
E-mail Address: Fax #:

EE’E@I! CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name:

Point-of-Contact: Phone #:

Requisition #:  455-21-1025 Bid Open Date:

(mm/ddlyyyy)
Esiﬂlm SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION
1. Potential Subcontractor’s Bid Response Due Date:

If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in ltem 2,

we must receive your bid response no later than on
Central Time Date (mm/ddlyyyy)

In accordance with 34 TAC §20.285, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers
is considered to be “day zero” and does not count as one of the seven (7) working days.)

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications: [[]- Not Applicable

4. Bonding/Insurance Requirements: [J- Not Applicable

5. Location to review plans/specifications: [J- Not Applicable




RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

ATTACHMENT 5
RAILROAD COMMISSION OF TEXAS
SAMPLE CONTRACT NO. 455-21-SAMPLE  FOR
PROFESSIONAL ENVIRONMENTAL ENGINEERING SERVICES

THIS AGREEMENT (“Contract”) is made and entered into by the State of Texas, through the
RAILROAD COMMISSION OF TEXAS (“RRC”), a state agency located at 1701 N. Congress Avenue,
Austin, Texas 78701 and VENDOR LEGAL NAME (“Vendor”), located at VENDOR PHYSICAL ADDRESS
(individually “Party”; collectively “Parties”).

WITNESSETH

WHEREAS, Texas Government Code Chapter 2155 and Texas Natural Resources Code Chapter 91
provide for RRC’s authority to procure goods and services in connection with the remediation of oil and gas
waste, and RRC intends to purchase certain goods and/or have performed certain services, namely professional
environmental engineering services; and

WHEREAS, in accordance with applicable provisions of Texas Government Code Chapters 2155 and
2156, RRC has selected Vendor to provide the desired professional environmental engineering services referenced
within RRC’s Request For Qualifications No. 455-21-1025 (“RFQ No. 455-21-1025"), and Vendor has agreed to
provide the desired professional environmental engineering services referenced within RFQ No. 455-21-1025,
subject to the terms and conditions hereinafter set forth

WHEREAS, all terms and conditions of RFQ No. 455-21-1025, including but not limited to insurance,
bonding requirements and specifications within the Statement of Services, constitute part of this Contract No.
455-21-SAMPLE.

NOW, THEREFORE, RRC and Vendor, for and in consideration of the mutual promises, obligations,
and benefits hereof, contract as follows:

. CONTRACT DOCUMENTS.

1.01. SERVICES REQUIRED. In accordance with the terms and conditions of the Contract, including all
Contract Documents incorporated by reference, Vendor shall deliver throughout the term of the Contract
including renewal or extension periods (if any), Professional Environmental Engineering Services (“Services”),
including all labor, qualified personnel, management, coordination, equipment, materials, insurance, bonding and
incidentals to fulfill all requirements and deliver all goods and/or services required under the Contract in
accordance with applicable method protocols, industry/trade best practices, and all rules, regulations, and laws
related thereto. “Contract Documents™ include:

a. This Contract No. 455-21-SAMPLE;

b. Exhibit A, RFQ No. 455-21-1025, including all associated attachments, appendices, exhibits, and

addenda; and
c. Exhibit B, Vendor’s Response, dated Month dd, yyyy (“Vendor’s Response™).

1.02. INCORPORATED BY REFERENCE. All elements listed in 1.01.a. through 1.01.c. are attached
hereto and hereby incorporated by reference and constitute part of the Contract as if fully set forth herein.

1.03. ORDER OF PRECEDENCE. For purposes of interpretation of the Contract and in the event of conflict
within the Contract Documents, this Contract No. 455-21-SAMPLE shall take precedence over the other
Contract Documents. Any inconsistency among the Contract Documents shall be resolved applying the order of
priority as listed below:

a. This Contract No. 455-21-SAMPLE; then

b. Exhibit A, RFQ No. 455-21-1025, including all associated attachments, appendices, and addenda;

then
c. Exhibit B, Vendor’s Response.

RRC RFQ Page | 54



RFQ No. 455-21-1025
Prof. Environmental Engineering Srvcs.

ATTACHMENT 5
1. TERM.

2.01. CONTRACT AWARD.
a. The original term of this Contract shall be from date of the last Party’s signature, and shall continue
through August 31, 2022 (“Original Term”), unless terminated earlier as provided in RFQ No. 455-
21-1025, section 3.1.28, and/or section 2.02. set forth below.

This Contract is non-renewable and may be extended only through written amendment to the
Contract, fully executed prior to expiration of the Contract term in effect prior to execution of the
applicable amendment to the Contract. RRC reserves the right to renew the Contract for three (3)
additional one -year renewal terms.

b. Notwithstanding the termination or expiration of this Contract, any provisions regarding
indemnification, confidentiality, dispute resolution, intellectual property rights, audit rights, limitation
of liability, limitation of distribution, and warranties shall survive the termination or expiration dates
of this Contract.

2.02. TERMINATION.

a. Termination for Cause. RRC may terminate this Contract immediately for cause by providing
written notice to Vendor of such termination if Vendor fails to execute the work properly, performs
work in an unsatisfactory manner, or fails to perform any provision of the Contract. In the event of
abandonment or default, Vendor will be responsible for paying damages to RRC, including but not
limited to, the cost to re-solicit this Contract and any consequential damages to the State of Texas or
RRC resulting from Vendor’s non-performance. Notwithstanding the foregoing, Vendor shall not be
liable for damages that Vendor could not reasonably foresee on entry into this Contract. In the event
of termination for cause, Vendor will not be eligible for consideration in the re-solicitation, if any,
and may not be considered in future solicitations for the same type of work unless the scope of work
is significantly changed.

b. Termination for Convenience. RRC may, at its sole option and discretion, terminate this Contract
at any time, for any reason whatsoever, in whole or in part, by giving written notice ("Notice of
Termination™) to Vendor at least thirty (30) days prior to the effective date of termination or reduction
in the scope of work. In the event of termination by RRC under this subsection, Vendor shall be
governed by the terms and conditions, and shall perform the acts outlined in section 2.02.c., below.

c. Implementation of Termination. Vendor shall terminate all work under the Contract to the extent
and on the date specified in the Notice of Termination and until such date shall, to the extent stated in
the Notice of Termination, do such work as may be necessary and be compensated only for such work
as may be necessary, as determined by RRC to preserve the work in progress. In the event of
termination by RRC, RRC shall pay Vendor for all work satisfactorily performed up to the effective
date of termination.

2.03. NO LIABILITY UPON TERMINATION. If this Contract is terminated for any reason, RRC and the
State of Texas shall not be liable to Vendor for any damages, claims, losses, or any other amounts arising from or
related to any such termination absent an award of damages pursuant to Texas Government Code Chapter 2260.

1. CONSIDERATION AND SERVICES.

3.01. CONTRACT LIMIT, FEES AND EXPENSES. The total amount of fees to be paid under this Contract
through the Original Term and extension terms, if any, (collectively, “Contract Term”) shall not exceed
CONTRACT AMOUNT IN WORDS ($# ## #it #).

3.02. SERVICES.

a. Vendor shall provide the goods and services necessary and reasonably inferable to complete the work
required by and described in RFQ No. 455-21-1025.
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b. Vendor’s services shall include all disciplines agreed upon between the Parties and all related usual
and customary consultant and other services necessary and reasonably inferable to complete the work
in accordance with RRC’s specifications and the terms and conditions of this Contract.

c. Additional goods and services are those services which shall be provided ONLY if authorized or
confirmed in writing by RRC, and which are in addition to the goods and services contained within
the scope and content of RRC’s specifications and Vendor’s Response in response to RFQ No. 455-
21-1025. In the event additional goods and services are proposed by Vendor, Vendor shall not
proceed therewith except only after Vendor’s receipt of RRC’s written acceptance of the additional
services proposed.

d. The Statement of Services (RFQ No. 455-21-1025 ArT7ACHMENT 1) describes the intended scope
and character of work. The Parties agree it is Vendor’s responsibility to review and understand
requirements of the Statement of Services and to provide all goods and services to achieve those
objectives.

e. Vendor agrees and acknowledges that RRC is entering into this Contract in reliance on Vendor’s
represented professional abilities with respect to performing the services, duties, and obligations
under this Contract. Vendor, and Vendor’s consultants and subcontractors (if any) shall perform all
services pursuant to this contract diligently and shall endeavor to further the interest of RRC in
accordance with RRC’s requirements and procedures and the standards of care and performance as
described herein. Vendor agrees to use its best efforts to perform the Services (i) in accordance with
the usual and customary professional standards of care, skill and diligence consistent with industry
best practices for vendors that provide services for projects that are similar in size, scope, and budget
to that within this Contract and any Work Order issued thereunder, and (ii) in compliance with all
applicable federal, state, and local statutes, laws, ordinances, regulations, codes, and rules and with
those of any other body having jurisdiction. There are no obligations, commitments, or impediments
of any kind known to Vendor that will limit or prevent performance by Vendor of the Services
required under the Statement of Services and the Contract. Vendor hereby agrees to correct, at its own
cost, any of its Services, and the Services of its consultants and subcontractors (if any) that do not
meet this standard of care.

f.  Vendor’s Services shall be reasonably accurate and free from any material errors or omissions.
Neither acceptance nor approval of Vendor’s Services by RRC shall relieve Vendor of any of its
duties or release it from any liability, it being understood that RRC is, at all times, relying upon
Vendor for its skill and knowledge in performing Vendor’s Services. RRC shall have the right to
reject any of Vendor’s goods and/or services in accordance with the terms and conditions of RFQ No.
455-21-1025.

g. Vendor agrees to furnish efficient business administration and superintendence and to use Vendor’s
best efforts to fulfill the Contract and Work Order requirements in an expeditious and economical
manner consistent with the interest of RRC and Vendor’s professional skill and care.

h. Vendor shall allocate adequate time, personnel, and resources as necessary to deliver goods and/or
perform services and work under the Contract and Work Orders issued thereunder. Changes of
Vendor’s key personnel identified in Vendor’s Response shall not be made without prior written
approval of RRC. Vendor’s day-to-day project team will be led by Vendor’s Project Manager unless
otherwise directed by RRC or prevented by factors beyond the control of Vendor. Vendor’s Project
Manager shall act on behalf of VVendor with respect to all aspects of Vendor’s goods and/or services
delivery and shall be available as required for the benefit of each project and RRC.

PAYMENTS TO VENDOR.

a. Payments to Vendor will be made in accordance with the terms and conditions of the Contract, and
within thirty (30) days from receipt of a complete, correct, and approved invoice or statement of
payment in accordance with Texas Government Code Chapter 2251, Texas Prompt Payment Act. An
invoice is considered received on the date it is date stamped by RRC. Vendor shall be paid for
completion of work accepted and approved by RRC.

b. Vendor shall invoice RRC for work performed and accepted by RRC. Vendor shall submit invoices
as specified in RFQ No. 455-21-1025.
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V. FUNDING.

4.01. STATE FUNDING. It is understood that all obligations of RRC hereunder are subject to the availability
of state funds, federal grant(s) and/or other federal funds. If such funds are not appropriated or become
unavailable, this Contract may be terminated. In such event, the Parties shall be discharged from further
obligations, subject to the equitable settlement of their respective interests accrued up to the date of termination.

V. VENDOR PERSONNEL.

5.01. REQUIRED QUALIFICATIONS. At all times during the term of the Contract, Vendor shall have
available, under direct employment and supervision and/or subcontract agreement fully incorporating the terms
and conditions of the Contract Documents, the required qualified and properly licensed (as applicable) personnel
to properly fulfill all the terms and conditions of the Contract.

VI. NOTICES.

6.01. LEGAL NOTICES.
a. Any legal notice required or permitted to be delivered under this Contract shall be deemed delivered
when deposited in the United States mail, postage prepaid, certified mail, return receipt requested,
addressed to RRC or Vendor at the address set forth below:

For RRC: Railroad Commission of Texas
Administration Division — Contract Management
P.O. Box 12967
Austin, Texas 78711-2967

Attention: Randall D. Collins, COO

Phone: 512-463-5982

Email: Randall.Collins@rrc.texas.gov
For Vendor: Vendor Legal Name

Full mailing address

Attention:
Phone:
Email:

b. Legal notice given in any other manner shall be deemed effective only if, and when, received by the
Party. Either Party may change its address for notice by written notice to the other Party as provided
herein.

VIl.  MISCELLANEOUS PROVISIONS.

7.01. GOVERNING LAW AND VENUE. This Contract shall be governed by and construed in accordance
with the laws of the State of Texas without regard to conflicts of law provisions. The venue of any suit brought
under this Contract is fixed in any court of competent jurisdiction in Travis County, Texas unless the specific
venue is otherwise identified in a statute which directly names or otherwise identifies its applicability to the RRC.
Vendor irrevocably waives any objection, including any objection to personal jurisdiction or proper venue or
based on the grounds of forum non conveniens, which it may now or hereafter have to the filing of any action or
proceeding in such jurisdiction in respect of this Contract or any document related hereto. Nothing in this
Section shall be construed as a waiver of sovereign immunity by RRC.

7.02. SEVERABILITY. If any provision contained in this Contract is held to be unenforceable by a court of
law or equity, this Contract No. 455-21-SAMPLE shall be construed as if such provision did not exist and the
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non-enforceability of such provision shall not be held to render any other provision or provisions of this Contract
unenforceable.

7.03. PROPER AUTHORITY. The Parties hereto represent and warrant that the person executing this
Contract on behalf of each Party has full power and authority to enter into this Contract. Vendor acknowledges
Contract is effective for the period specified in the Contract. Any services performed by VVendor before this
Contract is effective or after it ceases to be effective are performed at the sole risk of Vendor.

7.04. SOVEREIGN IMMUNITY. The Parties expressly agree that nothing contained in RFQ No. or this
Contract is in any way intended to constitute a waiver by the State of Texas or RRC of any immunities from suit
or from liability that the State of Texas or RRC may have by operation of law. Further, the Parties agree that
nothing contained in RFQ No. 455-21-1025 or this Contract will in any manner be construed as a waiver of
sovereign immunity or official immunity by RRC, its employees, or the State of Texas.

7.05. FALSE STATEMENTS; BREACH OF REPRESENTATIONS. By signature to this Contract, Vendor
makes all the representations, warranties, guarantees, certifications and affirmations included in this Contract. If
Vendor signs this Contract with a false statement or it is subsequently determined that Vendor has violated any of
the representations, warranties, guarantees, certifications or affirmations included in this Contract, Vendor shall
be in default under this Contract, and RRC may terminate or void this Contract for cause and pursue other
remedies available to RRC under this Contract and applicable law.

7.06. ENTIRE CONTRACT AND MODIFICATION. This Contract No. 455-21-SAMPLE and all Contract
Documents referenced in Section 1.01. herein constitute the entire agreement of the Parties and are intended as a
complete and exclusive statement of the promises, representations, negotiations, discussions, and other
agreements that may have been made in connection with the subject matter hereof. Unless otherwise expressly
authorized by the terms of this Contract, no modification, renewal, extension or amendment to this Contract shall
be binding upon the Parties unless the same is in writing and signed by the respective Parties hereto.

EXECUTION SIGNATURES. The Parties agree the Contract and any written Amendments thereto necessary
for the consummation of the transaction contemplated by the Contract may be accepted, executed or agreed to
through the use of an electronic signature in accordance with the Electronic Signatures in Global and National
Commerce Act ("E-Sign Act"), Title 15, United States Code, Sections 7001 et seq., the Uniform Electronic
Transaction Act ("UETA") and any applicable state law. Any document accepted, executed, or agreed to in
conformity with such laws will be binding on each Party as if it were physically executed. The Parties to this
Contract have electronically executed this Contract which shall be deemed an original. By the signatures below,
each signatory represents and warrants that they have the authority to enter into this Contract on behalf of the
respective Parties.

RAILROAD COMMISSION OF TEXAS VENDOR NAME
By:
Wei Wang, Printed Name:
Executive Director Title:
Date of Execution: Date of Execution:

RRC use only below this line.

Div. Director:

CM Director:

OGC:
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PERFORMANCE EVALUATION STANDARDS

In accordance with Texas Government Code Chapter 2261, RRC has determined any Contract resulting from this
RFQ may require enhanced monitoring for performance and compliance with the Contract terms and conditions.
Enhanced monitoring may include, but is not limited to frequency of site visits, Vendor meetings, and
documentation requirements deemed necessary by RRC to assess progress of the Vendor toward meeting the
identified goals and outcomes established in response to assessments of unsatisfactory performance. The
performance evaluation standards herein shall be applied during routine and/or enhanced monitoring of Vendors
and work performed under the Contract. Performance evaluations resulting in deficiencies shall be considered in
determining, in RRC’s sole discretion, the appropriate corrective actions to be implemented to cure Vendor’s
deficiencies. Significant or repeat performance evaluation score deficiencies may result in termination of the
Contract in accordance with provisions of Part 111 of the RFQ.

e Services Performed: this standard is defined as the Vendors' daily execution of Professional Environmental
Engineering Services. This includes supervision, planning, progress, and coordination of environmental
engineering activities to ensure effective utilization of resources. Vendor shall be evaluated daily and shall
receive between zero (0) and thirty (30) points per day. Points shall be deducted in increments of three (3)
points or more for each VVendor-controlled deficiency that results in unsatisfactory progress. Thirty (30) points
shall be awarded if all Professional Environmental Engineering Services are performed as specified within the
applicable Work Order.

e Equipment: this standard is defined as equipment, including any subcontractor equipment, necessary to
complete daily tasks and properly perform Professional Environmental Engineering Services required under a
Work Order in accordance with specifications and terms and conditions of the Contract and the applicable
Work Order. Vendor shall be evaluated on the performance of equipment including subcontractor’s
equipment. Vendor shall receive between zero (0) and thirty (30) points each day. Points shall be deducted in
increments of (3) points for each hour of downtime attributable to equipment failures within the Vendor’s
control.

e Downtime: this standard is defined any interruption in service due to equipment failure or otherwise within
the Vendor’s control. Vendor shall be daily evaluated on hours of downtime as a percentage of a full workday
(i.e., 8-10 hours), and shall receive that percentage of points between zero (0) and twenty-five (25).

o Personnel: this standard considers Vendor’s providing of fully trained personnel, including subcontractors’
personnel, in accordance with specifications and terms and conditions of the Contract and the applicable
Work Order. Vendor shall be daily evaluated and scored on Vendor’s ability to maintain a fully trained crew
that performs in accordance with the Contract and applicable Work Order at all times. Vendor shall receive up
to fifteen (15) points for this standard. Three (3) points or more shall be daily deducted for each deficiency.

e Safety: this standard considers Vendor’s maintenance of a documented safety program and Vendor’s
compliance with the safety program, OSHA, and established industry safety practices. Ten (10) points shall
be deducted from Vendor’s final performance rating for absence of a documented safety program and/or a lost
time accident as a result of failure to comply with Vendor’s safety program, OSHA, and/or established
industry safety practices. This is a one-time point assessment issued at Contract completion.

e Auvailability: this standard considers Vendor’s compliance with mobilization date specified within RRC’s
Notice to Proceed issued to Vendor. Vendor’s failure to complete mobilization no later than the established
deadline within the Notice to Proceed shall result in a ten (10) points deduction issued at Contract completion.

e Vendor's financial resources to deliver goods and services: this standard is defined, in part, as Vendor’s in-
field demonstration of financial capability to timely deliver to the work site all goods and services necessary
to comply with all Contract terms and conditions, including those related to performance period, and Work
Order specifications. Vendor’s failure to timely deliver any and all goods and services in accordance with
Contract terms and conditions and Work Order specifications shall result in a ten (10) point deduction issued
at Contract Completion.
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FEDERAL FORMS:
FEDERALLY FUNDED WORK ORDERS

A Work Order issued under a Contract arising from this RFQ may, but not shall, be funded with federal dollars,
including but not limited to grant dollars. A Work Order funded with federal dollars shall require, as applicable,
completion of required federal forms, compliance with federal statutes, rules, and regulations, and agreement to and
compliance with any applicable flow-down terms and conditions from a contract between RRC and a U.S. federal agency.

The federal forms listed below shall apply to only federally funded Work Orders. These forms are noted for
information purposes only and shall not be returned with Respondent’s Response to this RFQ, however:

To be eligible for consideration as a Vendor for a federally funded Work Order request, a Respondent
must be able to complete, return and comply with these federal forms.

e SBA Form 1624 (12/92) — 2 pages
e Standard Form 424B — 2 pages
e Standard Form LLL — 1 page
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RAILROAD COMMISSION OF TEXAS
PROGRESS PAYMENT AFFIDAVIT
STATE OF TEXAS RFQNO.  455-21-1025
COUNTY OF CONTRACT NO. 455-21-SAMPLE

BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared

who being duly sworn, on oath,

says that he/she is a duly authorized representative of

, VENDOR, and all

terms of the Contract for the completion of certain works described as

DRAFT ONLY

have been satisfactorily completed to the extent indicated on the attached voucher and that ALL sums of money due for payrolls, bills
for material and equipment, and other indebtedness connected with the Contract for which the State of Texas and the Railroad
Commission of Texas, or its property or the real property on which the work was performed, might in any way be responsible, to the
best of his/her knowledge and belief have been paid or will be paid or otherwise satisfied within ten days after receipt of the requested
payment from the Railroad Commission of Texas or within the period of time required by Texas Government Code 82251.022.

Vendor agrees to indemnify and hold the State of Texas and the Railroad Commission of Texas harmless from any liens,
debts or obligations which arise as a result of labor or materials provided by or through to the Contract. Vendor further agrees to
indemnify and hold harmless all real property on which the work was performed and all interests in such property, including leasehold
interests, from any liens, debts, or obligations arising from any labor or materials provided by or through Vendor to the Contract.

Payments to subcontractors for labor and/or materials which are pending or disputed as of the date hereof are:

Individual or Company Name Mailing Address Amount Owed
Affiant’s Signature / Date Notary Public, in and for the County of
, Texas
Printed Name / Title
Sworn to and subscribed before me this day of , 20

(SEAL)

Instructions: Affidavit must be signed by an individual owner, a partner in a partnership, or by a person authorized by bylaws or Board of Directors to sign for a
corporation. If Vendor is a joint venture or partnership of individuals, either may sign, but if a joint venture in which a corporation is a party, separate affidavits must be
executed by each corporation and by each individual owner or partnership.
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RAILROAD COMMISSION OF TEXAS
FINAL PAYMENT AFFIDAVIT
STATE OF TEXAS RFQ NO. 455-21-1025
COUNTY OF CONTRACT NO.  455-21-SAMPLE

BEFORE ME THE UNDERSIGNED AUTHORITY, on this day personally appeared

who being duly sworn, on oath,

says that he/she is a duly authorized representative of

, VENDOR, and all

terms of the Contract for the completion of certain works described as

SAMPLE

have been satisfactorily completed and that ALL sums of money for payrolls, bills for material and equipment, and other indebtedness
connected with the Contract for which the State of Texas and the Railroad Commission of Texas or its property might in any way be
responsible, to the best of his/her knowledge and belief, have been paid or will be paid or otherwise satisfied within ten days after receipt
of final payment from the Railroad Commission of Texas, or within the period of time required by Texas Government Code §2251.022.
Final payments to subcontractors for labor and/or materials which are pending or disputed as of the date of this Affidavit are:

Individual or Company Name Mailing Address Amount Owed

Except for those claims listed herein, if any, Vendor hereby waives all claims against the State of Texas and the Railroad Commission
of Texas. Vendor agrees to indemnify and hold harmless the State of Texas and the Railroad Commission of Texas from any liens,
debts, or obligations which arise from labor or materials provided by or through Vendor to the Contract. Vendor further agrees to
indemnify and hold harmless all real property on which the work was performed and all interests in such property, including leasehold
interests, from any liens, debts, or obligations arising from any labor or materials provided by or through Vendor to the project.

Affiant’s Signature / Date Notary Public, in and for the County of
, Texas

Printed Name / Title

Sworn to and subscribed before me this day of , 20

(SEAL)

Signature

Instructions: Affidavit must be signed by an individual owner, a partner in a partnership, or by a person authorized by bylaws or Board of Directors to sign for a
corporation. If Vendor is a joint venture or partnership of individuals, either may sign, but if a joint venture in which a corporation is a party, separate affidavits must
be executed by each corporation and by each individual owner or partnership.
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RAILROAD COMMISSION OF TEXAS

PERFORMANCE BOND
STATE OF TEXAS RFQ No.: 455-21-1025
COUNTY OF Contract No.: 455-21-SAMPLE
KNOW ALL MEN BY THESE PRESENTS:
That we, , as PRINCIPAL,
and , as SURETY(IES),
Surety Address:
Surety Phone:
Surety Fax:
Surety Email:

are hereby held and firmly bound unto the State of Texas in the penal sum of:

Dollars ($ )

for the payment, whereof, the said PRINCIPAL and SURETY/(IES) bind themselves, their heirs, executors, administrators, successors,
and assigns jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL entered into a certain Contract dated
, 20 , attached hereto and made a part hereof, with the State of Texas, acting by and through
the Railroad Commission of Texas, to commence and complete certain public works described as:

Work Order ## issued under Contract No. 455-21-SAMPLE
Professional Environmental Engineering Services at RRC District ## - District Name

NOW THEREFORE, the conditions of this obligation are such that, if PRINCIPAL shall faithfully perform the Contract in
accordance with all terms and conditions of Work Order ## issued under Contract No. 455-21-SAMPLE, and as provided in Texas
Government Code Chapter 2253 shall fully indemnify and save harmless the State of Texas from all cost and damage which the State
of Texas may suffer by reason of PRINCIPAL’S default or failure to do so, and shall fully reimburse and repay the State of Texas all
outlay and expense which the State of Texas may incur in making good any such default, then such obligation shall be null and void;
otherwise such obligation shall remain in full force and effect.

Provided further, that if any legal action be filed upon this bond, venue shall lie in Travis County, Texas and Surety(ies) for
value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms and conditions of the
Contract, to the work to be performed thereunder, or to the specifications accompanying the same, shall in anyway affect Surety(ies)
obligation on this bond, and Surety(ies) hereby waives notice of any such change, extension of time, alteration, or addition to the
terms and conditions of the Contract, to the work to be performed thereunder, or to the specifications accompanying the same.

In event PRINCIPAL is in default under the Contract as herein defined, SURETY (IES) will within fifteen (15) days of
determination of such default take over and assume completion of the Contract and become entitled to the payment of the balance of
the Contract price.

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their several seals this day of
, 20__, the name and corporate seal of each corporate party being hereto affixed, and these presents duly signed by
its undersigned representative pursuant to authority of its governing body.

PRINCIPAL SURETY (IES)

By: By:
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RAILROAD COMMISSION OF TEXAS

SURETY’S CONSENT TO FINAL PAYMENT

RFQNo: 455-21-1025 CONTRACT NO.: 455-21-SAMPLE
PROJECT TITLE: Work Order ##: Professional Environmental Engineering Services
PROJECT LOCATION: RRC District ## - District Name CONTRACT DATE: Effective Date

OWNER: Railroad Commission of Texas
1701 N. Congress Avenue
Austin, Texas 78701

VENDOR:

(Name)

(Address)

(City, State, Zip Code)

SURETY:

(Name)

(Address)

(City, State, Zip Code)

On bond of , Vendor, the Surety hereby approves of final
payment by Owner to Vendor on the above Contract, and agrees that final payment from Owner to Vendor shall not relieve Surety
of any of its obligations to Owner as set forth in Surety’s bond.

IN WITNESS WHEREOF, Surety has hereunto set its hand this day of , 20

SURETY:

(Signature)

(Printed Name, Title)
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